

WORK RELEASE NO. 2020-2

MORONI CITY CULINARY WATER IMPROVEMENTS


MORONI CITY
80 SOUTH 200 WEST
PO BOX 870
MORONI, UT 84646

EXECUTION AND EFFECTIVE DATE

This Work Release No. 2020-2 will be effective as of the date of its full execution by CLIENT and ENGINEER, or CLIENT's acceptance of the performance by ENGINEER of the Services without written objection to the terms of this Work Release, whichever first occurs. The below-named duly authorized representatives of CLIENT and ENGINEER have executed this Work Release on the dates set forth herein below.

ENGINEER

SUNRISE ENGINEERING, INC.

By: 


Name: Robert Worley, P.E.

Title: Vice President

Date: 11/30/2020

CLIENT

MORONI CITY:

By: 

Name: Paul Bailey

Title: MAYOR

Date: 11/30/2020

WORK RELEASE NO. 2020-2

This Work Release is entered into by and between MORONI CITY (CLIENT) and SUNRISE ENGINEERING, INC. (ENGINEER).

ARTICLE 1. INCORPORATION OF AGREEMENT FOR ENGINEERING AND TECHNICAL SERVICES

CLIENT and ENGINEER acknowledge and agree that CLIENT and ENGINEER executed an Agreement for Engineering and Technical Services dated 18 June 2018, hereinafter referred to as the "Agreement". The Agreement and the terms, conditions, promises and obligations of the Agreement are hereby incorporated by reference into this Work Release and will, to the extent not in direct conflict with the terms, conditions, promises and/or obligations of this Work Release, be applicable to the engineering and technical services described in this Work Release and any change in services entered with respect to this Work Release (the "Services") ENGINEER has agreed to perform for the project described in Article 2 of this Work Release (the "Project").

ARTICLE 2. THE PROJECT

CLIENT's Project for which CLIENT has engaged ENGINEER to perform the Services is generally described as follows:

The Moroni City Culinary Water Improvements will include the construction of a test well, 12-inch diameter well, well building, approximate 7,800 feet of PVC pump line, a 500,000 gallon concrete tank, concrete overflow structure, and approximately 3,650 feet of overflow piping. Three existing PRV stations will be re-equipped. There will also be one fire hydrant added to the system. The new well will be located within CLIENT owned property just north of the existing Culinary Well #3. The new concrete tank will be located just north of the existing lower tank on CLIENT owned property. The pump line will run from the new culinary well to the new concrete tank.

ARTICLE 3. SCOPE OF ENGINEER'S SERVICES

The following items will be completed by ENGINEER:

1. Preliminary Engineering Services – ENGINEER will provide preliminary engineering and administrative services as follows:
 - a. Assist CLIENT with preparation of application for funding assistance from the Drinking Water Board.
 - b. Attend meetings with CLIENT, representatives of the funding agency, or other interested parties pursuant to the development of the project and funding request. This includes attending one funding meeting with the Drinking Water Board.
 - c. Coordinate development of the project with the funding agency. This includes providing any data and correspondence required by the agency for concurrence and approval of the project.

PB
11-30-20

- d. Assist CLIENT with completion of the list of requirements, as outlined by the funding agency, which are necessary to meet the stipulations for final funding of the project.

Preliminary Engineering Services is limited to one funding application. Assisting with additional funding applications will be performed as an additional service.

2. Environmental Assessment – ENGINEER will provide Environmental Assessment services as follows:

It is anticipated that the project will be funded by the Utah Division of Drinking Water Board from the Federal State Revolving Fund administered by the Utah Division of Drinking Water (UDDW). As a result, the project will need to be reviewed under the National Environmental Policy Act (NEPA). It is anticipated that an Environmental Assessment (EA) will be adequate for the NEPA document.

- a. Environmental assessments, reviews, or studies required to obtain environmental clearance from environmental regulatory agency. These efforts will identify potential environmental impacts and develop mitigation measures to reduce potential impacts. A cultural resource survey will be conducted in the project areas that have not had previous disturbance. An Environmental Impact Study is not included with this phase. If the governing agency requires an EIS, it will be performed as Additional Engineering Services. Special Environmental surveys, Biological assessments, wetland determinations etc. are excluded and shall be performed as Additional Engineering Services.
 - b. Preparation of EA Report: A draft EA report will be prepared to address the issues associated with the project in accordance with NEPA and other relevant federal state and local requirements. Mitigation measures will be developed for each identified significant impact to reduce the potential impacts to a less-than-significant level, if possible. The draft EA report will be submitted to UDDW for review and comments. If any comments are received, a final EA report will be prepared to incorporate any comments.
3. Survey Services – ENGINEER will provide survey services as follows:
 - a. Research & verify ownership of CLIENT property at the lower culinary tank site. The City Street Right of Way (ROW) to the West and North of this property will also be included.
 - b. Research & verify the 600 North Street ROW from 100 West to 600 East.
 - c. Research & document ownership of property from the intersection of 600 North and 600 East north to the irrigation pond.
 - d. Prepare easement(s) for the portion of piping that is not located within City ROW or City owner property from where it leaves the intersection of the future 600 North and 600 East streets to the irrigation pond.
 - e. Topographic survey for area where the proposed pipe will connect to the irrigation pond.
 - f. Topographic survey for the proposed tank site.
 - g. Topographic survey for the west portion of the CLIENT property for the new well site.

PB
11-30-20

- h. Powerline easement for the well site. It is anticipated that the power will be extended from 17200 North Street or 100 South Street.
4. Geotechnical Investigation – The geotechnical investigation will include the following tasks:
- a. Data Collection: Available geologic and soil data will be collected and reviewed.
 - b. Fieldwork: Preliminary investigation of the tank site geology indicates that the bedrock is shallow. As such, test pits are recommended for the geotechnical field work.
 - c. CLIENT will provide a backhoe or excavator with operator to excavate up to four test pits 12 feet below grade at the direction of the ENGINEER. Visual soil classification will be performed based on observations from the walls of test pits in accordance with the unified soil classification system (USCS).
 - d. Geotechnical Laboratory Testing: Selected soil samples will be delivered to Utah Testing for analysis of gradation.
 - e. Chemical Laboratory Testing: One selected soil sample will be delivered to a chemical laboratory for analysis of sulfate so that an appropriate cement type is recommended for tank construction.
 - f. Engineering Analysis: Field data and laboratory testing data will be analyzed.
 - g. Report Preparation: A geotechnical report will be prepared to summarize the findings of the investigation and provide recommendations for tank design and construction.

Geotechnical Investigation Provisions

- a. The scope of work for the geotechnical investigation does not include any special site-specific hazard studies and mitigation. If any special site-specific hazard studies and mitigation are required, a cost estimate with an associated scope of work will be provided to the CLIENT for approval before any further work is performed.

~~5. Water Right Services~~

- a. ~~40 Year Water Rights Plan~~ ENGINEER will prepare a 40 Year Water Rights Plan which includes the following:
 - i. ~~A summary of current water rights and the quantifications in acre feet.~~
 - ii. ~~Research and analysis of the current water rights in use, summer and winter use, and an estimate of the current overflows.~~
 - iii. ~~A summary of the culinary water system, measuring points, and current connections.~~
 - iv. ~~An analysis of how much water right is available, that may be pumped in the future from an underground source.~~
 - v. ~~Water Right Recommendations.~~
 - vi. ~~Projected 40 year water needs.~~
- b. ~~Test Well Application~~ ENGINEER will assist the CLIENT with preparing and submitting a test well application to be submitted to the State Water Rights

PB
11-30-20

~~Division. CLIENT will be responsible for paying associated filing fees to the Division of Water Rights.~~

- e. ~~Water Right Change Application Request ENGINEER will assist the CLIENT with preparing and submitting a change application on the water rights associated with the CLIENT's proposed well. CLIENT will be responsible for paying associated filing fees to the Division of Water Rights.~~

Item 5a, 5b and 6c and associated subtasks will not be completed as part of this agreement. The CLIENT will perform tasks 5b and task 5c on their own. The CLIENT may choose to amend this agreement and add these tasks back to the scope of engineer's services as necessary.

6. Engineering Design Services – Upon Notice to Proceed from CLIENT, ENGINEER will provide engineering design service for the proposed water system improvements as follows:
- a. Perform necessary design and accomplish detail design to show the character and scope of the work to be performed by contractors on the project. During the design phase, CLIENT shall provide assistance to ENGINEER for locating existing system components, to the best of its knowledge. The drawings prepared by ENGINEER will be sufficiently detailed to permit the actual location of the proposed improvements on the ground.
 - b. Furnish to CLIENT such documents and design data as may be required to obtain approvals of such governmental authorities having jurisdiction over design criteria applicable to the Project. ENGINEER will also assist in obtaining approvals by government agencies of the final design, prior to obtaining contractor bids.
 - c. Assist the CLIENT with obtaining clearance or permits from Government agencies, as required.
 - d. Prepare completed contract documents, specifications, and detail drawings for all areas required to construct the project. The drawings, specifications, and contract documents shall include work for two construction contracts. One for the well drilling contract, and the other for equipping the well and the remaining items. (Tank, pump line, and overflow line).
 - e. Furnish a revised Engineer's Opinion of Probable Cost of project based on the proposed contract drawings and specifications.
 - f. Preliminary Evaluation Report (PER): Prepare a PER for the new well and submit to DDW for review and approval before the well can be drilled. The PER will be prepared in accordance with the Utah Drinking Water Source Protection for Ground Water Sources Rule R309-600. As required, the PER will include a delineation report, an inventory of potential contamination sources, land ownership information, a land use agreement or zoning/DWSP ordinance section, and an optional section regarding the pesticide and volatile organic chemical (VOC) monitoring waivers. Land use agreement negotiations are not included as part of the work. ENGINEER will provide a land use agreement template document.
 - g. Well Design Plans and Specifications for Construction: The new well will be designed in compliance with the relevant Utah Well Drillers Rule R655-4. The borehole drilling, well casing/screen installation, sand packing, surface sealing, well

PB
11-30-20

developing, pump testing, and other well construction procedures will be shown on the design plans and specified in the construction specifications. Design plans and construction specifications will be submitted to DDW.

- h. **Drinking Water Source Protection (DWSP) Plan:** A DWSP plan will be prepared in accordance with the Utah Drinking Water Source Protection for Ground Water Sources Rule R309-600. The DWSP plan will incorporate data collected from the new well drilling and pumping test data and re-delineate the protection zones of the well and re-inventory potential contamination sources. Management programs will be developed.

Engineering Design Services Provisions

- a. It is anticipated that the CLIENT's public works crew will conduct valve exercising services to determine the condition of the existing valves.
 - b. Design of the SCADA system is not part of the Scope of Engineer's Services.
 - c. The Scope of Services does not include any negotiations between the landowner(s) and the project owner for Land Use Agreement(s), if any, for preparation of the PER for the new well. However, we will prepare the Land Use Agreement draft(s).
7. **Construction Engineering Services:** Following final approval of the construction drawings and contract documents, Engineer will provide the following construction engineering services:
- a. ENGINEER will provide assistance to the CLIENT during the bidding and contractor selection phase of the project as follows:
 - i. Conduct a pre-bid site visit
 - ii. Respond to bidders' requests for information
 - iii. Prepare addenda to the contract documents as required
 - iv. Assist in the bid opening, review the bids, review references, and provide a recommendation to the CLIENT for the award of the contract within two working days.
 - v. Prepare a conformed set of contract documents, to include all addenda material, and provide these documents to the CLIENT and the selected bidder.
 - b. ENGINEER will administer the construction contract to ensure that the completed work complies with the Contract Documents. Neither ENGINEER nor CLIENT assume responsibility for construction means, methods, techniques, sequences, or procedures, or for safety procedures, precautions and programs employed by CONTRACTOR, any subcontractor, their employees, or any material or equipment suppliers. ENGINEER'S undertaking hereunder shall not relieve CONTRACTOR'S obligation to perform the work in conformity with the Contract Documents, design drawings, and specifications in an acceptable manner. ENGINEER does not guarantee CONTRACTOR'S performance or commitments to CLIENT.

Engineering Services and related fees outlined during the Construction Phase are based on a construction period of 180 calendar days.

PB
11-30-20

ENGINEER'S duties, as agent for CLIENT, during construction shall include the following:

- i. ENGINEER shall at all reasonable times be available personally, or have available, a responsible member of its staff to make such interpretations of the intent of the drawings and specifications as are necessary to facilitate completion of the construction contract. All of the CLIENT'S instructions to CONTRACTOR will be issued through ENGINEER.
 - ii. Make sufficient periodic visits to the site to familiarize itself with the progress and quality of the work and to determine if the work is proceeding in accordance with the Contract Documents. On the basis of ENGINEER'S onsite observations, it shall use professional standards to guard CLIENT against defects and deficiencies in the work of CONTRACTOR. The ENGINEER shall supervise the Observer and shall be present on the project site as needed for liaison with CLIENT and evaluating disputes or other construction difficulties, which are beyond the Observer's authority to solve.
 - iii. Review CONTRACTOR'S applications for progress and final payment and, after approval, submit same to CLIENT, as required for approval and payment. ENGINEER shall maintain a record of all submitted materials and contract documents for at least three years after final payment is made by CLIENT to CONTRACTOR.
 - iv. Well Design during Construction: Drill cuttings will be selected for Utah Testing to perform gradation analysis during well construction. A filter pack and screen will be designed based on gradation results.
 - v. Pumping Test Observation: Provide supervision of step-drawdown and observation of constant-rate pumping tests after the well construction is complete.
- c. Furnish engineering supervision and construction observation for the project. Such observation shall not relieve CONTRACTOR in any way from its obligations and responsibilities under its Contract. The Observer shall be qualified for the work and his duties shall include but shall not be limited to the following:
- i. Observer shall monitor CONTRACTOR'S work using professional standards to guard CLIENT against defects and deficiencies in the work of CONTRACTOR and to determine if the provisions of the Contract Documents are being fulfilled.
 - ii. Observer shall keep a diary of activities taking place and work accomplished on the project, which shall be either turned over to CLIENT or saved by ENGINEER for at least three years after final payment is made by CLIENT to CONTRACTOR.
 - iii. Observer shall issue immediate written memoranda of noncompliance to the CONTRACTOR, CLIENT and Project Engineer when the Observer determines CONTRACTOR'S work to be defective or deficient.
 - iv. Observer shall report regularly to the Project Engineer and keep him advised as to work progress and defects and deficiencies in the work of CONTRACTOR.

PB
11-30-70

- d. Review for conformance with design concept and approve if acceptable any necessary shop and working drawings furnished by CONTRACTOR.
 - e. On a timely basis and as needed prepare and recommend change orders to the construction contract for acceptance by CONTRACTOR, and for written approval of CLIENT, lenders, and approving agencies as applicable, and subsequent issuance of the approved change orders during the course of construction.
 - f. Make a final review prior to the issuance of any written notice of substantial completion of all applicable construction. Prior to submitting the final payment estimate, ENGINEER shall submit a statement of completion to and obtain the written acceptance of the facility from CLIENT.
 - g. Establish the date of substantial completion. ENGINEER will assemble manufacturers, suppliers, and CONTRACTOR'S written guarantees and maintenance manuals, and issue the Certification of Substantial Completion and Final Certificate of Payment. CLIENT will be furnished with copies of all items referenced above.
 - h. Prepare "Contract Record Drawings" showing details of construction including changes made during the construction process, which ENGINEER considers significant.
 - i. Assist CLIENT'S personnel as required during preliminary operation to become familiar with operating controls and adjustments.
 - j. Be available to furnish engineering services and consultations for a period of one year after the date of statement of substantial completion of the facility (warranty phase). This service will include instruction to CLIENT in initial project operation and maintenance but will not include supervision of normal operation of the system.
 - k. Assist CLIENT in performing a review of the project during the 11th month after the date of the certificate of substantial completion.
8. Construction Survey Staking – Engineer will provide the following services:
- a. Construction staking for the centerline of the overflow pipeline from the tank to the irrigation pond at 100-foot intervals. Approximate length is 4,450 feet.
 - b. Construction staking for the new tank. Include staking of fence corners, and mid points, tank offset points, valve offset locations, cut & fill staking for tank construction pad, slope staking for finish grading and access road.
9. Additional Engineering Services – The following engineering services are not included under previous phases but may be added as part of the services rendered under this contract. These services may be provided upon authorization of CLIENT and concurrence by ENGINEER.
- a. Searching out property owners and negotiating for land and easement rights, property surveys, property plats, property descriptions, and abstracting above and beyond that required for the original project.
 - b. Laboratory tests, detailed water quality tests, well tests, borings, hydraulic, soils investigations, water quality studies, or other studies not included in the scope of work described above that are recommended by ENGINEER and approved by

PB
11-30-20

CLIENT.

- c. Necessary data and filing maps for water rights, water adjudication, and litigation.
- d. Preparation of detailed and bound Operation and Maintenance Manuals for the facilities, beyond those provided by the manufacturers and suppliers.
- e. Environmental studies required to obtain environmental clearance from any funding agency or government agency.
- f. Appearances before courts or boards on matters of litigation related to the project.
- g. User rate studies, capital facilities planning.

ARTICLE 4. CLIENT'S RESPONSIBILITIES

CLIENT's responsibilities will be as follows:

a. Access to Property:

CLIENT will arrange for access to and make all provisions for ENGINEER to enter upon public and private property as required by ENGINEER to perform his services.

b. Notices:

CLIENT will give prompt written notice to ENGINEER, whenever CLIENT becomes aware of developments that affect the scope of timing of the Engineering Services.

c. Access to Records:

CLIENT will make available to ENGINEER those records designated by ENGINEER as being necessary for the development and design of the PROJECT.

d. CLIENT will locate and uncover, unbury, or otherwise mark sanitary sewer manholes that are currently covered, buried, and those for which the location is not readily apparent, such as manholes in brushland, fields, or undeveloped areas.

ARTICLE 5. PERIOD OF PERFORMANCE OF WORK

Work is to begin when released by CLIENT and may continue for the duration of Contract.

- 1- Item 1 – Preliminary Engineering Services will begin following the execution of this contract. The Drinking Water Board application has been submitted. It is anticipated that funding will be authorized in November 2020. Work on the remainder of the tasks will not begin until after the authorization of funds unless otherwise requested or authorized by CLIENT.
- 2- Item 2 – Environmental Assessment will begin following the notice to proceed given by the CLIENT. The environmental assessment services will be completed within 120 days of the notice to proceed, weather permitting. If the weather conditions are not adequate for the field work, the environmental assessment will need to be postponed accordingly.

PB
11-30-20

- 3- Item 3 – Survey Services will begin following the authorization of funding and the notice to proceed from the CLIENT. The topographic services will be completed within 45 days of the notice to proceed. Boundary and easement work will be completed within 120 days of the notice to proceed. Construction staking will be conducted as required during the construction phase of the project.
- 4- Item 4 – Geotechnical Investigation Services will begin following the authorization of funding and the notice to proceed from the CLIENT. Geotechnical Investigation phase services will be completed within 60 days of the notice to proceed.
- 5- Item 5 – Water Right Services will begin following the authorization of funding and the notice to proceed from the CLIENT. The 40-year plan and test well application services will be completed within 90 days of the notice to proceed. Change application services will be completed within 30 days of the test well being completed.
- 6- Item 6 – Engineering Design Services will begin following the authorization of funding and the notice to proceed from the CLIENT. Well design services will be completed within 120 days from the notice to proceed, or when the Environmental Assessment is complete. Final Design phase services will be substantially completed within 150 days of the notice to proceed, although it is noted that the project design cannot be completed until the well drilling and test pumping has been completed.
- 7- Item 7 – Construction Engineering Services – It is anticipated that the bid phase services for the well drilling contract will be conducted once the Environmental Assessment has been completed, advertised, and approved. The anticipated duration of the well drilling phase is 120 days.
Bid Phase services for the main project will occur following the completion of the well drilling phase and following DEQ approval of project plans. It is anticipated that the bid phase will continue for a duration of 6-8 weeks. It is anticipated that a construction contract will be executed immediately following the bid phase, with a construction contract time of 180 days from the notice to proceed.
- 8- Item 8 – Construction Survey Staking – Construction Survey Staking will be provided during the construction phase of the project. The survey schedule will be coordinated with the contractor at the beginning of construction.

ARTICLE 6. COMPENSATION

Compensation for this Work Release will be as follows:

CLIENT agrees to compensate ENGINEER for the lump sum amounts listed for the lump sum items.

CLIENT agrees to compensate ENGINEER on a Time and Materials (cost plus reimbursable expenses) basis at the rates and fees listed in the attached Exhibit A for the T&M items listed in the compensation summary. Estimated fees listed in the compensation summary table above are budgetary estimates; actual expenses will be based on actual

PB
11-30-20

services requested by the CLIENT, and may exceed or be less than the estimates listed. ENGINEER will advise CLIENT when approximately 30%, 60% and 75% of the estimated compensation has been expended. Services in addition to the estimated compensation will be performed only upon authorization from CLIENT.

COMPENSATION SUMMARY			
Item	Description	Fee	Fee Type
1	Preliminary Engineering Services	\$10,000	Lump Sum
2	Environmental Assessment	\$18,500	Lump Sum
3	Survey Services	\$10,500	Lump Sum
4	Geotechnical Investigation	\$6,500	Lump Sum
5	Water Right Services	\$0	Lump Sum
6	Engineering Design Services	\$175,500	Lump Sum
7	Construction Engineering Services	\$265,000	T&M
8	Construction Survey Staking	\$18,500	Lump Sum
TOTAL		\$504,500	

ENGINEER will begin submitting invoices after the Drinking Water Board funding has been authorized, which is anticipated to occur in November 2020. In the event that the Drinking Water Board funding is not authorized at that time, or is not satisfactory to the CLIENT, ENGINEER will invoice the CLIENT only for actual expenses incurred to date at that time. The contract may then be terminated or amended to pursue additional or alternate funding at the request of the CLIENT and concurrence of the ENGINEER.

Any additional services not listed above, that are requested by CLIENT and concurred by ENGINEER, will be performed at the rates and fees shown in the attached Exhibit A. ENGINEER will submit itemized billings, each month for this work.

ARTICLE 7. INVOICING

Instructions and invoices submitted pursuant to this Work Release shall be sent to:

MORONI CITY
80 SOUTH 200 WEST
PO BOX 870
MORONI, UT 84646

Invoices shall be submitted monthly based on the prior month's effort and are due and payable within (30) thirty days.

PB
11-30-20

SUNRISE ENGINEERING
FEE SCHEDULE
EXHIBIT A

WORK CODE	WORK CLASSIFICATION	HOURLY RATE	WORK CODE	WORK CLASSIFICATION	HOURLY RATE
101	Engineer Intern (E.I.T.) I	\$101	451	Training Specialist I	\$130
102	Engineer Intern (E.I.T.) II	\$112	456	Training Manager	\$156
103	Engineer III	\$139	460	Training Director	\$180
104	Engineer IV	\$160	500	Funding Specialist	\$129
105	Engineer V	\$178	510	Plan Reviewer	\$115
110	Principal Engineer	\$196	511	Building Inspector I	\$68
121	Electrical Engineer Intern (E.I.T.) I	\$114	512	Building Inspector II	\$91
122	Electrical Engineer Intern (E.I.T.) II	\$128	513	Building Inspector III	\$113
123	Electrical Engineer III	\$145	525	Building Official	\$132
124	Electrical Engineer IV	\$167	601	GIS Tech	\$71
125	Electrical Engineer V	\$190	602	GIS Tech II	\$82
126	Principal Electrical Engineer	\$206	611	GIS Specialist I	\$103
301	Engineering Tech I	\$79	613	GIS Analyst	\$118
302	Engineering Tech II	\$95	614	GIS Programmer	\$103
303	Engineering Tech III	\$112	615	GIS Team Leader	\$134
304	Engineering Tech IV	\$135	624	GIS Mapping Technician	\$54.50
311	Electrical Tech I	\$88	625	GIS Mapping Supervisor	\$97.25
312	Electrical Tech II	\$100	51	Administrative I	\$45
313	Electrical Tech III	\$118	52	Administrative II	\$59
314	Electrical Tech IV	\$130	53	Administrative III	\$74
315	Electrical Tech V	\$143	96	Public Information Manager	\$115
351	Construction Observer I	\$69	705	Planner V	\$140
352	Construction Observer II	\$88	712	Project Manager II	\$173
353	Construction Observer III	\$100	723	Water Rights Specialist III	\$126
354	Construction Observer IV	\$113	921	Survey Tech	\$80
401	CAD Drafter I	\$69	930	Survey CAD Tech	\$115
402	CAD Drafter II	\$82	935	One Man Survey Crew	\$150
403	CAD Drafter/Designer III	\$99	940	Survey Manager	\$160
404	CAD Drafter/Designer IV	\$106	945	Registered Surveyor	\$170
			950	Principal Surveyor	\$185

REIMBURSABLE EXPENSE SCHEDULE

Expense	Rate	Mark-Up
Mileage	\$0.59 per mile	N/A
Field Vehicle (on site)	\$50 per day	N/A
Per Diem Meals	\$57 per day	N/A
Troxler Nuclear Density Gauge	\$40 per day	N/A
High Density Scanner	\$150 per hour	N/A
Material Testing Lab Work	Actual Cost	15%
Outside Consultants, Aerial Photography, etc.	Actual Cost	15%
Lodging	Actual Cost	10%
Other Expenses incurred	Actual Cost	10%

Fees automatically change after the beginning of the year and are subject to change on other occasions.

Base 01-2020 Fillmore

PB
11-30-20