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DOCUMENT 00 11 16

INVITATION TO BID

GENERAL

CONSTRUCTION CONTRACT

A.

Bidders are invited to Bid on a Contract known as the West Valley City Parks - Tree
Removal Project.

For information about the award of this Construction Contract contact Jason Erekson,
West Valley City, Telephone (801) 955-4006.

DESCRIPTION OF WORK

A

Location of Work: All listed locations are located in West Valley City, UT -
City Park — 4500 West 3500 S
Hillsdale Park - 3205 South 3200 West
Jordan River Trailhead Park - 1055W 2320 South
Peachwood Park — 3510 West 3965 South
1215 and 3500 South Interchange

Scope of Work: Contractor will be responsible for all labor, materials, equipment,
coordination and incidentals necessary to complete work as described in the Contract
Documents. The work to be performed generally includes, but is not limited to the
following:

The complete removal of marked trees in listed locations. Includes: felling,
chipping and hauling off of marked trees, grinding of stumps, and repair of any
damaged landscaping.

Other work normally encountered during any aspect of tree removal on improved and
unimproved properties.

BIDDERS’ PRE-QUALIFICATION

A Bidders are not required to be pre-qualified for this project.
BASIS OF BIDS
A. Bids shall be on a line Item basis. Unsealed or segregated Bids will not be

accepted. Bidders shall comply with all Instructions to Bidders.

Document 00 11 16 — Invitation to Bid
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1.5

1.6

1.7

1.8

1.9

CONTRACT TIME

A The work will be substantially completed in sixty (60) calendar days from the date of
the Notice to Proceed. Contract work needs to be completed by May 20, 2024 for grant
payment.

EXAMINATION AND PROCUREMENT OF DOCUMENTS

A Complete sets of Contract Documents may be examined and obtained beginning,
February 7, 2024 from the ENGINEER. Plan sets can be downloaded from a third party
website and can be located via the West Valley City Engineering Division website,
www.wvc-ut.gov/engineering.

B. Copies of 2017 version of APWA Manual of Standard Drawings and Specifications
may be obtained for a cost of sixty-five dollars ($65.00). Go to http://utah.apwa.net/ for
purchase information.

PRE-BID CONFERENCE
A A pre-bid conference will not be held.
BID SECURITY

A. Bid Security in the amount of at least five percent (5%) of the Bid must accompany
each Bid in accordance with the Instructions to Bidders. Bid Security will be returned to
each unsuccessful Bidder after tabulation and award of the Construction Contract.

BID LOCATION AND OPENING

A. Sealed Bids will be received at:
The Office of the City Recorder
3600 South Constitution Blvd.
Room 140
West Valley City, Utah 84119

until 11:00 am Mountain Standard time, as conclusively established by the clock at the
bid opening location, on February 20, 2024. Bids received after the indicated time will
not be accepted. Bids will be publicly opened in the City Council Chambers, 3600 South
Constitution Blvd., West Valley City, Utah 84119 at approximately 11:05 am local time
by an authorized City official.

B. On the outside of the envelope, the Bidder shall indicate the Construction Contract title,
the name and address of the Bidder and the date and time of the Bid opening.

1.10 RIGHT TO REJECT BIDS

Document 00 11 16 — Invitation to Bid
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A The OWNER reserves the right to reject any or all Bids or to waive any informality or
technicality in any Bid if deemed to be in the best interest of the OWNER.

1.11 VALIDITY PERIOD FOR BIDS

A. Bids shall remain valid for 45 days after the day of Bid opening. Bidders who withdraw
their Bid after the Bid opening, but before expiration of said period, shall forfeit their Bid
Security if Notice of Intent to Award to Bidder is made by OWNER.

1.12 GOVERNING LAWS AND REGULATIONS

A This project is not federally funded and does not require the payment of specific wage
rates. Payroll submittal will not be required.

1.13 EMPLOYMENT STATUS VERIFICATION SYSTEM REQUIREMENTS

A. The Contractor shall present evidence to the City of participation in an approved Status
Verification System prior to execution of this Agreement.

END OF DOCUMENT 00 11 16
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PART 1

11

1.2
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DOCUMENT 00 21 13

INSTRUCTIONS TO BIDDERS

GENERAL

DEFINED TERMS

A.

Terms used in the Bid documents, which are defined in Article 1.1 of the General
Conditions, will have the meanings indicated in the General Conditions. General
Conditions: as published in Document 00 72 00 in the 2017 Edition Manual of Standard
Specifications by the Utah Chapter of the American Public Works Association.

COPIES OF BID DOCUMENTS

A

Complete sets of Bid Documents must be used in preparing Bids. OWNER and
ENGINEER assume no responsibility for errors or misinterpretations resulting from the
use of incomplete sets of Bid documents.

Bid documents are made available to Bidder only for the purpose of obtaining Bids on
the work. No license or grant for any other use is given.

Bidding document copyrights shall remain with the OWNER. All provisions of the 2017
Manual of Standard Specifications and 2017 Manual of Standard Plans published by the
Utah Chapter of the American Public Works Association, which are applicable to the
work, are made a part of the Contract Documents by reference. The publications may be
purchased separately from West Valley City, 3600 South Constitution Blvd. (2700 W.),
Room 280, West Valley City, Utah 84119. Costs are $30.00 for the specifications and
$25.00 for the plans (or $55.00 for the set).

PRE-BID CONFERENCE

A.

A pre-Bid conference will not be held.

Document 00 21 13 — Instructions to Bidders
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14 EXAMINATION OF SITE AND CONTRACT DOCUMENTS

A.

In General: Bidders are permitted to converse with ENGINEER’S personnel having
knowledge of the project, plans, specifications, material sites, or conditions generally
prevailing in the area of the project to aid in pre-Bid investigations. The OWNER is not
bound by any statements or representations made by ENGINEER or ENGINEER’S
personnel before the Bid opening or award of the Construction Contract, or for any
assumptions or conclusions reached by a prospective Bidder as a result of such
communication unless the ENGINEER issues an Addendum to all prospective Bidders.

Access to Site: The lands upon which the work is to be performed, rights-of-way and
easements for access thereto and other lands designated for use by Bidder in performing
the work are identified in the Contract Documents. All additional off-site lands and
access thereto required for temporary construction facilities or storage of materials and
equipment are to be provided by Bidder.

Contract Documents: The submission of a Bid will constitute an incontrovertible
representation by Bidder that Bidder has complied with every requirement of this Article
1.4; that without exception the Bid is premised upon performing and furnishing the work
required by the Contract Documents; and, that the Contract Documents are sufficient in
scope and detail to indicate and convey understanding of all terms and conditions for
performance and furnishing of the work.

Bidders’ Obligations: The submission of a Bid constitutes acknowledgement that Bidder
has complied with all Bidding instructions. It is the responsibility of each Bidder before
submitting a Bid, to:

1. Examine the Contract Documents thoroughly;

2. Visit the sites to become familiar with local conditions that may affect cost,
progress, performance or furnishing of the work;

3. Consider federal, state and local laws and regulations that may affect cost,
progress, performance or furnishing of the work;

4, Study and carefully correlate Bidder's observations with the Contract Documents;
and

5. Identify and notify ENGINEER in writing of all specific conflicts, errors or

discrepancies in the Contract Documents, or if Bidder doubts their meanings.

The failure or omission of any Bidder to receive or examine any form, instrument,
addendum other document, visit the site and become acquainted with conditions there
existing, or attend the pre-Bid conference, shall in no way relieve any Bidder from
obligations with respect to Bidder's Bid or to the Construction Contract.

Deviations from the Terms of the Contract Documents: OWNER will not accept any
deviations whatsoever from the printed terms of the Agreement (Document 00 52 00) and
the Contract Documents, except by Addendum or Change Order.

Document 00 21 13 — Instructions to Bidders
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15 PHYSICAL CONDITIONS

A.

PART 2

In General: Before submitting a Bid, each Bidder will be responsible for review of
OWNER'S explorations, tests and data concerning surface conditions, subsurface
conditions and underground facilities at or contiguous to the site, or otherwise, which
may affect cost, progress, performance or furnishing of the Work in accordance with the
time, price and other terms and conditions of the Contract Documents.

Surface and Subsurface Conditions: Provisions concerning surface and subsurface
conditions, if any, are set forth in the Geotechnical Data (Document 00 31 32). The
document provides the identification of:

1. Reports of explorations and tests of subsurface conditions at the site which have
been utilized by ENGINEER in preparing the Contract Documents; and
2. Drawings of physical conditions in or relating to existing surface and subsurface

structures (except underground facilities) which are at or contiguous to the site
and have been utilized by ENGINEER in preparing the Contract Documents.

3. Underground Facilities: Information and data indicated in the Contract
Documents regarding underground facilities at or contiguous to the site is based
upon information and data furnished to OWNER and ENGINEER by owners of
such underground facilities. The OWNER does not assume responsibility for the
accuracy or completeness thereof other than as provided in paragraph 4.3A.2 of
the General Conditions or unless expressly provided in the Modifications to
General Conditions (Document 00 73 03).

4. Additional Explorations: On request in advance, and if possible, OWNER will
provide each Bidder access to the site to conduct any explorations and tests, as
each Bidder deems necessary for submission of a Bid. Bidder shall obtain
permits, fill all holes, clean up and restore the site to its former condition upon
completion of such explorations. Bidder agrees to indemnify and save the
OWNER harmless during and after the performance of additional explorations.

5. Modifications to the Contract Documents: Provisions concerning the adequacy
of the data furnished for subsurface structures and underground facilities, and the
possibility of changes in the documents due to differing conditions appear in
Avrticles 4.2 and 4.3 of the General Conditions.

BIDDING PROCEDURES

2.1 INTERPRETATIONS AND ADDENDA

A.

All requests for interpretation of the Contract Documents shall be made in writing and
delivered to the ENGINEER no later than three (3) calendar days prior to opening of
Bids. If required, ENGINEER will send written interpretation to all persons receiving a
set of Bid Documents in the form of a written Addendum. If a Bidder's request for
interpretation is not responded to by ENGINEER, Bidder shall not rely on any
interpretation in the request which is contrary to the intent and terms of the Contract
Documents.

Document 00 21 13 — Instructions to Bidders
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2.2

2.3

OWNER will not be responsible for any explanations or interpretations, except those
duly issued in the form of written Addenda.

ENGINEER may also issue Addenda to modify the Bidding documents.

Any Addenda so issued during the time of Bidding shall be deemed to be Included in the
Bid. All Addenda shall become a part of the Contract Documents.

Except to postpone the Bid opening, no Addenda shall be issued within 72 hours of the
Bid opening.

Addenda will be mailed and/or faxed to address or telephone number noted on Plan
Holder's List filled out by CONTRACTOR. CONTRACTOR is responsible to provide
OWNER with current fax, telephone number, mailing address, and any changes thereto
which occur before the Bid is submitted. Failure to receive addenda mailed and/or faxed
to the address listed cannot be used as a reason to exclude the addenda from the Bid.

EQUIPMENT AND MATERIAL OPTIONS PRIOR TO BID OPENING

A

If a Bidder or supplier wishes to use items of equipment or materials other than those
identified in the Contract Documents, said Bidder or supplier shall submit a written
request for approval to the ENGINEER at least ten (10) days prior to the date set for
opening of Bids.

The procedure for submission of any such product option shall be as set forth in Article
6.4 of the General Conditions. It is the sole responsibility of the Bidder or supplier to
submit complete descriptive and technical information so that ENGINEER can make a
proper appraisal.

ENGINEER'S failure to act upon such a request within three (3) days after receipt shall
be deemed a denial thereof.

Any such approval is at the sole discretion of the ENGINEER and will be in the form of
an Addendum issued to all Bidders holding Bid documents indicating that the additional
equipment or materials are approved as equal to those specified for the project.

BID SECURITY

A.

Amount of Bid Security: The total amount of the Bid on which Bid Security is to be
based shall be the sum of all items of the Bid constituting the maximum amount of the
possible award to the Bidder. The Bond amount must equal at least 5 percent of the total
amount of the Bid.

Bid Bond: The Bond shall accompany the Bid and shall be issued by a surety company
authorized to do business in the State of Utah. The Bond shall guarantee that the Bidder,
if awarded the work will promptly enter into the Construction Contract to perform the
work in the manner required by the Contract Documents.

Cashier’s Check: Ifa Cashier’s Check is used in lieu of a Bid Bond, the Cashier’s Check
must be drawn on a bank doing business in the State of Utah and made payable to West
Valley City Corporation.

Document 00 21 13 — Instructions to Bidders
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2.4

2.5

2.6

2.7

Return of Bid Security: OWNER will return Bid Security to CONTRACTOR within
seven (7) days after award of the Construction Contract. Bid Bonds and Cashier’s
Checks of all Bidders will be held until the Construction Contract is awarded or all Bids
have been rejected. The liability of OWNER in regards to the checks shall be limited
only to the return of the checks.

Default: In the event of failure or refusal of the Bidder to enter into the Construction
Contract and the delivery to the OWNER a Performance Bond, Payment Bond and any
other Bonds or documents required by the Contract Documents after Notice of Intent to
Award by the OWNER, the Bidder forfeits the sum of the Bid Bond or Cashier’s Check
as liquidated damages to the OWNER.

CONTRACT TIME AND PUNCH LIST TIME

A

Provisions concerning Contract Time and Punch List Time are set forth in the Agreement
(Document 00 52 00).

LIQUIDATED DAMAGES

A. Provisions concerning liquidated damages are set forth in the Agreement (Document 00
52 00).

RETAINAGE

A Provisions concerning OWNER retaining money are set forth in the Agreement
(Document 00 52 00).

BID FORM

A The Bid Form (Document 00 41 00) identifies all forms comprising the Bid Documents.

B. Bids by corporations must be executed in the corporate name by the president,
vice-president or other corporate officer authorized to sign and properly attested to as an
official act of the corporation. At the OWNER'S request, authority to sign must be
submitted.

C. Bids by partnerships must be executed in the partnership name and signed by a partner,
whose title and official partnership address must be shown.

D. All names must be typed or printed under or near the signature.

E. The Bid shall contain an acknowledgment of receipt of all Addenda. The Addenda
numbers must be filled in on the Bid Form.

F. The Bidder's address, telephone number and facsimile number for communications
regarding the Bid must be shown on the first page of the Bid Form.

G. The Bidder shall make no stipulations or alterations on the Bid forms. The Bidder must

use only the Bid Form and Bid Schedules bound in the Contract Documents.

Document 00 21 13 — Instructions to Bidders
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2.8

2.9

2.10

211

BID SCHEDULE

A.

Any work or material which is specified in the Contract Documents or which is necessary
because of the nature of the work, but which is not listed separately in the Bid Schedule
(Document 00 43 00) shall not be measured or paid for separately. The cost of such work
or material shall be considered as included in the Contract Price.

All blanks on the Bid Schedule (Document 00 43 00) must be completed in ink or by
typewriter. If applicable, furnish both the unit and the total costs for each item. Numbers
shall be stated in figures, and the signature of all persons signing shall be in longhand.
The Bidder shall initial any corrections, alterations or erasures made by the Bidder on the
Bid Schedule in ink.

SUBMISSION OF BIDS

A

C.

D.

The Bid Documents consist of the Bid Form (Document 00 41 00), Bid Schedule
(Document 00 43 00), Bid Bond and any supplements or post-bid supplements as found
in Modifications or Instructions to Bidders (Document 00 11 16).

Bids shall be submitted at the time and place indicated in the Invitation to Bid (Document
00 11 16) and should be enclosed in an opaque sealed envelope, marked with the project
title, the name and address of the Bidder, and the date and the opening time for Bids. If
the Bid is sent through the mail or other delivery system, the sealed envelope should be
enclosed in a separate envelope with the notation "BID ENCLOSED" on the face of it. It
is the sole responsibility of the Bidder to deliver the Bid before the scheduled time.

Alternate Bids, other than those called for in the Bid Form, will not be considered.

No oral, telegraphic, telephonic, facsimile or modified Bids will be considered.

MODIFICATION AND WITHDRAWAL OF BIDS

A.

At any time prior to the opening of Bids, Bids may be modified or withdrawn if a written
withdrawal is signed by Bidder and delivered to the place where Bids are to be submitted.

Within 24 hours after Bids are opened, any Bidder may file written notice with OWNER
that there was a substantial mistake made in the preparation of its Bid. Bidder must
thereafter promptly demonstrate Bidder's mistake to the reasonable satisfaction of the
OWNER. If OWNER agrees, Bidder may withdraw its Bid and the Bid Security will be
returned to the Bidder.

OPENING OF BIDS

A

Bids will be opened and read aloud publicly unless obviously non-responsive. An
abstract of the amounts of the base schedule of prices and any alternate schedules will be
made available for review after the opening of Bids.

Any Bids received after the time specified in the Invitation to Bid (Document 00 11 16)
will be returned unopened.

Document 00 21 13 — Instructions to Bidders
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2.12 BIDS SUBJECT TO ACCEPTANCE FOR 45 DAYS

A.

All Bids remain subject to acceptance for 45 days after the day of the Bid opening.
OWNER may, in its sole discretion, release any Bid and return the Bid Security prior to
the date.

2.13 NONDISCRIMINATION IN EMPLOYMENT

A.

PART 3

Work under this Bid will obligate the Bidder and Subcontractors not to discriminate in
employment practices.

Bidders must, if requested, submit a compliance report concerning employment practices
and policies in order to maintain their eligibility to receive the award of the Construction
Contract.

Equal opportunity employment shall be reflected in the racial and sexual composition of
the Bidder's work force and the OWNER urges an affirmative action program to
overcome under-utilization.

Bidders are advised that the Construction Contract and its performance are subject to the
applicable provisions of all Laws and Regulations. Bidder will be obligated upon written
request, to give all applicable assurances of compliance in connection therewith.

If federal nondiscrimination requirements are required, the Bidder shall be fully

knowledgeable and comply with such requirements. Refer to Community Development
Block Grant Supplementary Conditions (Document 00 73 50).

AWARD OF CONSTRUCTION CONTRACT

3.1 QUALIFICATIONS OF BIDDERS

A.

Within seven (7) calendar days of ENGINEER'S request, a Bidder, whose Bid is under
consideration for award, shall submit to the ENGINEER the following information for
the Bidder. ENGINEER may request like information on Bidder's Subcontractors, or
Bidder's Suppliers.

1. A Current financial statement for the work (as provided to Bonding company);

2. A chronological list of "in progress" and "completed" construction work done by

Bidder during the last three (3) years; including project name, address, owner,

contact name, and current telephone number;

Present construction commitments other than items listed in paragraph 2 above;

4. Proposed organizational structure such as firm ownership, project manager,

progress scheduler, and superintendent for the Work of this Project;

Owned and rented equipment which is to be used to do the Work;

6. Investigations, arbitrations, litigations or claims which are pending, threatened,
settled or otherwise disposed of within the last three (3) years;

w

o
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3.2

7. Evidence of ability to perform and complete the Work in a manner and within the

time limit specified. As a minimum, identify specific projects similar to the

Work in physical size, cost, and commercial nature. If the work experiences of

the project manager and superintendent designated to construct this project are

different than that of the company, provide resumes of their work history.

Include their actual project titles and indicate their actual responsibilities on each

given project;

All matters consistent with federal, state and local Laws and Regulations;

9. Such other data as may be called for in the Modifications to Instructions to
Bidders (Document 00 21 14) (if any).

o

OWNER will hold all requested information confidential to the extent allowed by law,
and upon request, return such information to Bidder after acceptation or rejection of Bid.

Untimely response by Bidder will release OWNER of any obligation to further negotiate
or consider the Bidder's Bid.

EVALUATION OF BIDS

A

OWNER reserves the right: to reject any and all Bids; to waive minor informalities in the
Bid Schedule and elsewhere so long as the informalities do not affect the Contract
Documents or render the Bid non-compliant with laws and regulations pertaining to
bidding requirements; to negotiate and agree to contract terms with the successful Bidder;
and to disregard non-conforming, non-responsive, unbalanced or conditional Bids.

OWNER reserves the right to reject any Bid if OWNER believes that it would not be in
the best interest of the Project for the OWNER to make an award to that Bidder. Such
rejection may be because the Bidder is not responsive, or the Bidder is unqualified or of
doubtful ability or the Bid or Bidder fails to meet any other pertinent standard or criteria
established by OWNER in the Supplementary Instructions to Bidders (Document 00 21
14).

OWNER will consider the qualifications of the Bidder (whether or not the Bid complies
with the prescribed requirements) and such alternates, unit prices and other data, as may
be requested in the Bid Form (Document 00 41 00), Bid Schedule (Document 00 43 00),
or written requests issued prior to OWNER'S Notice of Intent to Award the Construction
Contract.

OWNER may consider the qualifications and experience of Subcontractors, Suppliers,
and other persons and organizations proposed for those portions of the Work as provided
in the Subcontractors and Supplier Report (Document 00 43 36).

OWNER may consider the operating costs, maintenance requirements, performance data
and guarantees of materials and equipment, when such data is required to be submitted
prior to the Notice of Intent to Award the Construction Contract.

To establish qualifications of Bidder, OWNER may request such data indicated in Article
3.1 herein above and conduct such investigations, as OWNER deems appropriate.

Document 00 21 13 — Instructions to Bidders
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If the Construction Contract is to be awarded, it will be awarded to the most responsive
and lowest, qualified, responsible Bidder as determined by the OWNER. Alternates may
be accepted depending upon availability of OWNER funds. Bid alternates will be
considered in determining the most responsive, lowest, qualified, and responsible Bidder.

Bid Schedules will be evaluated as follows:

1. On a line-item basis.

2. Prices written out in words shall govern over prices written out in numbers.

3. Discrepancies between the indicated sum of any column of figures and the
correct sum thereof will be resolved in favor of the correct sum.

4. Bids shall not contain any recapitulations of or changes in the work to be done.

3.3 SUBCONTRACTORS, SUPPLIERS AND OTHERS

A

Bidder shall not subcontract more than 50% percent of the dollar value of the total
contemplated Work (exclusive of the supply of materials and equipment to be
incorporated in the Work) without OWNER'S prior written approval.

Conflict of interest pertaining to Subcontractors is described in paragraph 6.5H of the
General Conditions.

3.4 CONTRACT SECURITY AND OTHER SUBMITTALS

A

Performance Bond (Document 00 61 13) and Payment Bond (Document 00 61 14): The
OWNER'S requirements as to Performance and Payment Bonds are set forth in the
Modifications to General Conditions (Document 00 73 03). Specific requirements are set
forth in the Performance Bond (Document 00 61 13) and the Payment Bond (Document

00 61 14).
1. The Bidder should carefully examine the Bond Forms.
2. When the successful Bidder delivers the executed Construction Contract to

OWNER, the required Performance and Payment Bonds must accompany it.

Subcontractor and Supplier Report (Document 00 43 36): This report form is required
within 48 hours of ENGINEER'S request. The form shall list the name and address of
each Subcontractor who will perform work or labor or render service to the Bidder at the
site of the Work, or a Subcontractor who, off the job site, will specially fabricate a
portion of the Work or improvements according to detail Drawings. In each instance, the
nature and extent of the Work to be sublet in an amount in excess of 2 percent of the Bid
sum shall be described. Bidder must have the written consent of OWNER to substitute
for any of the Subcontractors or Suppliers designated or to employ any Subcontractor or
Supplier that is not listed.

Bidder Status Report (Document 00 43 38): One completed form shall be submitted
upon ENGINEER'S request or after Bidder receives Notice of Intent to Award.

Other Information: When a determination has been made to award the Construction
Contract, Bidder is required, prior to the award or after the award, or both, to furnish such
other information as the ENGINEER requests.

Document 00 21 13 — Instructions to Bidders
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3.5

3.6

ADJUSTMENTS TO THE COST OF THE WORK AFTER OPENING OF BIDS AND
PRIOR TO AWARD

A

The Contract Price identified in the Agreement (Document 00 52 00) represents the Cost
of the work that is to be paid by the OWNER to the CONTRACTOR. Signing an
Agreement Supplement shall effect adjustments to the Contract Price that are agreed to
between the OWNER and the successful Bidder.

SIGNING OF AGREEMENT

A

Within ten (10) days after OWNER gives Notice of Intent to Award the Construction
Contract to the successful Bidder, the Bidder shall pick up, sign and return the required
number of copies of the Agreement (Document 00 52 00), Performance Bond (Document
00 61 13), Payment Bond (00 61 14), Certificate of Insurance and documents as specified
in the Contract. A minimum of three (3) originals will be signed. One executed original
will be returned to the Bidder.

Transfers, delegations or assignments of interests in the Contract Documents are
prohibited, unless prior written authorization is received from the OWNER.

At the time of Bidding, and the signing of the Agreement (Document 00 52 00), and at all
times during the Work, Bidder shall be properly licensed to do the Work and shall be in
compliance with the license laws of the State of Utah, West Valley City and Salt Lake
County.

PART 4 MISCELLANEOUS

4.1

EQUIPMENT AND MATERIAL OPTIONS AFTER BID OPENING

A

The Construction Contract, if awarded, will be on the basis of materials and equipment
described in the Drawings, Specifications and any Addenda.

After the Effective Date of the Construction Contract, the procedure for submitting an
application for substitution is set forth in Article 6.4 of the General Conditions.

END OF DOCUMENT 00 21 13
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DOCUMENT 00 21 14

MODIFICATIONS TO INSTRUCTIONS TO BIDDERS

This document amends the Instructions to Bidders (Document 00 21 13). Modifications have not been
made on this project.

END OF DOCUMENT 00 21 14

Document 00 21 14 — Modifications to Instructions to Bidders
Page 1 of 1



DOCUMENT 00 31 32

GEOTECHNICAL DATA

Geotechnical data has not been obtained and is not available for review.

END OF DOCUMENT 00 31 32
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DOCUMENT 00 41 00

BID FORM
PART 1 GENERAL
1.1 BIDDER
A. Name:
B. Address:
C. City, State, Zip:
D. Telephone:
E. E-mail:
F. Facsimile:
G. Federal Tax Identification Number:
H. Bidder holds License Number:
Issued on by the Utah State Department of Commerce,
Division of Occupational and Professional Licensing. Bidder is licensed to practice as a
Contractor. License renewal date is
1.2 NOTICE
A. Pursuant to Section 58-55-6(2)(g). Utah Code Annotated (UCA), it is unlawful to submit

13

a Bid for work for which a license is required under Chapter 55 of Title 58, UCA, by a
person or other business entity not licensed or accepted from licensure as a contractor
under Chapter 55 of Title 58, UCA. Pursuant to Section 58-556(3), UCA, contracts for
the work may not be awarded to any person or other business entity that violates Section
58-556(2)(g), UCA, in submitting its bid.

CONSTRUCTION PROJECT

A

B.

Project Name: West Valley Parks — Tree Removal Project
Project No: WVC-PR-P008

OWNER: West Valley City, a municipal corporation of the State of Utah, 3600 South
Constitution Blvd, West Valley City, Utah 84119.
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1.4  ADDENDA

A.

Bidder hereby acknowledges receipt of the following Addenda.

(list Addenda numbers here)

1.5 SUBMITTALS

A

To Bid for the Work, Bidder is required to submit the Bid Documents consisting of the
Bid Form (Document 00 41 00), Bid Schedule (Document 00 43 00), Bid Bond and any
supplements or post-bid supplements as found in Modifications or Instructions to Bidders
(Document 00 21 14).

If Bidder receives notice after Bid Opening that OWNER is considering awarding the
contract to the bidder, the Bidder is to submit the following documents:

1. ] Document 00 43 44 - Waiver of Interest Affidavit (CDBG)

2. X] Document 00 43 38 - Bidder Status Report

3. X Document 00 43 36 - Subcontractor and Supplier Report

4, X] Document 00 52 00 - Agreement

5. [X] Document 00 61 13 - Performance Bond

6. X Document 00 61 14 - Payment Bond

7. X] Document 00 62 16 - Certificate of Insurance

8. [] Document 00 21 15 - Community Development Block Grant (CDBG)

9. ] Document 00 43 40 — Minority and Women Business Enterprises Reg.
(CDBG)

10. ] Document 00 43 43 - Wage Determination Schedule (CDBG)

1.6 DEFINITIONS

A.

PART 2

Bid Documents: The Bid Documents consist of the Bid Form (Document 00 41 00), Bid
Schedule (Document 00 43 00), bid Bond and any supplements or post-bid supplements
as found in Modifications or Instructions to Bidders (Document 00 21 14).

Bid Bond: AIA Document A310 as published by the American Institute of Architects,

1736 N.Y. Ave. N.W. Washington, D.C. 20006 or one substantially the same and
acceptable to the OWNER.

COVENANTS

21 BIDDER TO ENTER INTO AN AGREEMENT

A

In General: Bidder agrees, if this Bid is accepted, to enter into a Construction Contract
with the OWNER to perform and furnish all work specified or indicated in the Contract
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Documents at the Contract Time and Contract Price identified in the Agreement
(Document 00 52 00).

Agreement Supplement: If it becomes necessary to further define the Work, contract
Price, Contract Time or some other portion of the Construction Contract prior to signing
the Agreement (Document 00 52 00), ENGINEER shall prepare an Agreement
Supplement (Document 00 54 00) describing, such change. The necessity for preparing
such a contract modification is the OWNER’S sole option. If the Agreement Supplement
is acceptable to the Bidder, the Bidder agrees to execute Agreement Supplement prior to
or concurrent with the execution of the Agreement (Document 00 52 00).

2.2 BIDDER ACCEPTS TERMS AND CONDITIONS

A.

Bidder accepts all of the terms and conditions of the Bid Documents, including without
limitation those dealing with the disposition of Bid Security.

Bidder will pick up, sign and submit the Agreement (Document 00 52 00) with the Bonds
and other documents required in the Contract within ten (10) days after the date of
OWNER’S Notice of Intent to Award the Construction Contract.

2.3 REPRESENTATION OF BIDDER

A

In submitting the Bid, Bidder represents, as more fully set forth in the Instructions to
Bidders (Document 00 21 13), that:

1. Nature of the Work: Bidder has become familiar with the nature and extent of
the Contract Documents, Work, site, locality, and all local conditions and laws
and regulations that in any manner may affect cost, progress, performance or
furnishing of the Work.

2. Surface and Subsurface Conditions: Bidder has studied carefully all reports and
drawings of subsurface conditions and drawings of physical conditions that are
identified in the Geotechnical Data (Document 00 31 32), (if any).

3. Underground Utilities: Bidder has reviewed and checked all information and
data shown or indicated on the Contract Documents with respect to existing
underground facilities at or contiguous to the site.

4. Bidder Investigation: Bidder has correlated the result of all observations,
examinations, investigations, explorations, tests, reports and studies with the
terms and conditions of the Contract Documents.

5. Discrepancy Resolutions: Bidder has given ENGINEER written notice of all
conflicts, errors or discrepancies that Bidder has discovered in the Contract
Documents and acknowledges that all written resolutions thereof, issued by
ENGINEER prior to Bid Opening are acceptable to Bidder.
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2.4

2.5

2.6

2.7

OWNER’S RIGHTS AT BID AWARD

A

Bidder agrees OWNER has the right to reject this Bid, or to award the Work or
any part thereof to the undersigned at the prices stipulated. Bidder agrees to make
no claim for damages for such rejection or award.

If the Bid is rejected, then the Bid Security shall be returned to the Bidder.

If the Bid is accepted, the OWNER will notify Bidder of OWNER’S intent to award the
Construction contract to the Bidder. The Bidder shall have ten (10) days to sign and
return the Agreement (Document 00 52 00). Performance Bond (Document 00 61 13),
Payment Bond (Document 00 61 14) and Certificate of Insurance to the ENGINEER. If
Bidder fails to sign the Agreement, the Bid Security, at OWNER’S option, shall be
claimed and cashed and the amount thereof, paid to OWNER as liquidated damages for
failure of the Bidder to comply with the terms of the Bid.

Bidder agrees the Bid may be rejected if the submittals listed in this Document or the
Notice of Intent to Award is not submitted within the time listed in the Notice of Intent to
Award.

NON-COLLUSION

A Bidder agrees the Bid is genuine. The Bid is not made in the interest of or on behalf of
any undisclosed person, firm or corporation.

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a
false or sham Bid.

C. Bidder has not solicited or induced any person, firm or corporation to refrain from
bidding.

D. Bidder has not sought by collusion to obtain for itself any other advantage over any
separate Bidder or over OWNER.

BID PRICING

A. Bidder will complete the Work for the prices listed in the Bid Schedule (Document 00 43

00).

SUBSTANTIAL COMPLETION, PROJECT COMPLETION AND LIQUIDATED
DAMAGES

A

Bidder agrees that the Work will be substantially complete and ready for final inspection
on or before the expiration of the Contract Time indicated in the Agreement (Document
00 52 00).
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B. Bidder agrees the Work will be complete and ready for final payment in accordance with
Avrticle 14.9 of the General Conditions (Document 00 72 00) on or before the expiration
of the punch list time indicated in the Agreement (Document 00 52 00).

C. Bidder accepts the provisions of the Agreement (Document 00 52 00) as to liquidated
damages in the event of failure to complete the Work on time and in accordance with the
Contract Documents.

PART 3 EXECUTION

3.1 EFFECTIVE DATE

A. Bidder executes this Bid and declares it to be in effect as of day of
, 20

3.2 BIDDER’S SUBSCRIPTION

A. Bidder’s Signature:

B. Please print Bidder’s name here:

C. Title:

END OF DOCUMENT 0041 00
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DOCUMENT 00 43 00

BID SCHEDULE

PART 1 GENERAL

11

1.2

1.3

DOCUMENT INCLUDES

A

B.

C.

Schedules of prices
Construction Drawings, Plans and Specifications as Attachment

Measurement and Payment provisions

CONSTRUCTION PROJECT

A

B.

C.

Project Name: West Valley Parks — Tree Removal Project
Project No: WVC-PR-P008

OWNER: West Valley City Corporation, a municipal corporation of the State of Utah,
3600 South Constitution Blvd, West Valley City, Utah 84119.

SCHEDULE TO BE ADDED TO THE AGREEMENT

A

This Bid Schedule will be incorporated into the Agreement (Document 00 52 00) by
reference.

Apparent low Bid will be the lowest Total Bid (total of schedule 1 and accepted bid
alternate Schedules). Contract award will be based upon the lowest Total Bid.

Bidder further proposes to accept as full payment for the Work proposed herein in the
amounts computed under the provisions of the Contract Documents and based on the unit
prices provided in the Bid Proposal, it being expressly understood that the lump sum
prices are independent of the exact quantities involved. Bidder agrees that the lump sum
prices represent the true measure of the labor, materials and services required to furnish
and install the item, including all allowances for overhead and profit for each type of
work called for in these Contract Documents.

Refer to plans and specifications for detailed descriptions of work to be included in each
bid item.
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14

SCHEDULE OF PRICES

A

Base Bid Schedule is composed of:

1. Schedule No. 1

The Schedules are provided on the pages following this paragraph.
Cost of the Work is as follows:

1. Base Bid — Schedule No. 1 $

Payment Procedures: As per APWA Section 01 29 00.
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BID SCHEDULE
Base Bid — Schedule No. 1

West Valley Parks - Tree Removal Project

UNIT PRICE BREAKDOWN

Owner requires Contractor to submit a lump-sum base bid listed above as well as
submitting the following installed unit costs, including Contractor overhead and profit, to
be used should the need arise to add or delete items during construction. Unit costs listed
below must be valid for either adding or deleting and must be submitted with the
Contractor’s bid. Contractors failing to do so may be disqualified. Owner reserves the
right to reject or modify any and/or all bids, and/or individual bid items, and/or quantities.

Item Unit Description of Bid Unit Items Unit Bid
No. (includes all parts, labor and materials) Price
($0.00
1 | Each Remove Tree and Grind Stump
2 | Each Remove Tree and Grind Stump
3 | Each Remove Tree and Grind Stump
4 | Each Remove Tree and Grind Stump
5 | Each Remove Tree and Grind Stump
6 | Each Remove Tree and Grind Stump
7 | Each Remove Tree and Grind Stump
8 | Each Remove Tree and Grind Stump
9 | Each Remove Tree and Grind Stump
10 | Each Remove Tree and Grind Stump
11 | Each Remove Tree and Grind Stump
12 | Each Remove Tree and Grind Stump
13 | Each Remove Tree and Grind Stump
14 | Each Remove Tree and Grind Stump
15 | Each Remove Tree and Grind Stump
16 | Each Remove Tree and Grind Stump
17 | Each Remove Tree and Grind Stump
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18 | Each Remove Tree and Grind Stump
19 | Each Remove Tree and Grind Stump
20 | Each Remove Tree and Grind Stump
21 | Each Remove Tree and Grind Stump
22 | Each Remove Tree and Grind Stump
23 | Each Remove Tree and Grind Stump
24 | Each Remove Tree and Grind Stump
25 | Each Remove Tree and Grind Stump
26 | Each Remove Tree and Grind Stump
27 | Each Remove Tree and Grind Stump
28 | Each Remove Tree and Grind Stump
29 | Each Remove Tree and Grind Stump
30 | Each Remove Tree and Grind Stump
31 | Each Remove Tree and Grind Stump
32 | Each Remove Tree and Grind Stump
33 | Each Remove Tree and Grind Stump
34 | Each Remove Tree and Grind Stump
35 | Each Remove Tree and Grind Stump
36 | Each Remove Tree and Grind Stump
37 | Each Remove Tree and Grind Stump
38 | Each Remove Tree and Grind Stump
39 | Each Remove Tree and Grind Stump
40 | Each Remove Tree and Grind Stump
41 | Each Remove Tree and Grind Stump
42 | Each Remove Tree and Grind Stump
43 | Each Remove Tree and Grind Stump
44 | Each Remove Tree and Grind Stump
45 | Each Remove Tree and Grind Stump
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46 | Each Remove Tree and Grind Stump
47 | Each Remove Tree and Grind Stump
48 | Each Remove Tree and Grind Stump
49 | Each Remove Tree and Grind Stump
50 | Each Remove Tree and Grind Stump
51 | Each Remove Tree and Grind Stump
52 | Each Remove Tree and Grind Stump
53 | Each Remove Tree and Grind Stump
54 | Each Remove Tree and Grind Stump
55 | Each Remove Tree and Grind Stump
56 | Each Remove Tree and Grind Stump
57 | Each Remove Tree and Grind Stump
58 | Each Remove Tree and Grind Stump
59 | Each Remove Tree and Grind Stump

Note: All items of work shown on the plans and specifications must be included in the base
bid. Contractor is responsible for the completeness of his base bid. Changes in
planned quantities will be changed according to the above listed Unit Prices.

Alternate Schedules:

1.5

Not Applicable on this contract

UNIT PRICE - MEASUREMENT AND PAYMENT

A.
B.

Base Bid Items: Schedule No. 1.
As per APWA Section 1 29 00
Measured on a percent complete basis

END OF DOCUMENT 00 43 00
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DOCUMENT 00 43 01

BIDDER PREFERENCE FORM

1.1 PREFERENCES

A

The City grants preferences to certain types of bidders. After reviewing the requirements
below, please indicate which preferences apply to this bid.

City Provider Preference — the City provides a 1% preference to any bidder who is
physically located within City limits.

1. [ ] Yes [] No - City Provider preference

Other Preferences — the City provides a 1% preference to any bidder who can meet ALL
of the following criteria:

1. Program for veteran hiring and recruitment - To meet this criterion, the
bidder must maintain an active program to recruit and employ veterans
[ ]Yes[ ]No

2. Safety — To meet this criterion, the bidder must maintain an active safety training
program
[ ]Yes[ ]No

3. Drug testing — To meet this criterion, the bidder must maintain a drug testing
protocol in accordance with applicable law
[ ]Yes[ ]No

4. Job training — To meet this criterion, the bidder must maintain an active job
training program for employees
[ ]Yes[ ]No

5. Health insurance — To meet this criterion, the bidder must offer health insurance
to all full time employees
[ ]Yes[ ]No

6. Nondiscrimination — To meet this criterion, the bidder must have and enforce a

policy prohibiting discrimination in accordance with Title 26 of the West Valley
City Municipal Code

[ ]Yes[ ]No

1.2 OTHER PROVISIONS

A

City reserves the right, in its sole discretion, to verify that a bidder qualifies for any
preferences which may be claimed above. If a bid claims a preference but does not
qualify for that preference, the City reserves the right to refuse to consider that bid.

END OF DOCUMENT 00 43 01
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DOCUMENT 00 43 36

SUBCONTRACTOR AND SUPPLIER REPORT

PART 1 GENERAL

1.1 BIDDER
A. Name:
B. Address:

C. City, State, Zip:

D. Telephone:

E. Facsimile:

1.2 CONSTRUCTION PROJECT

A. Project Name: West Valley Parks — Tree Removal Project
B. Project No: WVC-PR-P008

C. OWNER: West Valley City Corporation, a municipal corporation of the State of Utah,
3600 South Constitution Blvd, West Valley City, Utah 841109.

PART 2 REPORT

21 SUBCONTRACTOR AND SUPPLIER REPORT

A. Failure of the Bidder to specify a Subcontractor for any portion of the Work constitutes
an agreement by the Bidder that the Bidder is fully qualified to perform that portion, and
that Bidder shall perform that portion. Bidder must have the written consent of OWNER
to substitute for any of the Subcontractors or Suppliers designated below or to employ
any Subcontractor or Supplier that is not listed below.

B. Bidder will be fully responsible to OWNER for the acts and omissions of Subcontractors
and Suppliers and of persons either directly or indirectly employed by them, as Bidder is
for the acts and omissions of persons employed by Bidder directly.
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C. Nothing contained in the Contract Documents shall create any contractual relationship
between any Subcontractor or Supplier and the OWNER. Bidder agrees each subcontract
with Bidder’s Subcontractor will disclaim any third party or direct relationship between
OWNER and any Subcontractor or Supplier.

D. The names and addresses of the Subcontractors and Suppliers who will work under the
terms of the Contract Documents and the estimated dollar amount of each subcontract (in
excess of 5 percent of the Bid sum) are set forth as follows.

Table 1
SUBCONTRACTORS
Name Nature and Extent of Work Dollar Amount
to be Sublet
1.
2.
3.
4.
5.
SUPPLIERS
Name Nature and Extent of Work Dollar Amount
to be Sublet
1.
2.
3.
4.
5.
PART 3 EXECUTION
3.1 EFFECTIVE DATE
A. Bidder executes this Subcontractor and Supplier Report and declares it to be a
supplement to the Bid (Document 00 41 00) and in effect as of
day of , 20
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3.2  BIDDER’S SUBSCRIPTION

A Bidder’s Signature:

B. Please print Bidder’s name here:

C. Title:

END OF DOCUMENT 00 43 36
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DOCUMENT 00 43 38

BIDDER STATUS REPORT

PART 1 GENERAL

1.1 BIDDER

A. Name:

B. Address:

C. City, State, Zip:

D. Telephone:

E. Facsimile:

1.2 CONSTRUCTION PROJECT

A. Project Name: West Valley Parks — Tree Removal Project.
B. Project No: WVC-PR-P008

C. OWNER: West Valley City Corporation, a municipal corporation of the State of Utah,
3600 South Constitution Blvd, West Valley City, Utah 84119.

PART 2 REPORT

2.1 BIDDER STATUS REPORT

A. Bidder affirms the following information is true and correct.

1. Number of Employees:

2. Bidder’s firm is: (check the following as applicable)
Independently owned and operated

An affiliate of

A subsidiary of

A division of

A business with gross revenue in excess of $

oooooad

A business with gross revenue below $
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*PARENT COMPANY:

Name:

Address:

Telephone:

Facsimile:

PART 3 EXECUTION

3.1 EFFECTIVE DATE

A. Bidder executes this status report and declares it to be a supplement to the Bid Form
(Document 00 41 00) and in effect as of the day of ,20

3.2  BIDDER’S SUBSCRIPTION

A. Bidder’s Signature:

B. Please print Bidder’s name here:

C. Title:

END OF DOCUMENT 00 43 38

Document 00 43 38 — Bidder Status Report
Page 2 of 2



CONTRACT FORMS




DOCUMENT 00 52 00

AGREEMENT

PART 1 GENERAL

11

1.2

13

14

1.5

CONTRACTOR
A. Name:
B. Address:

C. City, State, Zip:

D. Telephone:

E. Facsimile:

OWNER

A. OWNER: West Valley City Corporation, a municipal corporation of the State of Utah,
3600 South Constitution Blvd, West Valley City, Utah 841109.

CONSTRUCTION PROJECT

A. Project Name: West Valley Parks — Tree Removal Project

B. Project No: WVC-PR-P008

ENGINEER

A Jason Erekson, is the OWNER'’S representative and agent for this Construction Contract
who has the rights, authority and duties assigned to the ENGINEER in the Contract
Documents.

CONTRACT DOCUMENTS

A. The Bid Documents, Agreement, Agreement Supplement, General Conditions,
Supplementary Conditions, Specifications, Standard Specifications, Drawings, Standard
Plans together with all Modifications issued pursuant to Article 3.3 of Section 00 72 00 of
the Manual of Standard Specifications, 2017 Edition.
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PART 2

TIME AND MONEY CONSIDERATIONS

2.1 CONTRACT PRICE

A.

The Contract Price includes the cost of the Work specified in the Contract Documents,
plus the cost of all bonds, insurance, permits, fees and all charges, expenses or
assessments of whatever kind or character.

The Schedules of Prices awarded from the Bid Schedule (Document 00 43 00) are as
follows:

1. Base Bid - Schedule No. 1
2. Approved Alternate Schedules

An Agreement Supplement (Document 00 54 00) is not attached to this Agreement.
Based upon the above awarded schedules and the Agreement Supplement (if any), the

Contract Price awarded is: dollars and
cents ($ )-

2.2 CONTRACT TIME

A

2.

3.
23 PUNC

A

Contract Time shall be:

The work shall be Substantially Complete within Sixty (60) calendar days of Notice to
Proceed. Final completion shall be achieved within fifteen (15) calendar days of Notice
of Substantial Completion.

Any time specified in work sequences in the Summary of Work (Document 01 11 00)
shall be part of the Contract Time.

Project must be completed before May 20, 2024

H LIST TIME.

The Work will be complete and ready for final payment within fifteen (15) days after the
date CONTRACTOR receives ENGINEER'’S Final Inspection Punch List unless
exemptions of specific items are granted by ENGINEER in writing or an exception has
been specified in the Contract Documents.

Permitting the CONTRACTOR to continue and finish the Work or any part of the Work
after the time fixed for its completion, or after the date to which the time for completion
may have been extended, whether or not a new completion date is established, shall in no
way operate as a waiver on the part of the OWNER of any of OWNER’S rights under
this Agreement.
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2.4

LIQUIDATED DAMAGES

A.

Late Completion: Time is the essence of the Contract Documents. CONTRACTOR
agrees that OWNER will suffer damage or final loss if the Work is not completed on time
or within any time extensions allowed in accordance with Part 12 of the General
Conditions (Document 00 72 00). CONTRACTOR and OWNER agree that proof of the
exact amount of any such damage or loss is difficult to determine. Accordingly, instead
of requiring any such proof of damage or specific final loss for late completion,
CONTRACTOR agrees to pay the following sums to the OWNER as liquidated damages
and not as a penalty.

1. Late Contract Time Completion: $500.00 for each day or part thereof that
expires after the Contract Time until the Work is accepted as Substantially
Complete as provided in Article 14.5 of the General Conditions (Document 00 72
00).

2. Late Punch List Time Completion: Fifty Percent (50%) of the amount specified
for Late Contract Time Completion for each day or part thereof if the Work
remains incomplete after the Punch List Time. The Punch List shall be
considered delivered on the date it is transmitted by facsimile, hand delivery or
received by the CONTRACTOR by certified mail.

Work Sequence Completion: Time is the essence of sequenced work. If a work
sequence is specified, then for each day or part thereof that exceeds the specified time
and until ENGINEER determines such work sequence is Substantially Complete, the
CONTRACTOR agrees to pay the following sums to the OWNER as liquidated damages
and not as a penalty.

1. N/A

Survey Monuments: No land survey monument shall be disturbed or removed until
ENGINEER has been properly notified and the ENGINEER’S surveyor has referenced
the survey monument for resetting. The parties agree that upon such an unauthorized
disturbance, it is difficult to determine the damages from such a disturbance. The parties
also agree that CONTRACTOR will pay as liquidated damages the sum of one thousand
dollars ($1,000.00) to cover such damage and expense.

Interruption of Public Services: No interruption of public services shall be caused by
CONTRACTOR, its agents or employees, without the ENGINEER’S prior written
approval. OWNER and CONTRACTOR agree that in the event damages stipulated
above shall not be deemed to be a limitation upon OWNER'’S right to recover the full
amount of such damages. Because of the difficulty in determining the OWNER’S
damages resulting from an unapproved interruption, the parties agree payment of the
following liquidated damages to OWNER on a per day basis does not relieve
CONTRACTOR from any liability for such a utility interruption to third parties.

1. N/A

In the event that any third party successfully makes a claim against OWNER for
such interruption, CONTRACTOR shall be responsible for payment of claims.
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Deduct Damages from Moneys Owed CONTRACTOR: OWNER shall be entitled to
deduct and retain liquidated damages out of any money that may be due or become due
the CONTRACTOR. The extent that the liquidated damages exceed any amounts that
would otherwise be due the CONTRACTOR, the CONTRACTOR shall be liable for
such amounts and shall return such excess to the OWNER.

2.5 RETAINAGE

A.

Retainage is OWNER’S Option: OWNER may, in its sole discretion, retain five percent
(5%) of the value of all Work done and materials or equipment supplied as part security
for the fulfillment of the Construction Contract by the CONTRACTOR. If, in
ENGINEER’S opinion, the Work is proceeding in accordance with CONTRACTOR’S
approved progress schedule, and all progress schedule submittals are current and up to
date, and all required payrolls, shop drawings, and miscellaneous submittals are current
and up to date, the OWNER may choose not to withhold retainage.

1. Amount to be Retained: If at any time after 50% of the Work has been
completed, and $50,000 or more has been retained, OWNER may make any of
the remaining progress payments in full, if, in the OWNER'’S sole discretion, the
Work is progressing satisfactorily. OWNER may pay monthly to the
CONTRACTOR while carrying on the Work, the balance not retained as
aforesaid, after deducting there from all previous payments and all sums to be
kept or retained under the provisions of the Construction Contract. No such
estimate of payment shall be required to be made when, in judgement of the
ENGINEER, the Work is not proceeding in accordance with the Contract
Documents or when in ENGINEER’S judgement the total value of the Work
done since the last estimate amounts to less than three hundred dollars ($300.00).
No such estimate or payment shall be construed to be an acceptance of any
defective or improper Work or materials.

2. Reducing the Retainage: As the Work nears completion and solely at the
ENGINEER’S discretion, the OWNER may reduce the retainage to an amount
more in line with the Work actually remaining.

3. Retainage Held Until Final Payment: The OWNER reserves the right to retain
all amounts previously withheld or due the CONTRACTOR, including liquidated
damages, until all Punch List items are complete. However, at ENGINEER’S
sole option, ENGINEER may authorize the release of up to all retained amounts
except any liquidated damages and double ENGINEER'’S best estimate of the
CONTRACTOR'’S cost to complete all remaining Punch List items.

Interest: Except when CONTRACTOR is required to submit a Waiver of Interest
Affidavit (Document 00 43 44), and except for money retained for items not provided or
installed in accordance with the Contract Documents, any money retained by the
OWNER will be placed in an interest bearing account held by the OWNER as of the date
such money would have otherwise been payable. The interest accrued thereon will be
due and payable to the CONTRACTOR within 30 days after the retained monies are
paid.

Document 00 52 00 — Agreement
Page 4 of 10



2.6 PAYMENT PROCEDURES

A.

Progress Payments: CONTRACTOR shall submit Applications for Payment in
accordance with Part 14 of the General Conditions (Document 00 72 00). Payment shall
not become due or payable for any contract item not provided or installed by
CONTRACTOR.

1. Withholding Payment: OWNER reserves the right to withhold payment from
CONTRACTOR for non-compliance with any provision of the Contract
Documents.

2. Price Adjustments: OWNER will consider making partial payment to the

CONTRACTOR for certain non-conforming work in advance of any negotiated
settlement reached between the CONTRACTOR and the OWNER, provided the
CONTRACTOR requests in writing that this be done. CONTRACTOR agrees
that any such payments made by the OWNER are “payments in advance” and
that any money that becomes due when the final settlement is negotiated will not
constitute payments “withheld” or “retained” under State Law.

Final Payment: After completion of all Work and Punch List items, OWNER, shall pay
the Contract Price due after deducting there from all previous payments, unit price
guantity adjustments, penalties, liquidated damages, and other amounts to be retained.
All prior progress payments shall be subject to correction in the final payment. The final
payment shall not be due and payable until the expiration of 30 days from approval of the
request for final payment of CONTRACTOR by the OWNER'’S finance department.

1. Submittal: Final payment shall not be made until the CONTRACTOR has
delivered and ENGINEER has accepted all submittals specified in Article 14.8 of
the General Conditions (Document 00 72 00).

2. OWNER Released From Claims: The payment and acceptance of the final
Contract Price due and the adjustment and payment for any Work done in
accordance with any alterations of the same, shall release the OWNER from any
and all claims of CONTRACTOR on account of Work performed under the
Contract Documents or any modification thereof, except for those claims
specifically agreed to as reserved and unresolved by the OWNER.

2.7 EXTRAWORK

A.

No money will be paid to the CONTRACTOR for any additions, deletions or revisions in
the Work as stipulated in Article 10.1 of the General Conditions (Document 00 72 00),
unless a Contract Modification for such has been made in writing and executed by the
OWNER and CONTRACTOR.
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PART 3

3.1

3.2

3.3

3.4

COVENANTS

ASSIGNMENT NOT BINDING WITHOUT WRITTEN CONSENT

A.

OWNER and CONTRACTOR agree no assignment of any right or interest in the
Contract Documents will be made without the written consent of the OWNER and the
CONTRACTOR. No assignment will release or discharge the OWNER or the
CONTRACTOR from any duty or responsibility under the Contract Documents unless
specifically stated to the contrary in any written consent to an assignment.

CONTRACTOR shall make no assignment of money that is due without the OWNER’S
written consent (except to the extent that the effect of this restriction may be limited by
Law or Regulation).

BINDING TERMS

A

OWNER and CONTRACTOR each binds itself, its partners, successors, assign and legal
representatives to the other party hereto, its partners, successors, assign and legal
representatives in respect to all covenants, agreements and obligations contained in the
Contract Documents.

INDEMNIFICATION

A

Provisions concerning indemnification are set forth in Article 6.17 of the General
Conditions (Document 00 72 00).

DISPUTE RESOLUTION

A

In General:

1. Unless a decision shall be held by an appropriate court of law to have been
procured by fraud or to be arbitrary and capricious or so grossly erroneous as
necessarily to imply bad faith, any factual decision made under this Article shall
be final and binding in any suit or action arising under this Construction
Contract, including any actions by CONTRACTOR or others against OWNER or
any of OWNER'’S agents, consultants, or employees.

2. Compliance with provisions of this Article, shall be a condition precedent prior
to any legal action by the CONTRACTOR or any of CONTRACTOR’S
Subcontractors and Suppliers against OWNER or any of OWNER’S agents,
consultants, or employees.

3. The provisions of this Article shall not preclude or limit judicial review of issues
of law.

4. Ambiguities in or between Contract Documents shall be construed in favor of the
OWNER.
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Disputes Not Related to the Guarantee of the Work: Any dispute arising under the
Construction Contract concerning a question of fact, not related to the guarantee of the
Work (Article 13.1 of the General Conditions (Document 00 72 00)), which is not
disposed of by contract modification shall be decided pursuant to the following
procedure:

1. Any decision by ENGINEER interpreting the requirements of the Contract
Documents may be appealed in writing to the ENGINEER. The ENGINEER’S
decision shall be reduced to writing and a copy shall be mailed or otherwise
furnished to the CONTRACTOR. The decision of ENGINEER shall be final and
conclusive unless, within 30 days from the date of receipt of such copy, the
CONTRACTOR mails or otherwise furnishes to ENGINEER a written appeal to
the City Engineer.

2. Within 15 days from the receipt of any such appeal, the City Engineer shall issue
a decision in writing and mail or otherwise furnish a copy thereof to the
CONTRACTOR. The decision of the City Engineer shall be final and conclusive
unless, within 15 days from the date of receipt of such decision, the
CONTRACTOR mails or otherwise furnished to the City Engineer a written
appeal to the Standing Appeals and Dispute Committee.

3. The Standing Appeals and dispute Committee shall consist of the City Attorney,
Public Works Director and City Manager, or their designees.
4. The City Engineer issuing the decision appealed from shall present the

department’s case prior to deliberations of the Committee, otherwise the City
Engineer shall be disqualified and excluded from the Committee’s decision

process.
5. The decision of said Committee shall be rendered in writing within 15 days from

receipt of the appeal and mailed or otherwise delivered to the CONTRACTOR.
6. The decision of said Committee shall be the final binding interpretation of the

facts that are the subject of the appeal.

Disputes Related to the Guarantee: Except as otherwise provided by contract
modification, any dispute concerning a question of fact involving or arising out of the
guarantee required by the Contract Documents (Article 13.1 of the General Conditions
(Document 00 72 00)), which is not disposed of by contract modification shall be decided
pursuant to the provisions of Paragraph 3.4B above, except that the initial factual
decision shall be issued in writing by the ENGINEER, together with the City Engineer.
Any appeal there from shall be made within 15 days directly to the Standing Appeals and
Dispute Committee where such disputes shall be governed by Paragraphs 3.4B.3 to
3.4B.6 above.

Work During Appeal: Notwithstanding the pendency of any protest or appeal provided
above, CONTRACTOR shall, if so ordered by ENGINEER, proceed with the Work
under the Contract Documents according to ENGINEER’S direction and according to the
decision on any appeal. The existence of a claim or protest shall not excuse
CONTRACTOR from the requirements of the Contract Documents, including, but not
limited to, the Contract Time.

Appeals of Termination or Suspension: Any decision of OWNER to terminate or
suspend the Work shall not be subject to the provisions of this Article.
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3.5

3.6

3.7

3.8

3.9

ATTORNEYS FEES

A In the event there is a failure to perform under this Agreement and it becomes reasonably
necessary for any party to employ the services of an attorney in connection therewith
(whether such attorney be in house or outside counsel), either with or without litigation,
on appeal or otherwise, the losing party to the controversy shall pay to the successful
party reasonable attorneys fees incurred by such party, and, in addition, such costs and
expenses as are incurred in enforcing this Agreement.

CHOICE OF LAW

A This Agreement shall be interpreted pursuant to, and the terms thereof governed by, the
laws of the State of Utah. This Agreement shall be further governed by CITY ordinances
in effect at the time of the execution of this Agreement. However, the parties expressly
acknowledge that any subdivision or other development regulations enacted after the
execution of this Agreement, which are reasonably necessary to protect the health, safety,
and welfare of the citizens of CITY, shall also apply to the subdivision or development
that is the subject of this Agreement.

SEVERABILITY

A. If a court of competent jurisdiction declares any portion of this Agreement invalid, the
remaining portions shall not be affected thereby, but shall remain in full force and effect.

INTEGRATION

A. This Agreement, including all Contract Documents as defined herein, embodies the entire
understanding of the parties, and there are no further or other agreements or understandings,
written or oral, in effect between the parties relating to the subject matter herein.

EMPLOYMENT STATUS VERIFICATION

A. Contractor warrants that it is in and shall remain in compliance during the term of this
Agreement with the Status Verification System requirements of Utah Code Annotated
Section 63G-11-103.

PART 4 EXECUTION

4.1

EFFECTIVE DATE

A. OWNER and CONTRACTOR executed this Agreement and declared it in effect as of the
day of , 20
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CONTRACTOR'’S SUBSCRIPTION AND ACKNOWLEDGEMENT

A Type of organization:

(corporation, partnership, individual, etc.)

B. If CONTRACTOR is a corporation, attach a corporate resolution evidencing
CONTRACTOR’S authority to sign.

C. CONTRACTOR’S Utah license number:

D. CONTRACTOR'’S signature:

E. Please print name here:

F. Title:

G. Corporate Acknowledgement:
In the County of , State of , on the

of , 20 personally appeared

before me (name of person), whose
identity is personally known to me or proved to me on the basis of satisfactory evidence,
and who affirmed that he/she is the (title)
of (name of corporation),

a corporation, and that said document was signed by him/her in behalf of said corporation
by authority of its bylaws or of a Resolution of its Board of Directors, and he/she
acknowledged to me that said corporation executed the same.

Notary Public

H. Agent for Service of Process:
1. Agent’s signature:
2. Agent’s title:

I Corporate Authority: At the request of the OWNER, evidence satisfactory to the
OWNER shall be submitted which shows the person executing this Agreement has the
required authority to execute this Agreement.
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4.3

OWNER’S SUBSCRIPTION AND ATTESTATION

A. Approval as to form:

(OWNER'’S attorney)

B. Approval as to budget:

(OWNER’S Parks and Recreation Director)

C. OWNER’S signature:

D. Name and Title:

E. Attest:

(signature of City Recorder or City Recorder designee)

END OF DOCUMENT 00 52 00
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DOCUMENT 00 61 13

PERFORMANCE BOND

PART 1 GENERAL

1.1 BOND
A. Number:
B. Amount:
dollars and cents ($
1.2 SURETY
A Name:
B. Address:

C. City, State, Zip:

D. Telephone:

E. Facsimile:

1.3 CONTRACTOR

A. Name:

B. Address:

C. City, State, Zip:

D. Telephone:

E. Facsimile:

1.4  OWNER

A OWNER: West Valley City Corporation, a municipal corporation of the State of Utah,
3600 South Constitution Blvd, West Valley City, Utah 84119.
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1.5 CONSTRUCTION PROJECT

A Project Name: West Valley Parks — Tree Removal Project

B. Project No: WVC-PR-P008

1.6 DEFINED TERMS

A. Terms used in this Performance Bond that are defined in Article 1.1 of the General
Conditions (Document 00 72 00) will have the meanings indicated in the General
Conditions.

PART 2 COVENANTS

2.1 SURETY’S AND CONTRACTOR’S RELATIONSHIP

A. Surety as surety, and CONTRACTOR as principal, jointly and severally, bind
themselves, their heirs, executors, administrators, successors and assigns to the OWNER
as oblige, for the performance of the Construction Contract, whether awarded or about to
be awarded.

B. If CONTRACTOR performs the Construction Contract, the Surety and the
CONTRACTOR shall have no obligation under this Bond, except to participate in
conferences indicated in Article 2.3.

2.2 NOTICE

A. Notice to the Surety, the OWNER or the CONTRACTOR shall be sent by certified mail,
facsimile, or hand delivered to the address shown on this bond agreement.

B. Notices sent as required by paragraph 2.2A shall be effective on the date on which such
notice was sent.

C. Notice may be sent by facsimile. Facsimile notice shall be effective on the date of
transmission provided that a confirmation establishing the successful transmission of the
notice is sent by first-class mail, postage prepaid, along with a copy of the notice
transmitted, not later than twenty-four (24) hours after the facsimile notice is transmitted.

D. If any notice requires a period of less than seven (7) days for response, the notice shall be
sent by facsimile.

E. If the time for response to any notice expires on a Saturday, Sunday or a legal holiday in
the State of Utah, the time shall be extended to the next working day.
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2.3  PROCEDURE TO INVOKE SURETY’S OBLIGATION

A

If the CONTRACTOR fails to perform or to comply with the terms of the Construction
Contract, and such failure to perform or to comply has not been waived by the OWNER,
the OWNER may notify the CONTRACTOR and the Surety, at their addresses described
above, that the OWNER is considering declaring the CONTRACTOR in default.

Before declaring the default, the OWNER shall request and attempt to arrange a
conference with the CONTRACTOR and the Surety to be held at a time and place
required by the OWNER to discuss methods of performing the Work.

If the CONTRACTOR does not attend the conference or agree to cure any deficiencies in
the CONTRACTOR’S performance of the Work to the satisfaction of the OWNER, the
OWNER may declare the CONTRACTOR in default and formally terminate the
CONTRATCTOR’S right to complete the Work. Such default shall not be declared
earlier than ten (10) days after the CONTRACTOR and the Surety have received notice
as provided in Article 2.2.

If the Contract with the CONTRACTOR is terminated, the OWNER agrees to pay the
unpaid balance of the contract price to the Surety for completion of the Work in
accordance with the terms of the Construction Contract or to a contractor selected by the
Surety to perform the Work in accordance with the terms of the Construction Contract.

2.4 SURETY’S OPTIONS AT CONTRACTOR TERMINATION

A.

Surety Completes the Work: The Surety may undertake to perform and complete the
Work itself, through its agents or through independent contractors.

Surety Obtains Bids or Proposals: The Surety may obtain bids or negotiated proposals
from qualified contractors acceptable to the OWNER for a contract for performance and
completion of the Work.

1. Such bids or proposals shall be prepared by the Surety for execution by the
OWNER and the completion contractor selected.
2. Surety shall secure the contract with Performance and Payment bonds executed

by a qualified surety equivalent to this Performance Bond and the Payment Bond
(Document 00 61 14); and

3. Surety shall pay to the OWNER the amount of damages as described in
Paragraph 2.6 in excess of the balance of the Contract Price incurred by the
OWNER resulting from the CONTRACTOR’S default.

Surety to Pay OWNER: Surety may determine the amount not to exceed the amount of
this bond specified in paragraph 1.1, for which Surety believes it may be liable to pay,
and tender payment therefore to the OWNER. OWNER has sole discretion to accept
payment. If the OWNER refuses the payment tendered, or the Surety has denied liability
in whole or in part, without further notice the OWNER shall be entitled to enforce any
remedy available to the OWNER.
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2.5 PROCEDURE FOR OWNER TO DECLARE SURETY IN DEFAULT

A The OWNER may declare the Surety to be in default upon the following procedures.

1. The OWNER shall issue an additional written notice to the Surety, after
declaring the CONTRACTOR in default as provided in Article 2.3, demanding
that the Surety perform its obligations under this Bond.

2. Surety shall respond to the OWNER within 15 days after receipt of the
OWNER'’S additional notice, either denying the claim or accepting liability and
exercising its options under Article 2.4.

26  SURETY’S OBLIGATIONS

A. After the OWNER has terminated the CONTRACTOR’S right to complete the
Construction Contract, and if the Surety elects to complete the Construction Contract as
provided in Article 2.4, then the responsibilities of the Surety to the OWNER shall not be
greater than those of the CONTRACTOR under the Construction Contract, and the
responsibilities of the OWNER to the Surety shall not be greater than those of the
OWNER under the Construction Contract.

B. To the limit of the amount of this Bond, but subject to commitment by the OWNER to
pay all valid and proper payments made to or on behalf of the CONTRACTOR under the
Construction Contract, the Surety is obligated, without duplication, for:

1. The responsibilities of the CONTRACTOR for correction of defective work and
completion of the Construction Contract;

2. Design professional and delay costs resulting from the CONTRACTOR’S default
and resulting from the actions or failure to act of the Surety under Article 2.4;
and

3. Liquidated damages that are or may become due for any reason.

C. Should there be a default of the SURETY under the terms of this Bond or should the
SURETY in any way fail to act as required under the terms of this Bond and the
Agreement as determined by a court of competent jurisdiction, the SURETY shall be
directly obligated to pay any and all costs, expenses and any other damages flowing to
the CITY, including, but not limited to, court costs and attorneys fees (whether such fees
be the result of in-house or outside counsel), plus interest thereon, irrespective of whether
such costs, expenses, damages, and interests exceed the limit of the amount of this Bond.

2.7  UNRELATED OBLIGATIONS OF THE CONTRACTOR

A. The Surety and the OWNER shall not be liable to others for obligations of the
CONTRACTOR that are unrelated to the Construction Contract, and the balance of the
contract price shall not be reduced or changed on account of any such unrelated
obligations.
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B. No right of action shall accrue on this Bond to any person or entity other than the
OWNER or its heirs, executors, administrators, or successors.

2.8  SURETY WAIVES NOTICE OF ANY CHANGE

A Surety hereby waives notice of any change, including changes of contract time, contract
price and scope of work, to the Construction Contract or to related subcontracts, purchase
orders and other obligations.

29 VENUE

A. Any suit or action commenced by OWNER under this Bond shall be for action in a court
of competent jurisdiction in West Valley City, State of Utah.

2.10 ATTORNEY’S FEES

A. In the event there is a failure to perform under this Agreement and it becomes reasonably
necessary for any party to employ the services of an attorney in connection therewith
(whether such attorney be in house or outside counsel), either with or without litigation,
on appeal or otherwise the losing party to the controversy shall pay to the successful
party reasonable attorneys fees incurred by such party, and, in addition, such costs and
expenses as are incurred in enforcing this Agreement.

PART 3 EXECUTION

3.1 EFFECTIVE DATE

A. Surety and CONTRACTOR executed this Bond Agreement and declared it to be in effect
as of day of , 20
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3.2

CONTRACTOR’S SUBSCRIPTION AND ACKNOWLEDGEMENT

A Type of organization:

(corporation, partnership, individual, etc.)

B. If CONTRACTOR is a corporation, attach a corporate resolution evidencing
CONTRACTOR’S authority to sign.

C. CONTRACTOR'’S signature:

D. Please print name here:

E. Title:

F. Corporate Acknowledgement:
In the County of , State of ,on
the day of , 20 , personally appeared
before me (name of person),

whose identity is personally known to me or proved to me on the basis of satisfactory

evidence, and who affirmed that he/she is the (title)

of (name of corporation), a

corporation, and that said document was signed by him/her in behalf of said corporation
by authority of its bylaws or of a Resolution of its Board of Directors, and he/she

acknowledged to me that said corporation executed the same.

Notary Public
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3.3

SURETY’S SUBSCRIPTION AND ACKNOWLEDGEMENT

o O

Attach evidence of Surety’s corporate authority to sign.

Surety’s signature:

Please print name here:

Title:

Acknowledgement:

In the County of , State of ,on
the day of , 20 , personally appeared
before me (name of person),

whose identity is personally known to me or proved to me on the basis of satisfactory

evidence, and who affirmed that he/she is the (title)

of (name of corporation), a

corporation, and that said document was signed by him/her in behalf of said corporation
by authority of its bylaws or of a Resolution of its Board of Directors, and he/she
acknowledged to me that said corporation executed the same.

Notary Public

END OF DOCUMENT 00 61 13
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DOCUMENT 00 61 14

PAYMENT BOND

PART 1 GENERAL

11

1.2

1.3

14

BOND

Number:

Amount:

dollars and cents ($

SURETY

A. Name:

B. Address:

C. City, State, Zip:

D. Telephone:

E. Facsimile:
CONTRACTOR
A. Name:

B. Address:

C. City, State, Zip:

D. Telephone:

E. Facsimile:

OWNER

A OWNER: West Valley City Corporation, a municipal corporation of the State of Utah,
3600 South Constitution Blvd, West Valley City, Utah 84119.
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15 CONSTRUCTION PROJECT
A Project Name: West Valley Parks — Tree Removal Project
B. Project No: WVC-PR-P008

1.6 DEFINED TERMS

A Terms used in this Performance Bond that are defined in Article 1.1 of the General
Conditions (Document 00 72 00) will have the meanings indicated in the General
Conditions.

PART 2 COVENANTS
2.1 SURETY’S AND CONTRACTOR’S RELATIONSHIP

A. Surety as surety, and CONTRACTOR as principal, jointly and severally, bind
themselves, their heirs, executors, administrators, successors and assigns to the OWNER
as oblige, for the performance of the Construction Contract, whether awarded or about to
be awarded.

B. If CONTRACTOR performs the Construction Contract, the Surety and the
CONTRACTOR shall have no obligation under this Bond.

2.2 NOTICE

A. Notice to the Surety, the OWNER or the CONTRACTOR shall be sent by certified mail,
facsimile, or hand delivered to the address shown on this bond agreement.

B. Notices sent as required by paragraph 2.2A shall be effective on the date on which such
notice was sent.

C. Notice may be sent by facsimile. Facsimile notice shall be effective on the date of
transmission provided that a confirmation establishing the successful transmission of the
notice is sent by first-class mail, postage prepaid, along with a copy of the notice
transmitted, not later than twenty-four (24) hours after the facsimile notice is transmitted.

D. If any notice requires a period of less than seven (7) days for response, the notice shall be
sent by facsimile.

E. If the time for response to any notice expires on a Saturday, Sunday or a legal holiday in

the State of Utah, the time shall be extended to the next working day.
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2.3

2.4

2.5

CONDITIONS OF SURETY’S LIABILITY

A.

With respect to the OWNER, this Bond agreement shall be null and void if the contractor
promptly takes the following actions:

1. Promptly makes payment, directly or indirectly, for all sums due Claimants, and

2. Defends, indemnifies and saves harmless the OWNER from all claims, demands,
Liens or suits by any person or entity who furnished labor, materials or
equipment for use in the performance of the Work, provided the OWNER has
tendered defense of such claims, demands, liens or suits to the CONTRACTOR
and the Surety.

PROCEDURE TO INVOKE SURETY’S OBLIGATION

A

Concerning Claimants who have a Direct Contract with the CONTRACTOR: The Surety
shall have no obligation to Claimants under this Bond who are employed by or have a
direct contract with the CONTRACTOR until Claimants have given notice to the Surety
at the address shown on this Bond agreement and sent a copy, or notice thereof, to the
OWNER, stating that a claim is being made under this Bond and, with substantial
accuracy, the amount of the claim.

Concerning Claimant who does not have a Direct Contract with the CONTRACTOR:

The Claimant shall furnish written notice to the CONTRACTOR and send a copy, or
notice thereof, to the OWNER, within 90 days after having last performed labor or last
furnished materials or equipment included in the claim stating, with substantial accuracy,
the amount of the claim and the name of the party to whom the materials were furnished
or supplied or for whom the labor was done or performed,;

The Claimant shall have either received a rejection in whole or in part from the
CONTRACTOR, or not received within 15 days of furnishing the above notice, any
communication from the CONTRACTOR by which the CONTRACTOR has indicated
the claim will be paid directly or indirectly; and

Not having been paid within the above 15 days, the claimant shall have sent a written
notice to the Surety at the address described on this Bond agreement and sent a copy, or
notice thereof, to the OWNER stating that a claim is being made under this Bond and
enclosing a copy of the previous written notice furnished to the CONTRACTOR.

SURETY’S OPTION TO SETTLE CLAIMS

A.

When the Claimant has satisfied the conditions of Article 2.4, the Surety shall promptly
and at the Surety’s expense take the following actions.

1. Send an answer to the Claimant, with a copy to the OWNER, within 45 days
after receipt of the claim, stating the amounts that are undisputed and the basis
for challenging any amounts that are disputed; and

2. Pay or arrange for payment of any undisputed amounts.
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2.6

2.7

2.8

2.9

2.10

SURETY’S OBLIGATIONS

A Surety’s total obligations under this bond shall not exceed the amount of this Bond, and
the amount of this Bond shall be credited for any payments made in good faith by the
Surety.

B. Should there be a default of the SURETY under the terms of this Bond or should the
SURETY in any way fail to act as required under the terms of this Bond and the
Agreement, as determined by a court of competent jurisdiction, the SURETY shall be
directly obligated to pay any and all costs, expenses, and any other damages flowing to
the CITY, including, but not limited to, court costs and attorneys fees (whether such fees
be the result of in-house or outside counsel), plus interest thereon, irrespective of whether
such costs, expenses, damages and interest exceed the limit of the amount of this Bond.

USE OF FUNDS

A. Amounts owed by OWNER to CONTRACTOR under the Construction Contract shall be
used for the performance of the Construction Contract and to satisfy claims, if any,
against the Performance Bond (Document 00 61 13). By the CONTRACTOR furnishing
and the OWNER accepting this Bond, they agree that all funds earned by the
CONTRACTOR in the performance of the Work are dedicated as follows:

1. The OWNER has first priority to use the funds for the completion of the Work.
2. The CONTRACTOR and the Surety have second priority to use the funds to
satisfy the obligations of the CONTRACTOR and the Surety under this Bond.

UNRELATED OBLIGATIONS OF THE CONTRACTOR

A. The Surety and the OWNER shall not be liable to Claimants or others for obligations of
the CONTRACTOR that are unrelated to the Construction Contract.

B. The OWNER shall not be liable for payment of any damages, costs or expenses of any
Claimant under this Bond, and shall have under this Bond no obligations to make
payments to, give notices on behalf of, or otherwise have obligations to Claimants under
this Bond.

SURETY WAIVES NOTICE OF ANY CHANGE

A. Surety hereby waives notice of any change to the Construction Contract including
changes of Contract time, Contract Price, and scope of Work, or to related subcontracts,
purchase orders or other obligations.

VENUE

A. Any suit or action commenced by a Claimant under this Bond shall be for action in a
court of competent jurisdiction in the City of West Valley, Sate of Utah.
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2.11 COPIES OF THE BOND

A Upon request by any person or entity appearing to be a potential beneficiary of this Bond,
the CONTRACTOR or OWNER shall promptly furnish a copy of this Bond or shall
permit a copy to be made.

2.12 ATTORNEY’S FEES

A In the event there is a failure to perform under this Agreement and it becomes reasonably
necessary for any party to employ the services of an attorney in connection therewith
(whether such attorney be in house or outside counsel), either with or without litigation,
on appeal or otherwise, the losing party to the controversy shall pay to the successful
party reasonable attorneys fees incurred by such party, and, in addition, such costs and
expenses as are incurred in enforcing this Agreement.

PART 3 EXECUTION

3.1 EFFECTIVE DATE

A. Surety and CONTRACTOR executed this Bond Agreement and declared it to be in effect
as of day of , 20
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3.2

CONTRACTOR’S SUBSCRIPTION AND ACKNOWLEDGEMENT

A Type of organization:

(corporation, partnership, individual, etc.)

B. If CONTRACTOR is a corporation, attach a corporate resolution evidencing
CONTRACTOR’S authority to sign.

C. CONTRACTOR'’S signature:

D. Please print name here:

E. Title:

F. Corporate Acknowledgement:
In the County of , State of ,on
the day of , 20 , personally appeared
before me (name of person),

whose identity is personally known to me or proved to me on the basis of satisfactory

evidence, and who affirmed that he/she is the (title)

of (name of corporation), a

corporation, and that said document was signed by him/her in behalf of said corporation
by authority of its bylaws or of a Resolution of its Board of Directors, and he/she

acknowledged to me that said corporation executed the same.

Notary Public
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3.3

SURETY’S SUBSCRIPTION AND ACKNOWLEDGEMENT

o O

Attach evidence of Surety’s corporate authority to sign.

Surety’s signature:

Please print name here:

Title:

Acknowledgement:

In the County of , State of ,on
the day of , 20 , personally appeared
before me (name of person),

whose identity is personally known to me or proved to me on the basis of satisfactory

evidence, and who affirmed that he/she is the (title)

of (name of corporation), a

corporation, and that said document was signed by him/her in behalf of said corporation
by authority of its bylaws or of a Resolution of its Board of Directors, and he/she
acknowledged to me that said corporation executed the same.

Notary Public

END OF DOCUMENT 00 61 14
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PART 1 GENERAL

DOCUMENT 00 62 16

CERTIFICATE OF INSURANCE

1.1 PROCEDURE

A

For filing purposes, add Certificates of Insurance to the Contract Documents following
this page.

Certificate of Insurance must include the following information in addition to the
standard information:

1.

2.

West Valley Parks — Tree Removal Project; Project # WVC-PR-P008

Cancellation: the cancellation section should read as follows: Should any of the
above described policies be cancelled before the expiration date thereof, the
issuing company will mail 30 days written notice to the certificate holder
named.”

Commercial General Liability: CONTRACTOR shall secure and maintain
during the life of the Construction Contract and at all times thereafter when
CONTRACTOR may be correcting, removing or replacing Defective Work,
commercial general liability and property damage insurance policy. The policy
shall protect the CONTRACTOR, the OWNER, the ENGINEER, and any
Subcontractor performing work covered by the Construction Contract from
claims for damages for personal injury, including accidental death, and from
claims for property damage which may arise from CONTRACTOR’S operations
under this Construction Contract, whether such operations be by itself or by any
Subcontractor or by anyone directly or indirectly employed by either of them.
Unless specified otherwise in the supplementary Conditions, the minimum
amounts of such insurance for each occurrence shall be $3,000,000.00 per project
aggregate limit. The insurance for this Project is not required to include specific
insurance for environmental liabilities.

Automobile Liability Insurance: Whenever CONTRACTOR or any
Subcontractor shall use and operate automobiles, trucks or other vehicles on
public streets and highways in complying with the terms and conditions of the
Construction Contract, CONTRACTOR or each Subcontractor shall carry
automobile liability insurance with limits not less than $2,000,000.00 for any on
accident or loss.

END OF DOCUMENT 00 62 16
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CONDITIONS OF THE CONTRACT




DOCUMENT 00 73 03

MODIFICATIONS TO GENERAL CONDITIONS
(Supplementary Conditions)

This Document amends the provisions specified in the General Conditions (Document 00 72 00)
in the Manual of Standard Specifications published by the Utah Chapter of the 2017 Edition
American Public Works Association.

Add the following paragraph:
3.6 COPIES OF DOCUMENTS

A. OWNER shall furnish to CONTRACTOR the number of copies of the Contract
Documents as are reasonably necessary for the execution of the Work (up to 3 copies) unless
additional copies are provided for in the Specifications. Additional copies will be furnished
upon request, at the cost of reproduction.

B. OWNER shall not furnish to CONTRACTOR the 2017 Edition Manual of Standard
Plans, the 2017 Edition Manual of Standard Specifications, the current edition of MUTCD, and
the Traffic Control Manual published by the Utah Chapter of APWA. The CONTRACTOR
shall purchase such documents separately.

C. Copies of all Contract Documents including the 2017 Edition Manual of Standard Plans,
the 2017 Edition Manual of Standard Specifications shall be provided on site by the
CONTRACTOR.

Substitute the following in Part 5:

5.1 PERFORMANCE, PAYMENT AND OTHER BONDS

A. Prior to OWNER executing the Agreement, CONTRACTOR shall file with the OWNER
a good and sufficient Performance Bond and a Payment Bond, each in the sum of not less than
100 percent of the Contract Price.

B. The Bonds shall be executed by the CONTRACTOR and secured by a company duly and
regularly authorized to do a general surety business in the State of Utah and named in the current
list of Companies holding Certificates of Authority as Acceptable Sureties on Federal Bonds and
as Acceptable Reinsuring Companies as published in current Circular 570 (amended) by the
Audit Staff Bureau of Accounts, U.S. Treasury Department, with an underwriting limitation

Document 00 73 03 — Modifications to General Conditions (Supplementary Conditions)
Page 1 of 5



equal to or greater than the Contract Price which the Bond guarantees or with a current “A-"
rating or better in A.M. Best Co., Inc.’s, Best Insurance Reports, Property and Casualty Edition.

C. Said Bonds shall guarantee the faithful performance of the Construction Contract by the
CONTRACTOR and payment of labor and materials. They shall inure by their terms to the
benefit of the OWNER. Neither this nor any other provision requiring a Performance Bond shall
be construed to create any rights in any third party Claimant as against the OWNER for
performance of the Work under the Construction Contract.

D. If the surety on any Bond furnished by CONTRACTOR is subject to any proceeding
under the Bankruptcy code (Title 11, United States Code) or becomes insolvent or its right to do
business is terminated in the Sate of Utah or it ceases to meet the requirements of this Article,
CONTRACTOR shall, within 15 days thereafter, substitute another Bond and surety, both of
which must be acceptable to OWNER.

Article 5.2 of the General Conditions is hereby repealed and the following is substituted
therefore:

5.2 INSURANCE

A. In General: All policies of insurance provided shall be issued by insurance companies
qualified to do business in the State of Utah and listed on the U.S. Treasury Department’s current
Department of Treasury Fiscal Services List 570, or having a general policy holder’s rating of
not less than “A-VII” in the most current available A. M. Best Co., Inc.’s Best’s Insurance
Report. CONTRACTOR shall furnish copies of certificates of insurance concurrent with or prior
to the signing of the Agreement. The certificates shall name the OWNER, its officers, officials,
employees or volunteers as additional insured. If requested, CONTRACTOR shall also furnish
copies of the insurance policies secured for the Work.

B. Worker’s Compensation Insurance: In addition to other required insurance, the
CONTRACTOR shall obtain and maintain during the life of the Construction Contract, worker’s
compensation insurance as required by Laws and Regulations for all of CONTRACTOR’S
employees employed at the site of the Work, and in case any work is subcontracted, the
CONTRACTOR shall require the Subcontractor similarly to provide worker’s compensation
insurance for all the latter’s employees, unless such employees are covered by protection as
required by Laws and Regulations.

C. Commercial General Liability: CONTRACTOR shall secure and maintain during the life
of the Construction Contract and at all times thereafter when CONTRACTOR may be correcting,
removing or replacing Defective Work, commercial general liability and property damage
insurance policy. The policy shall protect the CONTRACTOR, the OWNER, the ENGINEER,
and any Subcontractor performing work covered by the Construction Contract from claims for
damages for personal injury, including accidental death, and from claims for property damage
which may arise from CONTRACTOR’S operations under this Construction Contract, whether
such operations be by itself or by any Subcontractor or by anyone directly or indirectly employed
by either of them. Unless specified otherwise in the supplementary Conditions, the minimum
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amounts of such insurance for each occurrence shall be $3,000,000.00 per project aggregate
limit. The insurance for this Project is not required to include specific insurance for
environmental liabilities.

D. Automobile Liability Insurance: Whenever CONTRACTOR or any Subcontractor shall
use and operate automobiles, trucks or other vehicles on public streets and highways in
complying with the terms and conditions of the Construction Contract, CONTRACTOR or each
Subcontractor shall carry automobile liability insurance with limits not less than $2,000,000.00
for any on accident or loss.

E. Insurance Non-cancelable for 30 Days: Each policy of insurance provided in the
Contract Documents shall be absolutely non-cancelable for a period of not less than 30 days after
notice and shall contain the following provisions or one substantially the same as the following:
“This Policy shall not be subject to cancellation, change, or reduction of coverage by the other
party or parties hereto, unless notice, as defined herein is sent to the OWNER, with a copy of the
ENGINEER and the OWNER.”

F. Builder’s Risk: Builder’s Risk is required on this project. If required please read:
1. CONTRACTOR agrees to and assumes the risk of loss for any
damage or loss to the Work and Project by any means or occurrence until
Substantial Completion. CONTRACTOR further agrees to obtain builder’s risk
or course of construction insurance in the total amount of the replacement cost.

G. Deductible and Self-Insured Retention: Any deductibles or self-insured retention must be
declared to and approved by the OWNER. At the option of the OWNER, either: the insurer shall
reduce or eliminate such deductibles or self-insured retention as respects the OWNER, its
officers, officials, employees and volunteers; or the CONTRACTOR shall procure a bond
guaranteeing payment of losses and related investigations, claim administration and defense
expenses.

H. Other Insurance Provisions: The policies are to contain, or be endorsed to contain, the
following provisions:

1. Commercial General Liability and Automobile Liability Coverage:

a. The OWNER, its officers, officials, employees and volunteers are
to be covered as insured’s as respects: liability arising out of activities
performed by the insured’s general supervision of the CONTRACTOR,;
products and complete operations of the CONTRACTOR; premises
owned, occupied or used by the CONTRACTOR; or automobiles owned,
not owned, lease, hired or borrowed by the CONTRACTOR. The
coverage shall contain no special limitations on the scope of protection
afforded to the OWNER, its officers, officials, employees or volunteers.
b. The CONTRACTOR’S insurance coverage shall be primarily
insurance as respects the OWNER, its officers, officials, employees or
volunteers. Any insurance or self-insurance maintained by the OWNER,
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its officers, officials, employees or volunteers shall be excess of the
CONTRACTOR'’S insurance and shall not contribute with it.
C. Any failure to comply with reporting provisions of the policies
shall not affect coverage provided to the OWNER, its officers, officials,
employees or volunteers.
d. The CONTRACTOR’S insurance shall apply separately to each
insured against whom claim is made or suit is brought, expect with respect
to the limits of the insurer’s liability.
2. Worker’s Compensation and Employers Liability Coverage: To the extent
permitted by law, the insurer shall agree to waive all rights of subrogation against the
OWNER, its officers, officials, employees or volunteers for losses arising from work
performed by the CONTRACTOR for the OWNER.
3. All Coverage: Each policy of insurance provided in the Contract Documents shall
be endorsed with a provision or provisions stating the policy shall be absolutely non-
cancelable, suspended, voided or subject to change or reduction of coverage by the other
party or parties hereto, for a period of not less than thirty (30) days after written notice by
certified mail, return receipt requested, has been given to the OWNER, with a copy to the
ENGINEER and to the OWNER.

l. Verification of Coverage: CONTRACTOR shall furnish the OWNER with certificates of
Insurance and with original endorsements effecting coverage required by the clause. The
certificates and endorsements for each insurance policy are to be signed by a person
authorized by that insurer to bind coverage on its behalf. The certificates and
endorsements are to be on forms provided or approved by the OWNER. Where by
statute, the OWNER’S workers’ compensation-related forms cannot be used, equivalent
forms approved by the Insurance Commissioner are to be substituted. All certificates and
endorsements are to be received and approved by the OWNER prior to or concurrent with
the execution of the Agreement by the CONTRACTOR. The OWNER reserves the right
to require complete, certified copies of all required insurance policies at any time.

J. Subcontractors: CONTRACTOR shall include all subcontractors as named insured’s
under its policies or shall furnish separate certificates and endorsements for each
subcontractor. All coverage for subcontractors shall be subject to all of the requirements
stated herein.

6.16 Contractor’s General Warranty and Guarantee

E. The Contractor warrants to the City that materials, equipment, and systems furnished
under the Contract will be new and of good quality, that the work will be free from
defects in quality and workmanship, and that the work will conform to the requirements
of the Contract Documents. If, within one year after the date of Substantial Completion
any of the work is found to be not in accordance with the requirements of the Contract
Documents, the Contractor shall correct it promptly after receipt of written notice from
the Project Manager. The Contractor's warranty excludes remedy for damage or defect
caused by abuse, modifications not executed by the Contractor, improper or insufficient
maintenance, improper operation, or normal wear and tear under normal usage.
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1. At the conclusion of the one year warranty period, a final project
acceptance inspection will be performed by the City.

2. Any items needing repair or replacement will then be performed by the
Contractor without additional charge or cost to the City.
3. Once all work is complete, City will release all bonds.
END OF DOCUMENT 00 73 03
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DOCUMENT 0091 13

ADDENDA AND MODIFICATIONS

PART 1 GENERAL

1.1 PROCEDURE

A For filing purposes, add Addenda and Modifications to the Contract Documents
following this page.

END OF DOCUMENT 0091 13
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SUPPLEMENTAL AND
SPECIAL PROVISIONS

West Valley Parks
Tree Removal Project



SECTION 01 11 00

SUMMARY OF WORK

This Specification replaces a portion of 2017 Edition APWA Standard Specification Section 01 11 00.
All other provisions of the Section remain in full force and effect.

PART 1 GENERAL

1.1 WORK COVERED BY CONTRACT DOCUMENTS

1. Work on this project consists of the removal of trees and grinding of stumps of
removed trees. Including: Demolition and removal of branches, limbs, trunks and
stumps. Hauling off of all debris from tree removal and stump grinding, and
repair of any landscape damage.

a. Stumps should be ground to a depth of 12 inches below grade
including surface roots.

b. Remaining wood chips should be at ground level, not mounded or
indented.

c. Care should be taken around fencing and other structures.

d. Contractor is responsible for any damage to any facility from falling
debris.

2. Work is to be done on the following trees in the listed locations:
a. Item Number is on Bid Schedule.
b. Tree Label is painted on the tree at each location.
c. Diameter is in inches and on multi-stem trees is the total of all stems
added together.
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Item Diameter
No. Tree Label Unit Tree Variety Location (inches)

1 1 Each Boxelder Jordan River Trailhead 43
2 2 Each Boxelder Jordan River Trailhead 18
3 3 Each Boxelder Jordan River Trailhead 15
4 4 Each Boxelder Jordan River Trailhead 58
5 5 Each Boxelder Jordan River Trailhead 19
6 6 Each Boxelder Jordan River Trailhead 24
7 7 Each Elm-Siberian Jordan River Trailhead 26
8 8 Each Elm-Siberian Jordan River Trailhead 43
9 9 Each Elm-Siberian Jordan River Trailhead 23
10 10 Each Elm-Siberian Jordan River Trailhead 45
11 11 Each Elm-Siberian Jordan River Trailhead 45
12 12 Each Elm-Siberian Jordan River Trailhead 68
13 13 Each Elm-Siberian Jordan River Trailhead 55
14 14 Each Elm-Siberian Jordan River Trailhead 24
15 15 Each Elm-Siberian Jordan River Trailhead 40
16 16 Each Elm-Siberian Jordan River Trailhead 23
17 17 Each Elm-Siberian Jordan River Trailhead 35
18 18 Each Poplar-sp Jordan River Trailhead 110
19 19 Each Poplar-sp Jordan River Trailhead 78
20 20 Each Elm-Siberian Jordan River Trailhead 11
21 1 Each Hackberry-Common Hillsdale 13
22 2 Each Maple-Norway Hillsdale 10
23 3 Each Pine-Austrian Hillsdale 11
24 4 Each Pine-Austrian Hillsdale 18
25 5 Each Pine-Austrian Hillsdale 17
26 6 Each Pine-Scotch Hillsdale 13
27 7 Each Willow Hillsdale 18
28 8 Each Willow Hillsdale 39
29 9 Each Willow Hillsdale 45
30 1 Each Elm-Siberian Peachwood Park 10
31 2 Each White Poplar Peachwood Park 10
32 3 Each White Poplar Peachwood Park 23
33 4 Each White Poplar Peachwood Park 32
34 5 Each White Poplar Peachwood Park 21
35 6 Each White Poplar Peachwood Park 28
36 7 Each Pear-Flowering Peachwood Park 16
37 8 Each Pear-Flowering Peachwood Park 12
38 9 Each Pear-Flowering Peachwood Park 10
39 10 Each Pear-Flowering Peachwood Park 9

40 11 Each Pear-Flowering Peachwood Park 9

41 1 Each Willow-Navajo/Globe City Park 41
42 Each Pear-Flowering City Park 12
43 Each Pear-Flowering City Park 13
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44 4 Each Pear-Flowering City Park 10
45 5 Each Pear-Flowering City Park 11
46 6 Each Pear-Flowering City Park 9
47 1 Each Elm-Siberian 215 and 3500 freeway entrance 41
48 2 Each Willow 215 and 3500 freeway entrance 15
49 3 Each Willow 215 and 3500 freeway entrance 30
50 4 Each Willow 215 and 3500 freeway entrance 33
51 5 Each Willow 215 and 3500 freeway entrance 29
52 6 Each Willow 215 and 3500 freeway entrance 26
53 7 Each Willow 215 and 3500 freeway entrance 26
54 8 Each Willow 215 and 3500 freeway entrance 27
55 9 Each Willow 215 and 3500 freeway entrance 27
56 10 Each RussianOlive 215 and 3500 freeway entrance 15
57 11 Each RussianOlive 215 and 3500 freeway entrance 20
58 12 Each RussianOlive 215 and 3500 freeway entrance 8
59 13 Each RussianOlive 215 and 3500 freeway entrance 15

1.2

1.3

CONTRACT METHOD
A. Construct the Work under a Line Item contract.

B. Relations and responsibilities between CONTRACTOR and Subcontractors assigned by
OWNER shall be defined in the Conditions of the Contract. Assigned Subcontractors
shall, in addition:

1. Furnish to CONTRACTOR bonds covering faithful performance of
subcontracted work and payment of all obligations hereunder when
CONTRACTOR is required to furnish such bonds to the OWNER.

2. Purchase and maintain liability insurance to protect CONTRACTOR from
claims for not less than the limits of liability that CONTRACTOR is required to
provide to OWNER.

WORK BY OTHERS

A. Adjacent work, which will be completed prior to start of Work of this Construction
Contract:
1. N/A
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1.5

WORK SEQUENCE

A.

SUBMITTALS. Construct Work in stages to accommodate OWNER and public use of
premises and facilities during construction as specified. Coordinate and submit Progress
Schedule (Section 01 32 16), Traffic Plans, and other required Submittals as specified
herein. Do not begin construction prior to acceptance of submittals as required.

WORK STAGING. Construct Work in stages to provide for continuous public usage.
Do not close off public usage of facilities until usage of one stage of Work will provide
alternate usage. Closure of roads to through traffic is allowed only with prior written
consent from the ENGINEER. Road closures must be identified and addressed in the
CONTRACTOR Traffic Control Plan. Maintain access to individual dwellings for
OWNER, public, mail service, garbage pickup, and emergency access as specified.
Roads opened to through traffic prior to final surface restoration (asphalt paving), must
have an approved temporary road surfacing. CONTRACTOR shall maintain all
temporary surfacing, including snow removal and re-grading as necessary, until final
surfacing is completed.

CONTRACTOR USE OF PREMISIS

A

CONTRACTOR shall limit use of premises for Work, for storage, and for access, to
allow:

OWNER occupancy

Public usage

Emergency vehicle access

Pedestrian access

Garbage Pickup

Mail Delivery

AN

Coordinate use of premises under direction of ENGINEER or his/her designee.

CONTRACTOR shall be fully responsible for protection and safekeeping of products
under this Construction Contract until construction completion and acceptance.

The following areas have been identified for CONTRACTOR’S use:
1. Public Right-of-Way as shown on the drawings

The CONTRACTOR shall confine his operations to the Public Right-of-Way.
CONTRACTOR shall obtain and pay for use of additional storage or work areas needed
for operations under this Construction Contract. All use of private property used for
storage, mobilization, office support, and/or any other CONTRACTOR operation shall be
by private agreements. These private agreements shall be without any responsibility or
liability on the part of the OWNER or ENGINEER, and all documents and payment shall
be strictly between the private property owner and the CONTRACTOR. Provide copies
of any private property use agreements to ENGINEER upon request.

Use of the Public Right-of-Way in no way relieves the CONTRACTOR from
maintaining access to all dwellings along the construction route. A minimum of one lane
in each direction shall be maintained at all times for public and municipal service access
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for fire, police, mail, etc. except as specified herein. CONTRACTOR shall restore and
clean all disturbed property as specified.

1.6 OWNER OCCUPANCY

A OWNER will occupy premises during entire construction period for conduct of
OWNER’s normal operations. Cooperate with OWNER in scheduling operations to
minimize conflict and to facilitate OWNER usage.

END OF SECTION 01 11 00
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PART 1

11

1.2

1.3

14

1.7

SECTION 01 14 00

WORK RESTRICTIONS

GENERAL

SECTION INCLUDES

A

Conditions affecting construction.

EXISTING CONDITIONS

A

All locations, other than 1215 Interchange, are in finished Neighborhood Parks, where

public may be present.

a. Care should be taken to limit access to each work area while tree removal processes
are ongoing.

SITE CONDITIONS

A. There should be adequate area on roadways or parking lots, or on-site for employee
parking etc. Do not store equipment or materials in the public right of way.

B. Soil Conditions: No unusual soil conditions should exist. All sites are grass covered.

C. In inclement weather, mud is to be expected. Consider existing conditions in preparing
bid prices, work schedules and in protecting and moving equipment. Contractor is
responsible to keep adjacent streets and project areas clean from mud tracking.

DRAINAGE

A. Control all water impacting the work site during construction. Provide drainage
protection of existing facilities. In the event of rain, maintain drainage lines to insure no
flooding, the integrity of trenches, and stability of existing excavations.

B. Control and maintain all irrigation tail water that currently drains onto street or into

existing storm drain system.

TREE PROTECTION PLAN

A

A tree protection plan is required. City will work with contractor to ensure maximum
protection of trees onsite.
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1.9 BURIED STREET AND PARKING LOT LIGHT WIRE
A Visit the site and verify whether street light wires are overhead or underground.

B. Repair at no cost to the OWNER any CONTRACTOR caused damage to buried or
overhead street and parking lot lighting wiring.

1.12 TRAFFIC RESTRICTIONS

A. None
PART 2 PRODUCTS Not used.
PART 3 EXECUTION Not used.

END OF SECTION 01 14 40
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SECTION 01 3113

COORDINATION

This Specification changes a portion of 2017 Edition APWA Standard Specification Section 01 31 13.
All other provisions of the Section remain in full force and effect.

PART 1

GENERAL

1.2 COORDINATING WITH ENGINEER

Add the following paragraph to 1.2:

F.

Project Meetings: The CONTRACTOR shall hold weekly coordination meetings at a
time and place as mutually agreed to by the CONTRACTOR and ENGINEER. The
meetings shall include the project superintendent and other necessary personnel from the
CONTRACTOR and personnel from the ENGINEER. In addition, the meeting may
include, at the discretion of the ENGINEER, representatives from other utilities and the
public. The CONTRACTOR shall present project status and coordination issues, and
provide a progress schedule update. The weekly meetings are considered incidental to
the project and no separate payment will be made.

Meetings may be skipped upon mutual decision between the CONTRACTOR and the
ENGINEER.

Add the following article:

1.8 PUBLIC AGENCY PERSONNEL TO CONTACT

A

Utility Companies: Utility companies generally require a minimum of 48 hours notice if
their utility requires location, relocation, or protection. Contact the following individuals
to coordinate.

1. Questar Gas: Joyce Jacobsen — 324-3957. Call 2 weeks prior to having Questar
work on gas mains and 1 week on service lines to property owners. A Questar
representative must be present at the preconstruction meeting and when working
around high pressure gas mains.

Rocky Mountain Power: Builder’s Hotline — 1-800-469-3981

Qwest Communications: Matt Ivester — 974-8169

Granger-Hunter Improvement District: Doug Bradfield — 801-955-2228
Comcast: Marty Pollock —401-3032

Salt Lake County Surveyor: Pamela Birt — 468-2016 (Survey Monuments)
Traffic Signal (Coordinate with Salt Lake County): James Nell — 557-9698
Utah Transit Authority (UTA): Michael Clara — 262-5626 ext. 2325

N~ WN
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B. West Valley City

Schedule Engineering Inspections: 801-963-3318

Parks Department Project Representative: Jason Erekson — 801-955-4006
Parks Department Inspector: Kelly Simper — 801-509-1936

Parks Maintenance Superintendent — Kent Jensen — 801-955-3715
Parks Department Forrester: Darin Nerdin — 801-509-1939

City Engineer: Dan Johnson — 801-963-3228

West Valley City Traffic Engineer: Erik Brondum — 801-963-3561
Excavation Permits/Street Closure: Randy Petersen — 801-963-3350
. Fire: 801-963-3367

10. Police: 801-963-3300

11. West Valley City Sanitation Division: 801-955-3720

CoNoor~wNE

END OF SECTION 01 31 13
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SECTION 01 32 16

PROGRESS SCHEDULE

PART 1 GENERAL

1.3 SUBMITTALS

Add the following:

D. OWNER will withhold payment if CONTRACTOR fails to prepare, submit, or update
the Progress Schedule as required.

END OF SECTION 01 32 16
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SECTION 01 33 00

SUBMITTAL PROCEDURE

This specification changes a portion of 2017 Edition APWA Standard Specification Section 01 33 00.
All other provisions of the Section remain in full force and effect.

PART 1 GENERAL

1.3 PROCEDURE

Add the following paragraph:

J. Owner will withhold payment if contractor fails to prepare, submit or update submittals, as
required.

1.8 SUBMITTALS

Add the following section:

A. If CONTRACTOR submits documents for product other than that specified, provide a written
statement to ENGINEER noting such (See Transmittal Form).

B. Use the following list to identify CONTRACTOR’s due dates and Engineers actions dates:
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SUBMITTAL ACTION AND DUE DATE LIST

Submittal Section When Due

Reference
Submittal Register 013300 Pre-Construction Conference
Preliminary Progress Schedule 007200 Pre-Construction Conference
Mobilization Plan 00 72 00 Pre-Construction Conference
Safety and Protection Plan 007200 Pre-Construction Conference
Quality Control Program 007200 Pre-Construction Conference
Copy of NOI (Notice of Intent Submitted to the | 0157 20 Pre-Construction Conference
Division of Water Quality, Department of
Environmental Quality)
SWPPP (Storm Water Pollution Prevention Plan) 015720 Pre-Construction Conference
Copy of West Valley City Stormwater Permit 015720 Pre-Construction Conference
Copy of NOT (Notice of Termination Submitted to the | 01 57 20 Prior to Final Payment
Division of Water Quality, Department of
Environmental Quality)
Permits for Work 011400 Prior to Starting Work
Traffic Control Plan 0155 26 72 Hours Prior to Starting Work
Construction Land  Surveyor Name, Address | 017123 72 Hours Prior to Starting Work
Registration No.
Progress Schedule 013216 With Each Monthly Pay Request
Written Permission to use Private Citizen’s Property | 00 73 03 24 Hours Prior to Use
and Water
Common Fill 310513 Prior to Delivery to Site
Crushed Aggregate Base 321123 5 Days Prior to Placement
Crushed Aggregate Base Mix Design 321123 5 Days Prior to Use
Asphalt Concrete Mix Design 321205 5 Days Prior to Use
Asphalt Concrete Batch Delivery Ticket 321216 Upon Delivery to Site
Portland Cement Concrete Source Data and Supplier’s | 03 30 04 5 Days Prior to Use
Mix No.
Water System Product Data 331100 5 Days Prior to Installation
Water System Disinfection Report 331300 Prior to Water Line Use
Pipeline Commissioning 33 08 00 Prior to System Use
Portland Cement Concrete Quality Control Test | 03 30 04 Daily as applicable
Reports 033010
Portland Cement Concrete Batch Delivery Ticket 033010 Upon Delivery to Site
Portland Cement Concrete Curing Compound Source, | 03 39 00 72 Hours Prior to 1% Concrete Placement
Type, and Data
Top Soil Supplier and Source Data 310513 72 Hours Prior to Placement
Certification of Compliance and Request for Final | 01 78 50 5 Working Days Prior to Substantial
Inspection Completion
Quantity of Unclassified Excavation 312316 Prior to Final Payment
Land Survey Closeout Documentation 017123 Prior to Final Payment

017134

310510
Evidence of Payment to Suppliers and Subcontractors 017850 Prior to Final Payment
Redlines 017839 Prior to Final Payment

1. Notes: Section reference listed in this table but not found in the Project Manual may be found in

the APWA Standard Specifications 2017 Edition.
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1.9 ENGINEER’S STAMP

A Form of the ENGINEER’s stamp is as follows:

SUBMITTAL REVIEW

[ 1 NO EXCEPTIONS TAKEN [ ]REJECTED
[ ] MAKE CORRECTIONS NOTED [ ] RESUBMIT
[ 1SUBMIT SPECIFIED ITEM [ ] DO NOT RESUBMIT

This review is for general conformance with the design concepts of the Work and general
compliance with the Contract Documents and does not constitute an approval or variance.
Corrections or comments, or the failure to make them, on this review does not relieve the
CONTRACTOR from full contract compliance.

The CONTRACTOR is responsible for compliance with all contract provisions, dimensions, sizes,

capacities, fabrication and construction techniques, installation, coordinating work with others, and
performing the Work in a safe and satisfactory manner.

Date: By:

WEST VALLEY CITY PARKS AND RECREATION

B. Meaning of ENGINEER’s Stamp:

1. No Exceptions Taken: Submittals have been reviewed and no corrections were noted.

2. Make Corrections Noted: Submittals that have only minor discrepancies.
Resubmission will not be required unless the stamp is marked “Resubmit”.

3. Submit Specified Item: Submittals that are incomplete or require more
than minor corrections will be annotated to indicate necessary corrections. Resubmit the part of
the submittal showing the corrections.

4. Rejected: Submittals that are fundamentally in error, covering wrong equipment or construction,
or require extensive corrections.

5. Resubmit: Submittals that require resubmission. Make corrections required, note any changes by
dating the revisions to correspond with the change require date, and resubmit the corrected
materials.

6. Do Not Resubmit: Submittals which are not necessary to resubmit.
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TRANSMITTAL FORM

DATE:

[ 1NEW SUBMITTAL
[ ] RESUBMITTAL

Section | REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS (this section will be initialed by the CONTRACTOR)

TO: FROM: TRANSMITTAL NO.
PREVIOUS
TRANSMITTAL NO.
SPECIFIC SECTION CONTRACT TITLE: CONTRACT NO.
NUMBER (See instructions)
CONTRACT REFERENCE DOCUMENT
SUBMITTAL ITEM DESCRIPTION SAMPLE OR NO. OF VARIATION ENGINEER
NO. OF ITEM CERTIFICATE COPIES (See REVIEW
SUBMITTED (See instructions) SPEC PARA. NO. DRAWING SHEET instructions) CODE
(Type Size, model NO. (See
number, etc.) instructions)
a. b. C. d. e f. g. h.
REMARKS | certify that the above submitted items have been reviewed in detail and are correct and conform with the
Contract Drawings and Specifications except as otherwise noted.
NAME AND SIGNATURE OF CONTRACTOR
Section |1 OWNER’S ACTION (this section will be completed by the ENGINEER)
ENCLOSURES RETURNED (List by Item. No.) SIGNATURE OF REVIEWING AGENT DATE

FORM 013301 (Read Instructions on the reverse side prior to initialing this form)
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INSTRUCTIONS

GENERAL

=

Form is self-transmittal. Letter of transmittal is not required.

2. Submittals requiring expeditious handling will be submitted individually on this form.

3. ENGINEER’s review of submittals does not release or relieve CONTRACTOR from complying
with all requirements of the Contract Documents.

SECTION 1

1. TRANSMITTAL No.: Number each transmittal consecutively in the space entitled “Transmittal
No.”. This number will identify each submittal.

2. PREVIOUS TRANSMITTAL No.: Mark the box for re-submittal and insert the transmittal
number of last submission as well as the new submittal number in the spaces provided. Each re-
submittal will become a new transmittal.

3. SPECIFICATION SECTION No.: Cover only one specification section with each transmittal.

4. Column “a”: For each entry on this form, the “SUBMITTAL ITEM No.” will be the same as the
SUBMITTAL ITEM No. indicated on the Submittal Register.

5. Column “c”: When a sample of material or Manufacturer’s Certificate of Compliance is
transmitted, indicate “Sample” or “Certificate”.

6. Column “g”: CONTRACTOR will place a check mark in the “Variation” column when a
submittal is not in accordance with the plans and specifications — also, a written statement to that
effect shall be included in the space provided for “Remarks” or on a separate page.

7. Column “h”: For each item reviewed, ENGINEER shall assign action codes as follows.

Do Not Resubmit. Receipt acknowledged.
Will be returned by separate correspondence.
Other (Specify).

A No Exceptions Taken.

B. Make Corrections Noted. Resubmissions not required.
C. Submit Specified Item.

D. Rejected.

E. Resubmit

F.

G.

H.
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INSTRUCTIONS

GENERAL

1. CONTRACTOR to Complete Form: Review the Contract Documents to insure completeness.
Expand general category listings. Show individual entries on this form for each item.

2. Resubmittals: If a submittal is returned for correction, provide a new Submittal Identification

Number. Identify the number on the submittal register and resubmit the information for review.
Do not amend the data already contained on the submittal register.

SUBMITTAL REGISTER

1. SCHEDULE ACTIVITY: If an activity on the Progress Schedule is assigned to the submittal,
place the schedule activity number in the “SCHEDULED ACTIVITY” column.

2. SUBMITTAL ITEM No.: Assign to each entry on the Submittal Register a sequential number in
the “SUBMITTAL IDENTIFICATION (ITEM NUMBER)” column.

3. REVIEW ACTION: The “REVIEW ACTION” column identifies technical review responsibility

of submittal. Review of all products and materials is the CONTRACTOR’s responsibility;
however, certain specified submittals will also require ENGINEER for information.

a. If REVIEW ACTION Column is Blank: Identified submittal shall be approved by the
CONTRACTOR and then submitted to the ENGINEER for information.
b. If the “ENGINEER” is Identified in the REVIEW ACTION Column: Identified

submittals shall be first approved by the CONTRACTOR and then submitted to the
ENGINEER for review.
4, ENGINEER ACTION DATES: This column is for ENGINEER’s use to record date submittal
was received and the action code assigned in the submittal review process.

END OF SECTION 01 33 00
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SECTION 01 45 00 - QUALITY CONTROL

PART 1 - GENERAL
11 SUMMARY

This Section specifies requirements for quality control services. Quality control services include
inspections and tests performed by independent agencies, governing authorities, as well as the
Contractor.

A. Testing Responsibilities: Testing and inspecting services are required to verify compliance
with requirements specified or indicated. The owner shall engage and pay for services of an
independent agency to perform inspections and tests specified in the schedule attached
herein. These services do not relieve Contractor of responsibility for compliance with the
Contract Documents.

1. Specified test, inspections and related actions do not limit Contractor’s
other quality-assurance and control procedures that facilitate
compliance with Contract Documents.

2. Requirements for Contractor to provide quality-assurance and control
Services required by Architect, Owner or authorities having jurisdiction
are not limited by provisions of this section.

B. Retesting: The Contractor is responsible for retesting costs where results prove

unsatisfactory and do not indicate compliance with Contract Documents, regardless of

whether the original test was the Contractor's responsibility.

1. Cost of retesting construction revised or replaced by the Contractor is the
Contractor's responsibility, where required tests were performed on original
construction.

C. Associated Services:  The Contractor shall cooperate with agencies performing
inspections or tests and provide auxiliary services as requested. Notify the agency in
advance of operations to permit assignment of personnel. Auxiliary services include but
are not limited to:

1. Provide access to the Work and furnish incidental labor and facilities necessary to
facilitate inspections and tests.

2. Take representative samples of materials that require testing or assist the agency
in taking samples.

3. Provide facilities for storage and curing of samples, and deliver samples to testing
laboratories.

4, Provide a preliminary design mix proposed for use for material mixes that require
control by the testing agency.

5. Provide security and protection of samples and test equipment at the Project site.

D. Duties of the Testing Agency: The agency engaged to perform inspections and testing of

materials and construction shall cooperate with the Architect and Contractor in
performance of its duties, and provide qualified personnel to perform inspections and tests.

1. The agency shall notify Owner and Contractor promptly of deficiencies observed
during performance of its services.
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2. The agency is not authorized to release, revoke, alter or enlarge requirements of
the Contract Documents, or approve or accept any portion of the Work.

E. Coordination: This Contractor and each agency engaged to perform inspections and tests
shall coordinate the sequence of activities to avoid removing and replacing construction to
accommodate inspections and tests.

1. The Contractor is responsible for scheduling inspections, tests, taking samples and
similar activities.

F. Submittals: The testing agency shall submit a certified written report of each inspection
and test to the Owner, in duplicate, unless the Contractor is responsible for the service. If
the Contractor is responsible, submit a certified written report of each inspection and test
through the Contractor, in duplicate. Submit additional copies of each report to the
governing authority, when the authority so directs.

G. Report Data: Written reports of each inspection or test shall include, but not be limited
to:
Date of issue
Project title and number
Name, address and telephone number of testing agency
Dates and locations of samples and tests or inspections
Names of individuals making the inspection or test
Designation of the Work and test method
Identification of product and Specification Section
Complete inspection or test data
Test results and an interpretation of test results
Ambient conditions at the time of sample taking and testing
Comments or professional opinion as to whether inspected or tested work complies with
Contract Document requirements
Name and signature of laboratory inspector
Recommendations or retesting

H. Qualifications for Service Agencies: Engage inspection and testing agencies which are
prequalified as complying with "Recommended Requirements for Independent Laboratory
Qualification" by the American Council of Independent Laboratories, and specialize in the
types of inspections and tests to be performed. Each inspection and testing agency
engaged shall be authorized to operate in the State in which the Project is located.

I Repair and Protection: Upon completion of inspection and testing repair damaged
construction and restore substrates and finishes to eliminate deficiencies. Comply with
requirements for "Cutting and Patching". Protect construction exposed by or for quality
control service activities and protect repaired construction. The Contractor is responsible
for repair and protection regardless of the assignment of responsibility for inspection and
testing.

PART 2 - SCHEDULE OF CONTRACTOR PROVIDED TESTING SERVICES

A Earthwork: Allow testing service to inspect and approve each subgrade and fill layer
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before further backfill or construction work is performed. Perform field density tests in
accordance with ASTM D 1556 (sand cone method) or ASTM D 2167 (rubber balloon
method), as applicable.

1. Field density tests may also be performed by the nuclear method in accordance
with ASTM D 2922, providing that the calibration curves are periodically checked
and adjusted to correlate to tests performed using ASTM D 1556. In conjunction
with each density calibration check, check the calibration curves furnished with
the moisture gages in accordance with ASTM D 3017.

2. If field tests are performed using nuclear methods, make calibration checks of both
density and moisture gages at beginning of work, on each different type of material
encountered, and at intervals as directed by the Project Architect.

B. Footing Subgrade: For each strata of soil on which footings will be placed, perform at
least one test to verify required design bearing capacities. Subsequent verification and
approval of each footing subgrade may be based on a visual comparison of each subgrade
with related tested strata when acceptable to Project Architect.

C. Paved Areas: Perform at least one field density test of subgrade for every 2,000 sqg. ft. of
paved area of slab, but in no case fewer than three tests. In each compacted fill layer,
perform one field density test for every 2,000 sg.ft. of overlaying building slab or paved
area, but in no case fewer than three tests.

D. Asphalt Paving: Test in-place asphalt concrete courses for compliance with requirements
for thickness and surface smoothness.

E. Thickness: In-place compacted thickness will not be acceptable if exceeding following
allowable variation from required thickness:
Base Course: 1/2", plus or minus
Surface Course: 1/4", plus or minus
F. Surface Smoothness:  Test finished surface of each asphalt concrete course for

smoothness, using 10' straightedge applied parallel with, and at right angles to centerline
of paved area. Surface will not be acceptable if exceeding the following tolerances for

smoothness:
Base Course Surface: 1/4"
Wearing Course Surface: 3/16"

Crowned Surfaces: Test with crowned template centered and at right angle to crown.
Maximum allowable variance from template; 1/4".
Check surface areas at intervals as directed by Architect.

G. Portland Cement Concrete (Paving & Structural): Sampling and testing for quality control
during placement of concrete may include the following, as directed by Architect.

H. Sampling Fresh Concrete: ASTM C 172, except modified for slump to comply with
ASTM C 94.

1. Slump: ASTM C 143; one test at point of discharge for each day's pour of each
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QUALITY CONTROL

type of concrete; additional tests when concrete consistency seems to have
changed.

Air Content: ASTM C 173, volumetric method for lightweight or normal weight
concrete; ASTM D 231 pressure method for normal weight concrete; one for each
day's pour of each type of air-entranced concrete.

Compression Test Specimen: ASTM C 31; one set of 3 standard cylinders for
each compressive strength test, unless otherwise directed. Mold and store
cylinders for laboratory cured test specimens except when field-cure test
specimens are required.

Compressive Strength Tests: ASTM C 39; one set for each day's pour exceeding
5 cu. yds. plus additional sets for each 50 cu. yds. over and above the first 25 cu.
yds. of each concrete class placed in any one day; one specimen tested at 7 days,
one specimen tested at 28 days, and one specimen retained in reserve for later
testing if required. When total quantity of a given class of concrete is less than 50
cu. yds, strength test may be waived by Architect, if, in his judgment, adequate
evidence of satisfactory strength is provided. When strength of field-cured
cylinders, evaluate current operations and provide corrective procedures for
protecting and curing the in-place concrete. Strength level of concrete will be
considered satisfactory if averages of sets of three consecutive strength test results
equal or exceed specified compressive strength, and no individual strength test
result falls below specified compressive strength by more than 500 psi.

END OF SECTION 01 45 00
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PART 1

SECTION 01 57 19

ENVIRONMENTAL PROTECTION

GENERAL

1.1 GENERAL PROVISIONS

A

Comply with all Federal, State, local laws and regulations, and the provisions of this
Section controlling environmental pollution.

Prevent pollution of streams, lakes, ponds, and reservoirs with sediment, fuels, oils,
bitumens, chemicals, or other harmful materials and pollution of the atmosphere from
particulate and gaseous matter.

Incorporate Best Management Practices to prevent hazardous material releases by
segregating wastes, providing secondary containment and having spill kits and absorbents
on hand.

1.2 HAZARDOUS MATERIAL - DISCOVERED DURING CONSTRUCTION

A

Immediately suspend work in the area and notify the ENGINEER if abnormal conditions
are encountered or exposed during construction that indicates the presence of a hazardous
material, toxic or hazardous waste.

1. Treat the conditions with extreme caution.

2. Abnormal conditions include, but are not limited to, the following: presence of
barrels; buried storage tanks; above ground tanks; obnoxious odors; excessively
hot earth; stained and discolored soils; smoke; unidentifiable powders, sludges,
pellets; or any other condition that could be a possible indicator of hazardous
material, toxic or hazardous waste.

Resume operation in this area when directed by the ENGINEER. Continue working in
other areas of the project, unless otherwise directed by the ENGINEER.

Dispose of the hazardous material, toxic or hazardous waste under the requirements and

regulations of the Utah State DEPARTMENT of Environmental Quality and United State

Environmental Protection Agency.

1. Perform by change order necessary work required to dispose of these materials.

2. Disposition of waste materials requiring special procedures by certified
personnel will be arranged by the ENGINEER with qualified persons to
dispose of the material.

Section 01 57 19 — Environmental Protection
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1.3

14

1.5

1.6

HAZARDOUS MATERIAL - CONTRACTOR CAUSED

A

C.

Notify the ENGINEER of Environmental Quality of spills of petroleum based products or
hazardous waste if the release would meet the definition of a hazardous waste as defined
in 40 U.S. Code of Federal Regulations 261.

1. Notify the ENGINEER immediately after the discovery of the spill.

2. Notify the DEPARTMENT of Environmental Quality (DEQ) in writing within 5
calendar days of the discovery.

3. Notify the DEQ in accordance with R315.9 of Utah Administrative Code. 24-

hour phone number: (801) 536-4123.

Dispose of spilled material according to the requirements and regulations of the Utah
State DEPARTMENT of Environmental Quality.

Pay for the required clean-up operations.

LIVE STREAMS

A

Ford or work in live streams, canals or any live body of water (live water) only with
approval from the Utah Division of Water Quality and Utah Division of Water Rights.
Do not operate mechanized equipment in live water unless provided for in the Contract.
Minimize stream, and canal siltation.

Use a dike or barrier to separate work areas or pits located in or adjacent to streams from
the main stream. Prevent sediment from entering adjacent streams.

Treat water used to wash aggregate or water from other operations that produce sediment
by filtration, settling basins, or other methods that reduce sediment concentrations to the
level of the stream or lake into which it is discharged.

OPEN BURNING

A.

Not permitted.

ABRASIVE BLASTING - VISIBLE EMISSION STANDARDS

A

Visible Emission Standards:

1. Abrasive blasting inside Salt Lake or Utah Counties where the performance
standards in this article, paragraph C are used: Do not discharge into the
atmosphere an opacity darker than 20 percent for a period or periods aggregating
more than 3 minutes in any 1 hour.

2. Abrasive blasting inside Salt Lake or Utah Counties where the performance
standards in this article, paragraph C are not used: Do not discharge into the
atmosphere an opacity darker than 40 percent for a period or periods aggregating
more than 3 minutes in any 1 hour.

Visible Emission Evaluation Techniques:
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1. Rad emissions from unconfined blasting at the densest point of the emission after
a major portion of the spent abrasive has fallen out. Densest point will be
between 6 feet and 25 feet from the impact surface of the abrasive blasting

nozzle.

2. Judge emissions from unconfined blasting employing multiple nozzles as a single
source unless each nozzle meets the emission and performance standards.

3. Read emissions from confined blasting at the densest point after the air

contaminant leaves the enclosure.

Performance Standards: Any one of the following may be used as a performance
standard.

1. Confined blasting

2. Wet abrasive blasting

3. Hydroblasting

4. Unconfined blasting using abrasives defined below:

a. Before blasting, the abrasive will not contain more than 1 percent by
weight material passing a #70 U.S. standard sieve.

b. After blasting, the abrasive will not contain more than 1.8 percent by
weight material 5 micron or smaller.

C. Abrasives reused for dry unconfined blasting are exempt from the

requirements of “after blasting,” but must conform with the requirements
of “before blasting” above.

Abrasive Certification: Sources using the performance standard for unconfined blasting
must demonstrate they have obtained abrasives from persons who have certified
(submitted test results) to the Utah Air Quality Executive Secretary at least annually that
such abrasives meet the requirements outlined above for abrasives.

1.7  NOISE AND VIBRATION CONTROL

A.

Identify haul routes and percussive noise sources that annoy sensitive receptors and
prevent these sources from becoming a problem.

Definitions and Standards - Use terminology that meets applicable American National
Standards Institute (ANSI) publications and commonly accepted practices of acoustical
measurements.

1. Receptor - An occupied residential dwelling, church, hospital, school, outdoor
stage, or structure confining other noise sensitive activities.

2. Noise Sensitive Zone - The land enclosed within a 1500 foot radius circle of any
receptor.

3. Sound Level - The total sound pressure level from all concurrent construction

activities related to the subject project, as measured with a sound level meter
using the A-weighting network (ANSI S1.4). The standard notation is dB(A) or
dBA.

4. Percussive Noise - Short burst(s) of banging or clattering noise including but not
limited to blasting, pile driving, and jack-hammering.

Prohibitions - Suspend construction work under the following conditions:
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1. Construction activity in a noise sensitive zone causes the sound level within 10

feet of the nearest receptor to exceed: 95 dBA in daytime (7 a.m. - 9 p.m.), or 55

dBA in nighttime (9 p.m. -7 a.m.)

A noise sensitive zone on Sundays and State Holidays.

3. Project related construction noise or vibration does not meet specifications.
Suspend the portion of construction work responsible for the problem until noise
is reduced to the required noise standards.

N

Compliance:

1. Follow the local noise ordinances, except where a variance in accordance with
local regulations has been granted.

2. Local noise ordinance variance does not provide an exemption from complying

with the requirements of this article, paragraph C.

Percussive Noise: Notify the ENGINEER at least 2 weeks in advance of any percussive
noise activity that is expected to exceed the provisions of this article, paragraph C.
Coordinate with the ENGINEER to notify the public.

1.8 ENVIRONMENTAL CLEARANCE BY THE CONTRACTOR

A

Obtain and provide the following environmental clearances before beginning project
activity when adding or selecting any ground- or resource-disturbing features such as
material (gravel, borrow or waste) sites, equipment staging sites, office sites, water lines,
holding ponds, etc., not provided in the Contract:

1. Wetlands: Obtain written clearance from the U.S. Army Corps of ENGINEERS.

2. Floodplains - Initiate consultation concerning the proposed additional feature(s)
with the Region Hydraulics Section. Subsequent coordination with the Federal
Emergency Management Agency (FEMA) may be required. Verification of non-
interference by the CONTRACTOR with a floodplain or compliance with FEMA
guidelines will be provided to the CONTRACTOR by the Region Hydraulic
ENGINEER.

3. Prime, Unique, and Important Farmland - Initiate consultation concerning the
proposed additional feature(s)with the farmland specialist with the Regions
Environmental ENGINEER. Subsequent coordination by the CONTRACTOR
with the U.S. Natural Resources conservation service may be required. The
Region provides written clearance to the CONTRACTOR.

4, Utah Pollutant Discharge Elimination System (UPDES) - Obtain UPDES permit
for storm water discharge from Utah Division of Water Quality (DWQ). Comply
with the requirements of the permit including submittal of Notice of Intent (NOI)
form to DWQ and development and approval of the storm water pollution
prevention plan by the DWQ when required.

5. Air Quality: Obtain construction approval from the Utah Division of Air Quality
and West Valley City if construction project or area of disturbance outside of the
project is in an area of air quality non-attainment for any pollutant.

CONTRACTOR is responsible for all costs of pursuing and obtaining all the above
clearances, and is not entitled to time extension for delays encountered in obtaining these
clearances.
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PART 2 PRODUCTS Not used.

PART 3 EXECUTION Not used.

END OF SECTION 01 57 19
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Item No. | Tree Label Unit Tree Variety Location Diameter (inches) Price
1 1 Each Boxelder Jordan River Trailhead 43
2 2 Each Boxelder Jordan River Trailhead 18
3 3 Each Boxelder Jordan River Trailhead 15
4 4 Each Boxelder Jordan River Trailhead 58
5 5 Each Boxelder Jordan River Trailhead 19
6 6 Each Boxelder Jordan River Trailhead 24
7 7 Each Elm-Siberian Jordan River Trailhead 26
8 8 Each Elm-Siberian Jordan River Trailhead 43
9 9 Each Elm-Siberian Jordan River Trailhead 23
10 10 Each Elm-Siberian Jordan River Trailhead 45
11 11 Each Elm-Siberian Jordan River Trailhead 45
12 12 Each Elm-Siberian Jordan River Trailhead 68
13 13 Each Elm-Siberian Jordan River Trailhead 55
14 14 Each Elm-Siberian Jordan River Trailhead 24
15 15 Each Elm-Siberian Jordan River Trailhead 40
16 16 Each Elm-Siberian Jordan River Trailhead 23
17 17 Each Elm-Siberian Jordan River Trailhead 35
18 18 Each Poplar-sp Jordan River Trailhead 110
19 19 Each Poplar-sp Jordan River Trailhead 78
20 20 Each Elm-Siberian Jordan River Trailhead 11
21 1 Each Hackberry-Common Hillsdale 13
22 2 Each Maple-Norway Hillsdale 10
23 3 Each Pine-Austrian Hillsdale 11
24 4 Each Pine-Austrian Hillsdale 18
25 5 Each Pine-Austrian Hillsdale 17
26 6 Each Pine-Scotch Hillsdale 13
27 7 Each Willow Hillsdale 18
28 8 Each Willow Hillsdale 39
29 9 Each Willow Hillsdale 45
30 1 Each Elm-Siberian Peachwood Park 10
31 2 Each White Poplar Peachwood Park 10
32 3 Each White Poplar Peachwood Park 23
33 4 Each White Poplar Peachwood Park 32
34 5 Each White Poplar Peachwood Park 21
35 6 Each White Poplar Peachwood Park 28
36 7 Each Pear-Flowering Peachwood Park 16
37 8 Each Pear-Flowering Peachwood Park 12
38 9 Each Pear-Flowering Peachwood Park 10
39 10 Each Pear-Flowering Peachwood Park 9
40 11 Each Pear-Flowering Peachwood Park 9
41 1 Each Willow-Navajo/Globe City Park 41
42 2 Each Pear-Flowering City Park 12
43 3 Each Pear-Flowering City Park 13
44 4 Each Pear-Flowering City Park 10
45 5 Each Pear-Flowering City Park 11
46 6 Each Pear-Flowering City Park 9
47 1 Each Elm-Siberian 215 and 3500 freeway entrance 41
48 2 Each Willow 215 and 3500 freeway entrance 15
49 3 Each Willow 215 and 3500 freeway entrance 30
50 4 Each Willow 215 and 3500 freeway entrance 33
51 5 Each Willow 215 and 3500 freeway entrance 29
52 6 Each Willow 215 and 3500 freeway entrance 26
53 7 Each Willow 215 and 3500 freeway entrance 26
54 8 Each Willow 215 and 3500 freeway entrance 27
55 9 Each Willow 215 and 3500 freeway entrance 27
56 10 Each RussianOlive 215 and 3500 freeway entrance 15
57 11 Each RussianOlive 215 and 3500 freeway entrance 20
58 12 Each RussianOlive 215 and 3500 freeway entrance 8
59 13 Each RussianOlive 215 and 3500 freeway entrance 15
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