Scope of Project

1. General
A. This description of the scope of the SHOP FLOOR 2014 for the Salt Lake City Mosquito Abatement District Project presents a summary in broad outline of the work to be performed in this Contract.  It is provided for general reference only. Refer to the Specification document for more detailed requirements of the work.
B. The Contractor shall be responsible for field measuring all relevant dimensions and information required to perform the work and ensure entire project is completed.
C. Safe work practices must be enforced at all times.
D. Contractor must provide own sanitary facilities, security, phone, and utilities if needed.

2. The goal of this project is to:
A.  Remove an existing 20+ year old floor coating from the shop work area (~39’ X 43’), parts room (~10’X20.5’), welding area (~11’X16’), welding closet (~6’X7’) and tile from the shop bathroom (~7’X9’) floors (total area ~ 2,400 square feet);
B. Prepare the floor surfaces for the acceptance of a new heavy duty epoxy;
C. Apply a DUR-A-FLEX product to existing cracks in the flooring:
D. Resurface shop work area, parts room, welding area, welding closet and shop bathroom floors with DUR-A-FLEX brand DUR-A-GARD SL with ARMOR TOP with grit.

3. Materials and Equipment
A. Contractor shall provide all materials and equipment needed to complete this project.
B. Contractor shall provide all necessary materials of type and quality per project documents.

4. Timing and Scheduling
A. The SLCMAD facility is an operating facility which must be considered at all times during the project work.  The typical hours that the facility is open are from 7:00 am to 3:30 pm, Monday through Friday.  If the Contractor needs access to the facility at other times it must be approved and prearranged with SLCMAD. 
B. Contractor is to coordinate equipment usage and work locations with SLCMAD and cannot block access to existing facilities unless a mutual agreement has been reached.  The SLCMAD operations a very seasonal. The active mosquito season comes to an end by late September and most of the seasonal crew is gone.  There is a window of time during late September through mid-October that the shop work can be halted to complete this product. It is the goal of the SLCMAD to complete this project during the first two weeks of October 2014.
C. Project Timeline:
i. Issue of Invitation to Bid – 	July 7, 2014
ii. Bid due date - 			August 20, 2014 – 8:59 AM
iii. Bid Opening			August 20, 2014 – 9:00 AM
iv. Start of Project			 after September 15, 2014
v. Completion of Project		before October 15, 2014
