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PROJECT ESTIMATE                                                                             CONSTRUCTION CONTROL CORPORATION 3/13/2024

PROJECT NAME……...…..SLCMAD PHASE TWO

ARCHITECT…..….….…..…MHTN
STAGE OF DESIGN…..…..DESIGN DEVELOPMENT SF 19,000                     3,600                       10,924                     250,000                   

Cost/ SF 302.42                     631.67                     207.48                     16.13                       

CSI #  HANGAR  LAB BUILDING  ABC CAGES  SITE 
 TOTAL CONST. 

COST 

02 EXISTING CONDITIONS -$                         -$                         -$                         67,815$                   67,815$                   
03 CONCRETE 542,622$                 97,470$                   349,199$                 -$                         989,290$                 
04 MASONRY -$                         205,840$                 -$                         -$                         205,840$                 
05 METALS 1,509,694$              152,402$                 641,710$                 -$                         2,303,807$              
06 WOODS & PLASTICS 31,902$                   60,382$                   32,356$                   -$                         124,640$                 
07 THERMAL & MOISTURE PROTECTION 22,850$                   171,366$                 356,724$                 -$                         550,941$                 
08 DOORS & WINDOWS 275,552$                 64,645$                   31,800$                   -$                         371,997$                 
09 FINISHES 366,723$                 264,696$                 32,772$                   -$                         664,191$                 
10 SPECIALTIES 95,000$                   18,000$                   -$                         -$                         113,000$                 
11 EQUIPMENT 78,500$                   -$                         -$                         -$                         78,500$                   
12 FURNISHINGS 1,804$                     2,580$                     -$                         -$                         4,384$                     
13 SPECIAL CONSTRUCTION -$                         -$                         -$                         -$                         -$                         
14 CONVEYING SYSTEMS -$                         -$                         -$                         -$                         -$                         
21 FIRE SUPPRESSION 123,500$                 23,400$                   -$                         -$                         146,900$                 
22 PLUMBING 35,595$                   70,300$                   -$                         -$                         105,895$                 
23 HVAC 570,453$                 296,171$                 -$                         -$                         866,624$                 
26 ELECTRICAL 458,040$                 266,195$                 171,618$                 805,000$                 1,700,853$              
27 COMMUNICATION 76,000$                   36,000$                   -$                         -$                         112,000$                 
28 ELECTRONIC SAFETY & SECURITY 76,000$                   21,600$                   -$                         -$                         97,600$                   
31 EARTHWORK 308,084$                 58,500$                   187,418$                 515,406$                 1,069,408$              
32 EXTERIOR IMPROVEMENTS -$                         -$                         -$                         1,119,777$              1,119,777$              
33 UTILITIES -$                         -$                         -$                         700,933$                 700,933$                 

SUBTOTAL 4,572,319$              1,809,547$              1,803,598$              3,208,931$              11,394,395$            

   GENERAL CONDITIONS 8% 365,786$                 144,764$                 144,288$                 256,714$                 911,552$                 

   BONDS & INSURANCE 2% 98,762$                   39,086$                   38,958$                   69,313$                   246,119$                 

   OVERHEAD & PROFIT 5.0% 251,843$                 99,670$                   99,342$                   176,748$                 627,603$                 

   DESIGN CONTINGENCY 10% 457,232$                 180,955$                 180,360$                 320,893$                 1,139,440$              

TOTAL CONSTRUCTION COST 5,745,942$         2,274,022$         2,266,545$         4,032,600$         14,319,109$       

Building Permit 119,073$                 
Plan Check Fees 77,398$                   
1% State Permit Fee 1,965$                     
Utility Connection Fees and Impact Fees -$                         
Furniture Fixtures & Equipment 3.0% 429,573$                 
A/E Fees 6% 859,147$                 
Reimbursables 34,366$                   
Geotechnical 15,000$                   
Commissioning Agent 20,000$                   
Survey 5,000$                     
Owner's Representative Fees - State Contract Rate 3.53% 505,465$                 
Owner's Construction Contingency      5% 715,955$                 
Special Inspections & Testing                  0.75% 107,393$                 

TOTAL PROJECT COST 17,209,443$       

LOCATION……….…..……..SALT LAKE CITY, UT

BUILDING COST SUMMARY

DESCRIPTION
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