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Federal Aid Agreement Maximum Project Value
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for Local Agency Prolect Steven Kuhimeier
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PIN Number Project Number Agreement Number

21142 F-LC35(330) (Assigned By Comptrollers)

FINET Number PIN Description

56291 Magna Safe Routes to School FY25

FMIS Number Date Executed

F018178
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081524443

This Agreement is entered into this by and between the Utah Department of Transportation
(“UDOT”) and Greater Salt Lake Municipal Services District "Local Agency", a political subdivision(s) of the State of Utah.

The Local Agency has a project that will receive financing from federal-aid highway funds. The Project consists of
Magna Safe Routes to School FY25, located at Greater Salt Lake Municipal Services District and identified as project
number F-LC35(330);

Pursuant to 23 CFR Section 635.105, UDOT has the responsibility to oversee the federal aid projects to ensure
adequate supervision and inspection so the projects are completed in conformance with the approved plans and
specifications, including compliance with all federal requirements; and

This Agreement describes the respective roles and requirements of UDOT and the Local Agency to ensure
compliance with the federal requirements for the receipt of federal funding for the Project.

State Wide Transportation Improvement Program STIP 2024 - 2027

Fund* Prior 2024 2025 2026 2027 Total Fed Aid State Other Pct
LOCAL_GOVT $0 $281,013 $0 $0 $0 $281,013 $0 $0 $281,013| 100.00%
TAP_FLEX $0 $50,000 $293,461 $0 $0 $343,461 $320,209 $0 $23,252 6.77%

Total: $0 $331,013 $293,461 $0 $0 $624,474 $320,209 $0 $304,265| 48.72%
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Now, therefore,

AGREEMENT

the parties agree as follows:

|. Description of the Project.

This project aim

s to enhance pedestrian safety by constructing a new sidewalk along an unimproved section of Breeze

Drive. The current conditions force students to walk on the roadway, as parked vehicles often block the area near the
gutter, and the space behind the gutter is filled with trip hazards and fences. The lack of a curb and only a rolled gutter
further exacerbates the safety issues.

Key components of the project include:

1-  Sidewalk Construction: Connecting the existing sidewalk to a critical crosswalk will provide a continuous and
safe pathway for students.

2 - Curb

a.F

and Gutter Installation: Introducing new curb and gutter systems to:

acilitate proper stormwater drainage.

b. Serve as a visual and physical barrier to keep vehicles off the sidewalk, enhancing pedestrian safety.

By addressing these issues, the project will create a safer environment for students walking along Breeze Drive, reducing
the need to walk in the roadway and protecting them from vehicular traffic.

II. UDOT’s

Roles and Responsibilities on a Federally Funded Local Government Project as follows:

A. Oversee compliance with federal and state regulations.

B. Ens

ure transportation project oversight as outlined in 23 CFR 635.105.

C. Assign a UDOT Project Manager to:

1.
2
3.
4.
5
6.
7
8
9.
10.

11.
12.

13.
14.

Assist the Local Government Project Manager to monitor scope, schedule, budget, and help track
expenditures during all phases of the project.

. Assist in project risk monitoring by reviewing and discussing identified risks and mitigation efforts.

For projects approved through the Wasatch Front Regional Council (WFRC), assist in early coordination
with UDOT’s Environmental staff during preparation of the environmental document.
Prepare and process the federal aid agreement before project initiation.

. Help administer consultant qualifications-based selection, negotiation of contract, and contracting process

for all phases of the Project using the UDOT Consultant Services selection process.
Assist the local agency to process and approve Consultant Pay Requests.

. Coordinate and participate in design review meetings to ensure the federally-approved, UDOT design

process is followed.

. Coordinate to ensure ongoing communication with the local project sponsor.

Notify the Local Government that the match, betterment or other funding to UDOT is due.

Assist the Local Agency in preparing and executing UDOT Standard Utility Reimbursement Agreements
as required.

Coordinate betterment items and finalize agreements prior to construction advertising.

Assist with the federally-approved construction advertising and award processes through the UDOT
construction advertising and award process.

Coordinate with the Local Project Manager to review and recommend change orders for approval.
Coordinate the UDOT project closeout process.

lll. Local Agency Roles and Responsibilities on a Federally Funded Local Government Project.

The

Local Agency shall manage the Project in compliance with federal and state laws and regulations. The

Local Agency shall monitor the quality of work being performed on the Project and daily activities and issues with
the consultants.

A. The

Local Agency shall assign a representative to serve as the Local Project Manager to:
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Research, understand, and take responsibility for federal requirements by its acceptance of federal funds.
Coordinate with the UDOT Project Manager concerning the funding.

Work with organizations (MPO’s, etc.) for funding and expenditure time-frames, scope issues and delivery
schedule.

Manage the day-to-day activities of the Project as follows:

coow

— @™o

Consultant and professional services used on the Project.

The Local Agency shall recommend and approve consultant pay requests.

Project scope, schedule, budget, and quality.

Coordination of details, decisions and impacts with the local jurisdiction’s community councils,
commissions, legal counsel, department heads, political leads, engineering and public works
departments, etc.

Coordination with the assigned UDOT Project Manager.

Project risk monitoring by reviewing and discussing identified risks and mitigation efforts.

Monitor project schedule and progress of all project tasks- to ensure a timely delivery of the project.
Schedule discussion should be held in all preconstruction and construction project progress meeting.
Oversee project compliance with federal and state transportation project processes. These
responsibilities include (but are not limited to):

1) Participate in the federally approved UDOT consultant qualifications-based selection,
negotiation of contract, and contracting process for all phases of the project.

2) Participate as the active lead in project team meetings as well as all field and plan reviews.

3) Ensure NEPA Environmental clearances and approvals are obtained.

4) Ensure current AASHTO, MUTCD, and UDOT design standards are met, or if not, ensure all
design exceptions, waivers or deviations are obtained from UDOT and have the necessary
signatures in place.

5) Ensure and certify that right of way acquisitions follow the federal Uniform Act and comply
with state right of way acquisition policy, including rules, and meet all Project right of way
commitments.

6) Ensure construction standards and specifications are met.

7) Oversee project construction management operations, progress, documentation and quality
inspection to meet state and federal contract administration requirements.

Coordinate with utilities to minimize project impacts and ensure needed relocations have the proper
documentation, easements and agreements in place. The Local Agency shall provide to UDOT
Region Utility Coordinator the Project utility certification prior to construction advertising. All utility
agreements must follow the UDOT standard Utility agreement format and process.

Provide right of way certification verifying all required right of way has been purchased prior to
advertising.

Ensure required documentation is in place before submitting the advertising package to UDOT for
advertising through its federally-approved process.

Coordinate with the UDOT Project Manager and Comptroller’s Office to deposit the local match and
betterment funds as outlined below in Section IV.

Approve the final advertising package and obtain local signature approval advertisement.

Review the abstract of bids and recommend to the UDOT Project Manager award of the project. The
Local Agency may decline to recommend award for the following reasons: Lack of funding to cover
project costs as bid, or cancelling the project.

Attend Construction Coordination meetings and coordinate with the Consultant Resident Engineer
(RE).

Review all construction change orders for approval and submit them to UDOT Project Manager for
review and processing.

Review the project budget for changes related to change orders, quantity overruns, incentives, fuel
and asphalt adjustments, etc.

Ensure materials comply with the current UDOT Materials Testing and Acceptance Manual and the
UDOT Minimum Sampling and Testing Requirements.

Assist to provide all documentation needed for construction project close out including Buy America
certification.

Coordinate the project close out process by timely closing all open contracts and agreements.
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This list of roles and responsibilities is not comprehensive but describes the general roles of the Local Agency.

IV. Funding. Upon signing this agreement, the Local Agency agrees to pay its estimated matching share in
phases when requested by UDOT within 30 days. Phases typically include environmental, design, right of way
and construction. The local match for this project is represented by the percentages of the Total Project Value
shown below. In addition, the Local Agency agrees to pay 100% of the overruns that exceed $624,474 and any
ineligible costs to UDOT.

The Local Agency shall be responsible for all costs associated with the project which are not reimbursed
by the federal government. For a Joint Highway Committee project, the federal participation for construction
engineering costs is limited to 20 percent of the construction contract costs. No costs are eligible for federal aid
reimbursement until authorized by the FHWA through Form R-709, Request for Federal Aid Project Approval,
separate from this Local Agency Agreement.

Local Agency betterments are ineligible for Federal Funding. The Federal Aid Agreement must be
modified to incorporate the additional funding for the betterments that are included after the execution of this
Agreement. The Local Agency will advance the funds for the betterments to UDOT prior to the construction
award.

Flexible match (soft match) will only be utilized on this project if the flexible match is approved by the
UDOT Local Government Programs Engineer and the flexible match is included in this agreement prior to
execution. Flexible match will not be added to the project after this agreement has been executed.

For the specific funding for the project, see page 1, Statewide Transportation Improvement Program
(STIP).

UDOT will request payment of matching shares and overruns through an email that will be sent to Steven
Kuhimeier at SKUHLMEIER@SLCO.ORG, the Local Agency Contact. The Local Agency shall pay within 30 days
after each payment request. The Local Agency shall make the check payable to the Utah Department of
Transportation referencing the project number above and mail to UDOT Comptroller's Office, 4501 South 2700
West, Box 1415010, Salt Lake City, Utah 84114-1510.

Funds requested beyond the amount described in this Agreement will require execution of a Federal Aid
Agreement Modification by the parties.

If the project has cost overruns, the Local Agency shall pay the additional amount to UDOT within 30
days of receiving the invoice. Should the Local Agency fail to reimburse UDOT for costs that exceed the federal
reimbursement, federal funding for other Local Agency projects or B&C road funds may be withheld until payment
is made in addition to any other remedies available.

If the Local Agency’s advanced amount exceeds its share of project cost, UDOT will return the amount of
overpayment to the Local Agency upon financial closure of the project.

If there are any unexpended Federal Funds remaining on the project, the funds will be returned to the
funding source that they originated (MPO, etc) and reprogrammed.

UDOT Comptroller shall provide the Local Agency with a quarterly statement reflecting a cost summary
for the project.

V. Local Agency’s Reimbursement Claims. The Local Agency shall bill UDOT for eligible federal aid project
cost incurred after FHWA phased approval for authorization to proceed (form R709) and in conformity with
applicable federal and state laws. Authorized Local Agency reimbursement claims should be submitted to UDOT
Project Manager within 30 days of cost incurrence. Reimbursements to the Local Agency for right of way claims
are classified as a pass-through of Federal funds from UDOT to the Local Agency. Expenditures by the Local
Agency for general administration, supervision, and other overhead shall not be eligible for federal participation
unless an indirect cost plan has been approved annually by the Federal government. The Local Agency shall
certify to UDOT that it has conformed to all the requirements of applicable state and federal law, Consultant
Services Manual of Instruction, Local Public Agency Guide, and all the provisions of the contract, as a condition of
and prior to receiving payment under the contract.
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The Local Agency shall comply with 23 CFR Section 710.203 for FHWA reimbursement requests of real
property acquisitions. A Local Agency shall not request reimbursement for excess acquisitions which are not
eligible for FHWA reimbursement under 23 CFR Section 710.203. https://www.ecfr.gov/cqi-
bin/ECFR?page=browse

VI. Federal Aid Project Compliance. Local Agency shall comply with Title 23, USC, 23 CFR, 2 CFR Part 200, ,
UDOT Local Government and State Aid Project Guide, UDOT’s Right of Way Operational Manual and the Federal
Aid Project Agreement between UDOT and Federal Highway Administration concerning federal aid projects. They
will also follow the Local Government Design and Process Manuals.

VII. Compliance with the John S. McCain National Defense Authorization Act: The Local Agency certifies
conformance and continued conformance with Public Law 115-232, § 889 and 2 CFR § 200.216.

VIlIl.Project Authorization for Federal Aid. The Local Agency, through UDOT, must obtain an Authorization to
proceed from FHWA before beginning work on any federal aid project. Federal funds shall not participate in costs
incurred prior to the date of authorization. The Local Agency will work with the Project Manager to establish a
project end date. Any expenses incurred after the FMIS Close Out End Date will not be eligible for Federal
reimbursement and the Local Agency will be required to pay 100% of those costs. This end date can be
found on the UDOT website at the following link: Local Government Close Out Dates. FHWA authorizes the
funding in separate phases including environmental, design, ROW, and construction.

IX. Title VI Provisions. Where Title VI APPENDICES A and E in the remainder of this section use contractor,
substitute Local Agency. Where the Title VI APPENDICES A and E in the remainder of this section use the
recipient, substitute UDOT.

APPENDIX A: During the performance of this contract, for itself, its assignees and successors in interest
(hereinafter in referred to as the “contractor”) agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the
Acts and the Regulations relative to Non-discrimination in Federally assisted programs of the U.S.
Department of Transportation, Federal Highway Administration (FHWA), Federal Transit
Administration (FTA), or Federal Aviation Administration (FAA) as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

2. Nondiscrimination: The contractor, with regard to the work performed by it during the contract, will
not discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor will not
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations,
including employment practices when the contract covers any activity, project, or program set forth in
Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontractors, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be
performed under a subcontract, including procurements of materials, or leases of equipment, each
potential subcontractor or supplier will be notified by the contractor of the contractor's obligations
under this contract and the Acts and the Regulations relative to Nondiscrimination on the grounds of
race, color, or national origin.

4. Information and Reports: The contractor will provide all information and reports required by the
Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Recipient or the FHWA, FTA, or FAA to be pertinent to ascertain compliance with such Acts,
Regulations, and instructions. Where any information required of a contractor is in the exclusive
possession of another who fails or refuses to furnish the information, the contractor will so certify to
the Recipient or the FHWA, FTA, or FAA, as appropriate, and will set forth what efforts it has made to
obtain the information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the
Nondiscrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the FHWA, FTA, or FAA may determine to be appropriate, including, but not limited to:
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6.

a. withholding payments to the contractor under the contract until the contractor complies; and/or
b. canceling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one through
six in every subcontract, including procurements of materials and leases of equipment, unless exempt
by the Acts, the Regulations and directives issued pursuant thereto. The contractor will take action
with respect to any subcontract or procurement as the Recipient or the FHWA, FTA, or FAA may
direct as a means of enforcing such provisions including sanctions for A non-compliance. Provided
that if the contractor becomes involved in, or is threatened with litigation by a subcontractor, or
supplier because of such direction, the contractor may request the Recipient to enter into any
litigation to protect the interests of the Recipient. In addition, the contractor may request the United
States to enter into the litigation to protect the interests of the United States.

APPENDIX E — During the performance of this contract, the contractor, for itself, its assignees, and

successors in interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. §
4601), (prohibits unfair treatment of persons displaced or whose property has been acquired because
of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of
sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination
on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, (prohibits
discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section
504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities"
to include all of the programs or activities of the Federal-aid recipients, sub-recipients and
contractors, whether such programs or activities are Federally funded or not);

Titles Il and Ill of the Americans with Disabilities Act, which prohibit discrimination on the basis of
disability in the operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by
Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations
and Low-Income Populations, which ensures Non-discrimination against minority populations by
discouraging programs, policies, and activities with disproportionately high and adverse human health
or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency,
and resulting agency guidance, national origin discrimination includes discrimination because of
Limited English proficiency (LEP). To ensure compliance with Title VI, you must take reasonable
steps to ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087
to 74100);

Page 6 of 11



e Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating
because of sex in education programs or activities (20 U.S.C. 1681 et seq).

X. Indemnity clause. UDOT and Local Agency are both governmental entities subject to the Utah
Governmental Immunity Act (“Act”). Each party agrees to indemnify, defend, and save harmless the other party
from and against all claims, suits, and costs, including attorney’s fees for injury or damage of any kind, arising out
its negligent acts, errors or omissions of its officers, agents, contractors or employees in the performance of this
Agreement. Nothing in this paragraph is intended to create additional rights to third parties or to waiver any of the
provisions of the Act. The obligation to indemnify is limited to the dollars amounts set forth in the Act. The
indemnification in this paragraph shall survive the expiration or termination of this Agreement.

Xl. Single Audit Act. The Local Agency, as a sub-recipient of federal funds, shall adhere to 2 CFR 200 Uniform
Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards. A sub-recipient who
expends $750,000 or more in federal awards from all sources during a given fiscal year shall have a single or
program-specific audit performed for that year in accordance with 2 CFR 200. Upon conclusion of the 2 CFR 200
audit, the Local Agency shall be responsible for ensuring that a copy of the report is transmitted to the Utah
Department of Transportation, Internal Audit, 4501 S 2700 W, Box 148230, Salt Lake City, Utah 84114-8230.

XIl. Maintenance. The Local Agency shall properly maintain and restore each type of roadway, structure and
facility as nearly as possible in its original condition as constructed or improved in accordance with state and
federal requirements.

XIll.Utilities. The Local Agency shall notify and cooperate with utility companies having facilities in the project
limits in accordance with Utah Code Section 54-3-29. The Local Agency shall follow the standard UDOT utility
agreement process including signatures by UDOT, utility, and the Local Agency.

The Local Agency shall certify, in accordance with 23 CFR Section 645.107(c), that utility relocation
reimbursements to be made in accordance with the provisions of 23 CFR Section 645.107(a) do not violate the
terms of a use and occupancy agreement, or legal contract, between the utility and the Local Agency, or are
solely for the purpose of implementing safety corrective measures to reduce the roadside hazards of utility
facilities to the highway use as provided in 23 CFR Section 645.107(k).

The Local Agency shall determine reimbursement eligibility for identified relocations based on Local
Agency Franchise Agreement or Ordinance. If not reimbursable, submit a written statement to UDOT that the
Local Agency is "legally unable to reimburse the utilities" for relocation or protection work as part of the project.
Utility relocations deemed to be reimbursable will be performed in accordance with 23 CFR Section 645, Utilities,
Subpart A, and are subject to 23 CFR Section 635.410, Buy America Requirements.

In accordance with 23 CFR Section 645.209 (g), the Local Agency will provide a degree of protection to
the highway that is equivalent to or more protective than Utah Administrative Rule 930-7, Utility Accommodation
Rule.

XIV. Availability of Records. For a period not less than three (3) years from the date of final voucher, the
Local Agency accounting records pertaining to the federal aid project are to be kept available for inspection and
audit by the state and federal government, or furnished upon request.

XV. Right of Way. The Local Agency shall acquire all the required right of way for the Project in compliance
with 23 CFR Section 710.309, 49 CFR Part 24 and UDOT Right of Way Operations Manual, including the
procurement process for contracting with consultants. The Local Agency shall use the right of way module in ePM
for acquisitions. The Local Agency shall utilize UDOT’s contracting processes to hire consultants to provide Right
of Way services. This requirement includes selection methods, consultants being on the approved pool, and the
contracts going through UDOT Consultant Services. Noncompliance with these requirements may result in UDOT
withholding federal funds. Once all the necessary right of way is acquired, the Local Agency shall obtain UDOT’s
certification. All the necessary right-of-way must be obtained before the project is advertised. No limitations
concerning right-of- way shall be allowed. For UDOT right-of-way certifications required for advertising access the
following: https://www.udot.utah.gov/connect/business/design/project-advertising-tools/.

For real property disposals the Local Agency shall comply with 23 CFR Sections 710.409 and 710.403.
The Local Agency should have property management records, which identify inventories of real property
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considered excess to project needs. If a Local Agency determines that real property initially acquired as part of
the project is declared excess and disposed of the Local Agency must comply with 23 CFR Sections 710.409 and
710.403. These sections require that the Federal share of net income from the sale or lease of real property
acquired with Federal assistance be used for Title 23 eligible projects. Refer to https://www.ecfr.gov/cgi-
bin/ECFR?page=browse for additional information. The Local Agency shall deposit the net proceeds from the sale
or lease with UDOT to be applied towards a Title 23 eligible project as authorized by the appropriate metropolitan
planning organization or the Joint Highway Committee.

XVI.  Change in Scope and Schedule. Local Agency recognizes that if a project scope changes from the
original intent of the project application, the project will need to be re-evaluated by the responsible agency that
programmed the project (i.e, MPO, JHC). Such a review may result in approval of the scope change, removal
from the program, or adjustment in the federal aid funds programmed for the project.

Local Agency is responsible for the schedule of the project. If the project cannot progress as
programmed, the responsible programming agency may advance other projects and require the project to wait for
next available funding.

Any change orders required to meet the terms and conditions of the construction contract will be initiated
by UDOT. UDOT will notify the Local Agency of any such change orders and obtain the Local Agency’s consent if
the change order increases the cost of the project. The Local Agency shall be responsible for 100% of the costs
of all change orders on the Project not reimbursed by FHWA.

XVII. UDOT Service Costs. UDOT may provide expertise in project management, contract preparation,
design plan reviews, advertising, construction materials verification/certification, technical assistance, engineering
services or other services as needed. This includes costs for auditing consultant contracts that can be up to 0.5%
of the contract costs. Appropriate charges for these costs will be incurred by the project and included in the
overall project costs.

XVIII.  Additional Contracting Party. If the Local Agency desires to be an additional contracting party and an
additional bondholder or obligee on the performance bond for Class B and C roads, a signed letter on official
letterhead by the governing body of the Local Agency shall be an attachment to this Federal Aid Agreement. This
provision applies only to federally funded projects and only on B and C roads.

XIX.  Termination. This agreement may be terminated as follows:

1. By mutual agreement of the parties, in writing.

2. By either UDOT or the Local Agency for failure of the other party to fulfill their obligations as set forth in the
provisions of this agreement. Thirty day written notice to terminate the Agreement will be provided to the
other party describing the noncompliance of the Agreement. If the noncompliance is not remedied within
the thirty day period, the Agreement shall terminate. However, if UDOT believes that the Local Agency is
violating the Agreement that may result in harm to the public, inappropriate use of federal funds or if the
Federal Highway Administration requests immediate termination, UDOT may terminate the Agreement
without giving the thirty day notice.

3. By UDOT for the convenience of the state upon written notice to the Local Agency.

4. By UDOQT, in the event that construction of the project for which this design engineering is undertaken is
not started by the close of the fifth fiscal year following the fiscal year in which this agreement is executed.

In the event of termination, the Local Agency shall pay all of UDOT’s costs referenced in paragraph XV regardless
of whether the Project is constructed.

XX. Miscellaneous.

1. This Agreement cannot be altered or amended, except pursuant to an instrument in writing signed by each
of the parties.

2. If any term or provision of this Agreement or application to any person or circumstance shall, to any extent,
be invalid or unenforceable, then the remainder of this Agreement shall not be affected and each term,
condition and provision of this Agreement shall be valid and enforced to the fullest extent permitted by law,
so long as removing the severed portion does not materially alter the overall intent of this Agreement.

3. The failure of a party to insist upon strict performance of any provisions of this Agreement shall not be
construed as a waiver for future purposes with respect to any such provision or portion. No provision of this
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Agreement shall be waived unless such waiver is in writing and signed by the party alleged to have waived

its rights.

. Each undersigned represents and warrants that each has been duly authorized for all necessary action, as
appropriate, to execute this Agreement for and on behalf of the respective parties.

. The parties shall not, by this Agreement nor by any act of either party, be deemed principal and agent,

limited or general partners, joint ventures or to have any other similar relationship to each other in the
conduct of their entities.
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XXI. Content Review.
Language content was reviewed and approved by the Utah AG’s office on June 29, 2022.

LOCAL AGENCY Utah Department of Transportation

By By

Region Director

Date Date
Greater Salt Lake Municipal Services District Official

UDOT Comptroller

By

Approved As To Form

By

Comptroller’s Office

Date

Date
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LIOT

AWAVAE Aeeping Utah Moving

Consultant Services

Federal Aid Agreement Review/Approval Routing Form

STATE OF UTAH

UTAH DEPARTMENT OF TRANSPORTATION

CONSULTANT SERVICES

Project No.: F-LC35(330)

PIN Description:

Magna Safe Routes to School FY25

TODAY’S DATE 5/30/2024
PM REQUEST DATE 5/30/2024
FEDERAL AID
AGREEMENT NO.

PIN No.: 21142

FINET Prog Code No.:

56291

UDOT Project Manager

UDOT Contract Administrator

Kevon Ogden

2010 South 2760 West
Salt Lake City, UT 84104
(801)910-2100
kevonogden@utah.gov

Michael R. Butler (Acting as UDOT)
PO Box 148490

Salt Lake City Utah 84114-8490
(801)815-4367
michael.butler+udot@wcg.us

Local Government

Greater Salt Lake Municipal Services District
2001 S STATE STREET

Salt Lake City, UT 84190

Steven Kuhimeier, (385) 468-6624
SKUHLMEIER@SLCO.ORG

Project Value $624,474
Federal Match $320,209
Local Government Match $304,265
State Match $0

This Federal Aid Agreement will follow the current Consultant Services electronic signature process. Please follow the
email instructions for processing the Federal Aid Agreement. If legal reviews are required by your entity, the contract will
still need to ultimately follow the electronic signature process.
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