
 

 

 

 

TOOELE CITY CORPORATION  

PUBLIC WORKS DEPARTMENT 

 

PROJECT NAME: TOOELE CITY SALT SHED 

 

Request for Proposal  

for 

Construction Management 

and 

General Contractor Services 

 

 

PROPOSALS DUE PRIOR TO: 

September 30, 2024 at 3 PM 

 



 

DESCRIPTION OF WORK – [Parcel 087-0-0012 located west of the intersection of 1000 

West and Rogers St.] 

Tooele City Public Works Department is seeking proposals for Construction Management and 

General Contractor (CM/GC) services for the construction of a Salt Shed facility in Tooele City. 

The proposed salt shed site will include a 60-foot by 60-foot prefabricated metal building with 

concrete foundation and concrete apron. Site improvements will also include a 20-foot access 

road, electrical for site lighting, electric gates and service for block heaters for four trucks. 

Project specifics and details are subject to change. This project aims to enhance the city's 

infrastructure and improve storage capabilities for road salt, ensuring efficient winter 

maintenance operations. See attached Concept Plan.  

The selected CM/GC will collaborate closely with the Owner and Design Consultants. The 

Project Engineer overseeing this endeavor is J-U-B Engineers. Responsibilities include guiding 

the project through its design phase, offering guaranteed maximum prices (GMPs) at key 

milestones with contingencies corresponding to design development, developing schedules, and 

providing feedback on the constructability of design details, as well as the availability of selected 

materials. 

Plans are projected to be finalized by November 2024, with construction scheduled to commence 

on or before that date, aiming for completion by March 2024.  

Tooele City may consider incomplete any proposal not prepared and submitted in accordance 

with the provisions noted herein and may waive any informalities at the city’s discretion.  

 

CRITERIA SELECTION FOR CM/GC 

• 75%    Qualifications of Proposed Superintendent, Proposed Project Manager, Proposed 

Project Executive. 

• 25%     Evaluation of Proposed Fees 

 

PROPOSED SCHEDULE FOR SELECTION PROCESS 

Advertisement for RFP   September 9, 2024 

Last Day to Submit Questions  September 24, 2024 

Proposals Due     September 30, 2024 at 3 pm 

Selection of Preferred CM/GC  October 9, 2024 

Immediately after selection, Tooele City will provide a proposed contract and negotiate a final 

contract agreement with the CM/GC. The selected CM/GC must be able to begin work within 2 

weeks of the executed agreement and Notice to Proceed. 

 

 

 

 



 

RFP DOCUMENTS 

RFP documents will be posted by Tooele City. Please contact Laura at laurab@tooelecity.org for 

an electronic copy of the RFP documents. 

REQUESTS FOR INFORMATION 

All requests for information regarding this project shall be submitted to J-U-B Engineers:  

Lizel Allen 

lallen@jub.com 

385-226-8334 

 

LAST DAY TO SUBMIT QUESTIONS 

Questions must be received no later than the time and date listed on the Project Schedule. All 

questions will be answered via addendum.  

ADDENDUM 

Responses to questions and requests for clarification will be in writing and issued as addenda to 

the Request for Proposals. Only those who have their name on the plan holders list will receive 

addenda.  Any addenda issued prior to the submittal deadline shall become part of the Request 

for Proposals and any information required shall be included in your proposal. 

SUBMITTED RESPONSE DUE DATES AND TIMES 

Required submittals must be delivered to Tooele City Purchasing (Suite 227) in a sealed 

envelope prior to the date and time indicated in the Project Schedule. Submittals received after 

the specified time will not be accepted. 

Tooele City Hall 

Recorders Office – Suite 227 

90 North Main St 

Tooele, UT 84074 

 

CM/GC WORK PHASES 

The CM/GC Work for the project consists of two (2) phases: Pre-Construction and Construction. 

• Pre-Construction Phase: This phase of the Work includes, but is not limited to attending 

design meetings, estimating and cost control, schedule development, and 

drawing/constructability reviews. The CM/GC shall provide a full construction estimate 

prior to bidding the project to subcontractors.  

• Construction Phase: This phase of Work consists of the CM/GC furnishing and installing 

all Work as required in the Contract Documents. Please note that the Work of the 

Construction Phase may be bid in several packages, such as excavation, footings and 

foundations, structural steel, etc. 

 

mailto:laurab@tooelecity.org
mailto:lallen@jub.com


 

PLEASE ADDRESS THE FOLLOWING INFORMATION IN PROPOSAL 

• Guaranteed Maximum Price (GMP): The CM/GC shall provide preliminary guaranteed 

maximum prices (GMPs) at key milestones with contingencies corresponding to design 

development. The CM/GC shall provide a finalGuaranteed Maximum Price (GMP) at the 

100% Bid Set Milestone Deliverable. The GMP is the final price that the CM/GC agrees 

to accept in full performance of the attached Construction Manager/General Contractor 

Agreement (CM/GC Agreement) and is based on the final contract drawings and 

specifications. The GMP shall include all fees and percentages required by the RFP, as 

well as the costs for General Conditions and all the work as required in the Contract 

Documents. The final GMP is normally determined at the completion of the Contract 

Documents and receipt of subcontractor bids.  

• Project Resume for three projects in similar size and scope: 

o Project Superintendent 

o Project Manager 

o Project Reference 

• Pre-Construction Fee: This lump sum fee consists of all costs for the CM/GC to provide 

the required services of the Pre-Construction Phase. No other reimbursable costs will be 

allowed or considered in addition to this fee. 

• Construction Management Fee: This lump sum fee shall consist of and include overhead, 

profit, and home office personnel who will be managing the project during bidding, 

construction and closeout, including the warranty period. This fee does include General 

Conditions. 

• Cost of Bonds: This is the cost of payment and performance bonds based on an amount 

equal to 100% of the GMP amount. 

• Construction Supervision Cost: This is a per month cost to the project from notice to 

proceed to final completion for the CM/GC’s on-site management/supervision team. All 

services and personnel not specifically identified as a Construction Supervision Cost will 

be considered to be part of the lump sum Construction Management Fee. This includes 

receptionist, accountants, safety officers, expediters, commissioning agents, etc. This cost 

does not include General Conditions or people performing the actual construction 

activities. 

• Contractor Change Order Markup: This is the fixed percentage markup that the CM/GC 

may apply to a change order for scope increase to the Agreement. 

• Self-Performed Work Mark-Up: This is a fixed percentage markup that will be applied to 

the cost for the CM/GC’s actual labor plus burden cost, material costs, and equipment 

costs for self-performed work. Actual costs for self-performed work will be subject to 

audit. No billing rates will be allowed. The CM/GC may be required to bid self-

performed work against other subcontractors at the discretion of Tooele City.  

• Provide a list of all potential subcontractors the CM/GC may be considering using.  

 

 

  



 

PROPOSAL SUBMISSION RATE SHEET 

Tooele City 

Salt Shed Project 

 

DATE _________________________________________________________ 

 

Name of Proposer _______________________________________________ 

I/We acknowledge receipt of the following Addenda:____________________ 

A. Pre-Construction Fee: For all work during the pre-construction period, I/We agree to 

perform for the lump sum of: 

___________________________________________________ DOLLARS (written amount 

shall govern) ($________________________________) 

B. Construction Management Fee: For all work during the construction phase of the 

contract for the management of the project, I/We agree to perform for the lump sum of: 

___________________________________________________ DOLLARS (written amount 

shall govern) ($________________________________) 

C. Cost of Bonds: The cost of payment and performance bonds based on the amount of 

preliminary estimates. 

___________________________________________________ DOLLARS (written amount 

shall govern) ($________________________________) 

D. Construction Supervision Cost: For project supervision and support team costs not 

covered in the above management fee, I/We agree to perform for the sum of: 

___________________________________________________ Per month. 

E. Contractor Change Order Markup: For all work added to the contract by change order, 

I/We agree to add not more than_________% to the subcontractor/supplier costs for the 

additional work. 

F. Self-Performed Work Markup: For all self-performed work, I/We agree to add not more 

than_________% to our labor and material costs to perform the work. The labor burden, 

including benefits adds________% to the labor rate.  

G. The CM/GC will provide a Guaranteed Maximum Price (GMP) at the 100% 

construction drawing level.  

 

  



 

LOCATION AND CONTACTS 

All meetings will be held at Tooele City offices at 

90 North Main Street 

Tooele, Utah 84074 

 

Please refer to the Schedule for times and dates. 

 

Public Works Director 

Jamie Grandpre 

jamieg@tooelecity.gov 

435-843-2130 

 

Engineer 

J-U-B Engineers 

Lizel Allen 

lallen@jub.com 

385-226-8334 

mailto:jamieg@tooelecity.gov
mailto:lallen@jub.com
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