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 State of Utah  
Department of Transportation 

 

Cooperative Agreement 
Converted TAP Funds 

for Local Agency 

Project Description: Transportation Alternative 
Program (TAP) 
 
Project Name: White City Canal Trail Lighting - 
sTAP 

Charge ID No. 
74556 

Pin:21042 
 
Job/project: S-R299(475) 

Project is being Sponsored through The Greater 
Salt Lake Municipal Services District(GSLMSD) 

Date Executed 

 
THIS COOPERATIVE AGREEMENT made and entered into on the executed date, by and between the 
UTAH DEPARTMENT OF TRANSPORTATION, hereinafter referred to as “UDOT”, and Greater Salt Lake 
Municipal Services District, a political subdivision of the State of Utah, hereinafter referred to as the “Local 
Agency.” 
 
RECITALS 
 
WHEREAS, in the interest of the public, it is the desire of the parties hereto to construct and thereafter 
maintain a Transportation Alternative Program project(TAP) described as White City Canal Trail LIghting - 
sTAP; and 
 
WHEREAS, funds for the construction of Transportation Alternative Program (TAP) projects have been 
made available by UDOT; and 
 
THIS COOPERATIVE AGREEMENT is made to set out the terms and conditions where the work shall be 
performed. 
 
AGREEMENT 
 
NOW THEREFORE, it is agreed by and between the parties hereto as follows:  
 
I. The Local Agency with its regular engineering and construction forces at the standard schedule 
of wages and working hours and in accordance with the terms of its agreement with such employees, or 
through qualified contractors with whom it has obtained contracts upon appropriate solicitation in 
accordance with the laws of the State of Utah, shall perform the necessary field and office engineering, 
furnish all materials and perform the construction work covered by this Agreement.  
 
II. The Local Agency is required to pay, as part of the total project cost, 50% of the cost of any 
utility facility relocations required within the UDOT highway right-of-way, and the utility company is 
required to pay the remainder of the cost of relocation. The Local Agency will determine, as part of the 
design of the project, those utility companies with facilities that will require relocation and the cost thereof, 
and will execute a Utility Relocation – 50% Reimbursement Agreement with those companies prior to 
advertising the project for bids. Contact the Region Two Utility and Railroad Leader John Bangle, 
jbangle@utah.gov] for assistance in preparing the Reimbursement Agreement. 
 
III. The Local Agency will comply with all applicable state and federal environmental regulations, 

including, but not limited to, Section 404 of the Clean Water Act and Utah Administrative Code 9-
8-404. Contact the Region Two Environmental Manager, Dan Bolin at dbolin@utah.gov, for 
assistance with any environmental compliance requirement questions. 

 
IV.       All construction work performed by the Local Agency or its contractor within UDOT highway 
right-of-way shall conform to UDOT’s standards and specifications. For work performed within UDOT’s 
right-of-way, the Local Agency shall submit plans to UDOT for review and approval prior to starting 
construction. The Local Agency shall comply with Utah Administrative Code R930-6 if performing any 
work within UDOT’s right-of-way. Any inspection by UDOT does not relieve the Local Agency of its 
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obligation to meet the standards and specifications. Local Agency’s construction may conform to local 
standards if they are equal to or greater than UDOT’s standards and specifications. 
 
V. All construction performed under this Agreement shall be barrier free to wheelchairs at 
crosswalks and intersections according to state and local standards. 
 
VI. The Local Agency will participate at a minimum of 40% of the total project. Local Agency’s 
participation can be through financial contribution, preliminary or construction engineering costs, donated 
labor or equipment, etc. Supporting documentation will be required to verify all costs. 
 
VII. The total estimated cost of the project including Local Agency’s participation is as follows: 
 
UDOT Funds (Allocated Amount)        $  75,900.00 
Local Agency’s Funds (Participation Amount)       $  50,600.00 
 
Total Project                                    $126,500.00 
 
VIII. Upon completion of construction and final inspection by UDOT, and upon request of the Local 
Agency, UDOT will deliver to the Local Agency a lump sum amount of $75,900.00 or 100% of UDOT’s 
funds for the construction of the facilities covered by this Agreement. This amount is the maximum 
amount of UDOT’s contribution. If the project should overrun the estimated project amount contained 
herein, the Local Agency shall be responsible to cover the additional amount. If the project is completed 
for an amount less than the estimated cost, the amounts in paragraph 7 will be adjusted proportionally 
and UDOT will deliver to the Local Agency a lump sum amount based on the percentages as stated in 
this Agreement. 
 
IX. The Local Agency will furnish to UDOT a statement upon completion of the project for which the 
grant was made certifying the amount expended on the project and certification that the project was 
completed in accordance with the standards and specifications adopted for the project by this Agreement. 

 
X. UDOT shall have the right to audit all cost records and accounts of the Local Agency pertaining 
to this project. Should the audit disclose that UDOT’s share of the total cost should be less than the lump 
sum payment made to the Local Agency under this Agreement, the Local Agency will promptly refund 
to UDOT the identified overpayment. For purpose of audit, the Local Agency is required to keep and 
maintain its records of work covered herein for a minimum of 3 years after completion of the project. 

 
XI. Upon commencement of the construction, the Local Agency agrees to complete the construction  
one year from signing of this Agreement]. If for any reason, the Local Agency cannot complete 
construction one year from signing of this agreement, the Local Agency must request, in writing ninety 
days before the Agreement expires, an extension of the grant with a full explanation of why the project 
cannot be completed on time and provide a new planned completion date. UDOT will review the request 
and inform the Local Agency, in writing, whether or not the request has been approved. Reasons for 
which UDOT will allow an extension of time include, but are not limited to, weather delays, material 
shortages, labor strike, natural disaster, or other circumstances that are beyond the Local Agency’s 
control. If the request is not approved the Local Agency will relinquish the grant allocation for the project 
and this Agreement shall be terminated. 

 
XII. If the Local Agency modifies its project and the modification affects the work, the Local Agency 
will notify UDOT. In the event there are changes in the scope of the work, extra work, or changes in the 
planned work that require a modification of this Agreement, such modification must be approved in writing 
by the parties prior to the start of work on the changes or additions. 

 
XIII. Upon completion of the work covered by this Agreement, the Local Agency shall be responsible 
for all costs associated with the ongoing care and maintenance of the resulting improvements. 
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