Sewer Improvements North of Provo Reservoir Canal - Phase | - V Jan 2015 CCI = 9972
UNIT TOTAL
ITEM NO. DESCRIPTION QUANTITY  UNITS PRICE AMOUNT
1 Mobilization 1LS $68,007.18 $68,007.18
2 Traffic Control 1LS $29,000.00 $29,000.00
3 Furnish and Install 8" PVVC Sewer Pipe (4000 North) 1,250 LF $95.00 $118,750.00
4 Furnish and Install 8" PVVC Sewer Pipe (900 West) 1,150 LF $95.00 $109,250.00
5 Furnish and Install 8" PVVC Sewer Pipe (Wedgewood Connection) 450 LF $75.00 $33,750.00
6 Furnish and Install 8" PVC Sewer Pipe (Private Property) 800 LF $75.00 $60,000.00
7 Furnish and Install 8" PVC Sewer Pipe (Canyon Road) 1,350 LF $95.00 $128,250.00
8 Furnish and Install 8" PVC Sewer Pipe (Private Property) 700 LF $75.00 $52,500.00
9 Furnish and Install 8" PVVC Sewer Pipe (Private Property) 450 LF $90.00 $40,500.00
10 Furnish and Install 8" PVVC Sewer Pipe (Canyon Road) 450 LF $110.00 $49,500.00
4 Furnish and Install 4' Manholes 25 Each $6,000.00 $150,000.00
5 Furnish and Install 4" lateral (stubbed to property line) 34 Each $2,000.00 $68,000.00
6 Class A Road Repair 44144 SF $4.00 $176,576.00
7 Import Backfill (100%) 17261 Ton $17.50 $302,067.50
8 Landscape and sidewalk repair 1LS $42,000.00 $42,000.00
TOTAL CONSTRUCTION (BASE BID) $1,428,150.68
Engineering 8.00% $114,252.05
CM 7.00% $99,970.55
Land and Easement Costs 110 Acre $100,000.00 $110,192.84
Legal and Bonding 2.00% $28,563.01
Contingency 15.00% $214,222.60
Grand Total $1,995,351.73
Cost Per Existing Connection (34) $58,686.82
Cost Per Buildout Connection (85 Max at RR zoning) $23,474.73
Cost to Connect from Home to Lateral including Septic Abandonment $5,000 to $12,000
Impact Fee Cost - TSSD $2,475.00
Impact Fee Cost - City $1,034.00

Connection Fee

$265.00




Engineer’s Estimate
Horrocks Engineers

Project Manager:

John E. Schiess, P.E.

Sewer Improvements North of Provo Reservoir Canal - Phase | Jan 2015 CClI = 9972
UNIT TOTAL
ITEM NO. DESCRIPTION QUANTITY UNITS PRICE AMOUNT

1 Mobilization 1LS $13,690.38 $13,690.38

2 Traffic Control 1LS $3,000.00 $3,000.00

3 Furnish and Install 8" PVC Sewer Pipe (4000 North) 1,250 LF $95.00 $118,750.00

4 Furnish and Install 4' Manholes 4 Each $6,000.00 $24,000.00

5 Furnish and Install 4" lateral (stubbed to property line) 9 Each $2,000.00 $18,000.00

6 Class A Road Repair 16280 SF $4.00 $65,120.00

7 Import Backfill (100%) 2225.00 Ton $17.50 $38,937.50

8 Landscape and sidewalk repair 1LS $6,000.00 $6,000.00
TOTAL CONSTRUCTION (BASE BID) $287,497.88
Engineering 8.00% $22,999.83
CM 7.00% $20,124.85
Land and Easement Costs 0.00 Acre $100,000.00 $0.00
Legal and Bonding 2.00% $5,749.96
Contingency 15.00% $43,124.68
Grand Total $379,497.20
Cost Per Existing Connection (9) $42,166.36
Cost Per Buildout Connection (24 Max at RR zoning) $15,812.38
Cost to Connect from Home to Lateral including Septic Abandonment $5,000 to $12,000
Impact Fee Cost - TSSD $2,475.00
Impact Fee Cost - City $1,034.00

Connection Fee

$265.00




Engineer's Estimate
Horrocks Engineers

Project Manager: John E. Schiess, P.E.

Sewer Improvements North of Provo Reservoir Canal - Phase |1 Jan 2015 CCI = 9972
UNIT TOTAL
ITEM NO. DESCRIPTION QUANTITY  UNITS PRICE AMOUNT

1 Mobilization 1LS $8,000.00 $8,000.00

2 Traffic Control 1LS $5,000.00 $5,000.00

3 Furnish and Install 8" PVC Sewer Pipe (900 West) 1,150 LF $95.00 $109,250.00

4 Furnish and Install 8" PVVC Sewer Pipe (Wedgewood Connection) 450 LF $75.00 $33,750.00

5 Furnish and Install 4' Manholes 4 Each $6,000.00 $24,000.00

6 Furnish and Install 4" lateral * 7 Each $2,000.00 $14,000.00

7 Class A Road Repair 11548 SF $4.00 $46,192.00

8 Import Backfill 1600 CY $17.50 $28,000.00

9 Landscape and sidewalk repair 1LS $8,000.00 $8,000.00
TOTAL CONSTRUCTION (BASE BID) $276,192.00
Engineering 8.00% $22,095.36
CM 7.00% $19,333.44
Land and Easement Costs 0.21  Acre $100,000.00 $20,661.16
Legal and Bonding 2.00% $5,523.84
Contingency 15.00% $41,428.80
Grand Total $385,234.60
Cost Per Existing Connection (16, 9 already connected to Wedgewood Sewer) $24,077.16
Cost Per Buildout Connection (18 Max at RR zoning) $21,401.92
Cost to Connect from Home to Lateral including Septic Abandonment $5,000 to $12,000
Impact Fee Cost - TSSD $2,475.00
Impact Fee Cost - City $1,034.00
Connection Fee $265.00

* Cannot reach western most PG home on Wedgewood, 8 others would be connected to PG System




Engineer’s Estimate
Horrocks Engineers

Project Manager:

John E. Schiess, P.E.

Sewer Improvements North of Provo Reservoir Canal - Phase 111 Jan 2015 CCI = 9972
UNIT TOTAL
ITEM NO. DESCRIPTION QUANTITY  UNITS PRICE AMOUNT

1 Mobilization 1LS $11,000.00 $11,000.00

2 Traffic Control and Traffic Control Specialist 1LS $12,000.00 $12,000.00

3 Furnish and Install 8" PVVC Sewer Pipe (Private Property) 800 LF $75.00 $60,000.00

4 Furnish and Install 8" PVVC Sewer Pipe (Canyon Road) 1,350 LF $95.00 $128,250.00

5 Furnish and Install 4' Manholes 8 Each $6,000.00 $48,000.00

6 Furnish and Install 4" lateral 13 Each $2,000.00 $26,000.00

7 Class A Road Repair 11836 SF $4.00 $47,344.00

8 Import Backfill 2150 CY $17.50 $37,625.00

9 Landscape and sidewalk repair 1LS $10,000.00 $10,000.00
TOTAL CONSTRUCTION (BASE BID) $380,219.00
Engineering 8.00% $30,417.52
CM 7.00% $26,615.33
Land and Easement Costs 0.37 Acre $100,000.00 $36,730.95
Legal and Bonding 2.00% $7,604.38
Contingency 15.00% $57,032.85
Grand Total $538,620.03
Cost Per Existing Connection (13) $41,432.31
Cost Per Buildout Connection (30 Max at RR zoning) $17,954.00
Cost to Connect from Home to Lateral including Septic Abandonment $5,000 to $12,000
Impact Fee Cost - TSSD $2,475.00
Impact Fee Cost - City $1,034.00

Connection Fee

$265.00




Engineer’s Estimate
Horrocks Engineers

Project Manager:

John E. Schiess, P.E.

Sewer Improvements North of Provo Reservoir Canal - Phase IV Jan 2015 CCI = 9972
UNIT TOTAL
ITEM NO. DESCRIPTION QUANTITY  UNITS PRICE AMOUNT

1 Mobilization 1LS $3,000.00 $3,000.00

2 Traffic Control 1LS $1,000.00 $1,000.00

3 Furnish and Install 8" PVVC Sewer Pipe (Private Property) 700 LF $75.00 $52,500.00

4 Furnish and Install 4' Manholes 4 Each $6,000.00 $24,000.00

5 Furnish and Install 4" lateral 3 Each $2,000.00 $6,000.00

6 Class A Road Repair 600 SF $4.00 $2,400.00

7 Import Backfill 700 CY $17.50 $12,250.00

8 Landscape and sidewalk repair 1LS $3,000.00 $3,000.00
TOTAL CONSTRUCTION (BASE BID) $104,150.00
Engineering 8.00% $8,332.00
CM 7.00% $7,290.50
Land and Easement Costs 0.32  Acre $100,000.00 $32,139.58
Legal and Bonding 2.00% $2,083.00
Contingency 15.00% $15,622.50
Grand Total $169,617.58
Cost Per Existing Connection (3) $56,539.19
Cost Per Buildout Connection (9 Max at RR zoning) $18,846.40
Cost to Connect from Home to Lateral including Septic Abandonment $5,000 to $12,000
Impact Fee Cost - TSSD $2,475.00
Impact Fee Cost - City $1,034.00

Connection Fee

$265.00




Engineer’s Estimate
Horrocks Engineers

Project Manager:

John E. Schiess, P.E.

Sewer Improvements North of Provo Reservoir Canal - Phase V Jan 2015 CClI = 9972
UNIT TOTAL
ITEM NO. DESCRIPTION QUANTITY  UNITS PRICE AMOUNT

1 Mobilization 1LS $5,300.00 $5,300.00

2 Traffic Control and Traffic Control Specialist 1LS $8,000.00 $8,000.00

3 Furnish and Install 8" PVC Sewer Pipe (Private Property) * 450 LF $90.00 $40,500.00

4 Furnish and Install 8" PVVC Sewer Pipe (Canyon Road) * 450 LF $110.00 $49,500.00

5 Furnish and Install 4' Manholes 5 Each $6,000.00 $30,000.00

6 Furnish and Install 4" lateral 2 Each $2,000.00 $4,000.00

7 Class A Road Repair 3880 SF $4.00 $15,520.00

8 Import Backfill 900 CY $17.50 $15,750.00

9 Landscape and sidewalk repair 1LS $15,000.00 $15,000.00
TOTAL CONSTRUCTION (BASE BID) $183,570.00
Engineering 8.00% $14,685.60
CM 7.00% $12,849.90
Land and Easement Costs 0.21  Acre $100,000.00 $20,661.16
Legal and Bonding 2.00% $3,671.40
Contingency 15.00% $27,535.50
Grand Total $262,973.56
Cost Per Existing Connection (2) $131,486.78
Cost Per Buildout Connection (4 Max at RR zoning) $65,743.39
Cost to Connect from Home to Lateral including Septic Abandonment $5,000 to $12,000
Impact Fee Cost - TSSD $2,475.00
Impact Fee Cost - City $1,034.00

Connection Fee

$265.00
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