



August 23, 2016

Ron Salvesen
Hyrum City Corporation
83 West Main Street
Hyrum, Utah 84319

RE: Public Works Detention Basin Project

Dear Ron,

As you know, the bids for the referenced project were opened last Wednesday, August 17th, 2016 with Allied Underground Technology as the apparent low bidder with a total combined bid of \$48,185.98. The second lowest bid was submitted by Bowen Construction Company with a total combined bid of \$53,140.00. A complete bid tabulation is included which details all the bids received.

I have contacted several of the references provided with positive comments. As you are aware, Allied Underground Technology has performed work for Hyrum City in the past with good results and satisfactory performance.

Based on the comments made by the references, and our experience with this contractor in the past, it is recommended that the bid schedule be awarded to Allied Underground Technology in the amount of \$48,185.98.

Sincerely,

AQUA ENGINEERING, INC.

A handwritten signature in black ink, appearing to read "Darin Hawkes", written in a cursive style.

Darin Hawkes, P.E.
Project Engineer



BID SUMMARY

Hyrum City Corporation

Public Works Detention Basin Project

Bid Opening: August 17, 2015 @ 10:00 AM local time

Bidder	Schedule Totals	
	Sch. A	Total (All Schedules)
Allied		
Tabulated Bid	\$ 48,185.98	\$ 48,185.98
Submitted Bid	\$ 48,185.98	\$ 48,185.98
Error (Tabbed - Submitted)		\$ -
Bowen		
Tabulated Bid	\$ 53,140.00	\$ 53,140.00
Submitted Bid	\$ 53,140.00	\$ 53,140.00
Error (Tabbed - Submitted)		\$ -
Perco		
Tabulated Bid	\$ 58,684.00	\$ 58,684.00
Submitted Bid	\$ 58,684.00	\$ 58,684.00
Error (Tabbed - Submitted)		\$ -
Counterpoint		
Tabulated Bid	\$ 69,232.00	\$ 69,232.00
Submitted Bid	\$ 69,232.00	\$ 69,232.00
Error (Tabbed - Submitted)		\$ -



BID SUMMARY - Allied Underground Technology (Bidder)
 Hyrum City Corporation
 Public Works Detention Basin Project

ITEM NO	ITEM TITLE	UNIT	ESTIMATED QUANTITY	UNIT COST	TOTAL COST
1	Mobilization	LS	1	\$5,000.00	\$ 5,000.00
2	Level and Prepare Site	LS	1	\$4,500.00	\$ 4,500.00
3	Remove Existing 8' Perforated Manhole	LS	1	\$ 600.00	\$ 600.00
4	Excavate Detention Basin	YD	403	\$ 15.75	\$ 6,347.25
5	Construct Basin Emergency Overflow (including riprap)	LS	1	\$3,287.00	\$ 3,287.00
6	Furnish and Install Precast Outlet Box including Gate	LS	1	\$6,250.32	\$ 6,250.32
7	Furnish and Install 12" PVC Pipe	LF	305	\$ 35.84	\$10,931.20
8	Furnish and Install Precast Cleanout and Connect to Existing 12" PVC Storm Drain	LS	1	\$3,440.21	\$ 3,440.21
9	Erosion Control	LS	1	\$2,600.00	\$ 2,600.00
10	Pavement Restoration	LS	1	\$5,230.00	\$ 5,230.00
TOTAL BID SCHEDULE AMOUNT				\$	48,185.98



BID SUMMARY - Bowen Construction Company (Bidder)
 Hyrum City Corporation
 Public Works Detention Basin Project

ITEM NO	ITEM TITLE	UNIT	ESTIMATED QUANTITY	UNIT COST	TOTAL COST
1	Mobilization	LS	1	\$6,000.00	\$ 6,000.00
2	Level and Prepare Site	LS	1	\$2,000.00	\$ 2,000.00
3	Remove Existing 8' Perforated Manhole	LS	1	\$ 600.00	\$ 600.00
4	Excavate Detention Basin	YD	403	\$ 30.00	\$12,090.00
5	Construct Basin Emergency Overflow (including riprap)	LS	1	\$3,500.00	\$ 3,500.00
6	Furnish and Install Precast Outlet Box including Gate	LS	1	\$4,000.00	\$ 4,000.00
7	Furnish and Install 12" PVC Pipe	LF	305	\$ 50.00	\$15,250.00
8	Furnish and Install Precast Cleanout and Connect to Existing 12" PVC Storm Drain	LS	1	\$4,000.00	\$ 4,000.00
9	Erosion Control	LS	1	\$1,500.00	\$ 1,500.00
10	Pavement Restoration	LS	1	\$4,200.00	\$ 4,200.00
TOTAL BID SCHEDULE AMOUNT				\$	53,140.00



BID SUMMARY - Perco Rock Company (Bidder)
 Hyrum City Corporation
 Public Works Detention Basin Project

ITEM NO	ITEM TITLE	UNIT	ESTIMATED QUANTITY	UNIT COST	TOTAL COST
1	Mobilization	LS	1	\$12,398.00	\$12,398.00
2	Level and Prepare Site	LS	1	\$12,180.00	\$12,180.00
3	Remove Existing 8' Perforated Manhole	LS	1	\$ 1,250.00	\$ 1,250.00
4	Excavate Detention Basin	YD	403	\$ 15.00	\$ 6,045.00
5	Construct Basin Emergency Overflow (including riprap)	LS	1	\$ 2,710.00	\$ 2,710.00
6	Furnish and Install Precast Outlet Box including Gate	LS	1	\$ 7,700.00	\$ 7,700.00
7	Furnish and Install 12" PVC Pipe	LF	305	\$ 28.00	\$ 8,540.00
8	Furnish and Install Precast Cleanout and Connect to Existing 12" PVC Storm Drain	LS	1	\$ 3,442.00	\$ 3,442.00
9	Erosion Control	LS	1	\$ 2,233.00	\$ 2,233.00
10	Pavement Restoration	LS	1	\$ 2,186.00	\$ 2,186.00
TOTAL BID SCHEDULE AMOUNT				\$	58,684.00



BID SUMMARY - Counterpoint Construction Company, Inc. (Bidder)
 Hyrum City Corporation
 Public Works Detention Basin Project

ITEM NO	ITEM TITLE	UNIT	ESTIMATED QUANTITY	UNIT COST	TOTAL COST
1	Mobilization	LS	1	\$ 5,000.00	\$ 5,000.00
2	Level and Prepare Site	LS	1	\$ 8,100.00	\$ 8,100.00
3	Remove Existing 8' Perforated Manhole	LS	1	\$ 3,945.00	\$ 3,945.00
4	Excavate Detention Basin	YD	403	\$ 34.00	\$13,702.00
5	Construct Basin Emergency Overflow (including riprap)	LS	1	\$ 2,600.00	\$ 2,600.00
6	Furnish and Install Precast Outlet Box including Gate	LS	1	\$ 8,700.00	\$ 8,700.00
7	Furnish and Install 12" PVC Pipe	LF	305	\$ 37.00	\$11,285.00
8	Furnish and Install Precast Cleanout and Connect to Existing 12" PVC Storm Drain	LS	1	\$ 5,000.00	\$ 5,000.00
9	Erosion Control	LS	1	\$ 4,600.00	\$ 4,600.00
10	Pavement Restoration	LS	1	\$ 6,300.00	\$ 6,300.00
TOTAL BID SCHEDULE AMOUNT				\$	69,232.00