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State of Utah 
 Department of Transportation 
 

 
 
 This Agreement is entered into this ________________ by and between the Utah Department of Transportation 
(“UDOT”) and Greater Salt Lake Municipal Services District "Local Agency", a political subdivision(s) of the State of Utah. 
 
 The (City/County) has a project that will receive financing from federal-aid highway funds.  The Project consists of 
4700 South; 4000 West to 5600 West, located at Greater Salt Lake Municipal Services District and identified as project 
number F-2240(2)0;     
 
 Pursuant to 23 CFR Section 635.105, UDOT has the responsibility to oversee the federal aid projects to ensure 
adequate supervision and inspection so the projects are completed in conformance with the approved plans and 
specifications, including compliance with all federal requirements; and 
 
 This Agreement describes the respective roles and requirements of UDOT and the City/County to ensure 
compliance with the federal requirements for the receipt of federal funding for the Project. 
 
 
 

   State Wide Transportation Improvement Program STIP  2019 - 2022 
Fund* Prior  2019  2020  2021  2022 CD Amt Total Fed Aid State Other Pct 

STP_URB_SL $10,000 $2,537,506 $5,363,081 $0 $0 $4,826,772 $12,737,360 $11,875,040 $0 $862,319  6.77% 
Total: $10,000 $2,537,506 $5,363,081 $0 $0 $4,826,772 $12,737,360 $11,875,040 $0 $862,319 6.77% 

 
Funds found in the CD amt column are not currently in a programmed year and are subject to future programming.   

 
 
 

 
 
 

Federal Aid Agreement 
for Local Agency Project     
CFDA No. 20.205 
Highway Planning and Construction 

 
Greater Salt Lake Municipal Services District - 
Madeline Francisco-Galang 
 
  

Maximum Project Value 
Authorized 

 
$12,737,360 

PIN Number 
11085 
FINET Number 
53867 
FMIS Number 
F008701 
DUNS Number 
081524443 
 

Project Number 
F-2240(2)0 
PIN Description 
4700 South; 4000 West to 5600 West 
 
  

Agreement Number 
(Assigned By Comptrollers) 

 
 

Date Executed 
 
 



 
 

 

 
AGREEMENT 

 
Now, therefore, the parties agree as follows: 

 
I. Description of the Project. 
II. UDOT’s Roles and Responsibilities on a Federally Funded Local Government Project as follows: 

 
A. Oversee compliance with federal and state regulations. 
B. Ensure transportation project oversight as outlined in 23 CFR 635.105. 
C. Assign a UDOT Project Manager to: 

1. Assist the Local Government Project Manager to monitor scope, schedule, budget, and help track 
expenditures during all phases of the project. 

2. Assist in project risk monitoring by reviewing and discussing identified risks and mitigation efforts. 
3. For projects approved through the Wasatch Front Regional Council (WFRC), assist in early coordination 

with UDOT’s Environmental staff during preparation of the environmental document. 
4. Prepare and process the federal aid agreement before project initiation. 
5. Help administer consultant qualifications-based selection, negotiation of contract, and contracting process 

for all phases of the Project using the UDOT Consultant Services selection process. 
6. Assist the local agency to process and approve Consultant Pay Requests. 
7. Coordinate and participate in design review meetings to ensure the federally-approved, UDOT design 

process is followed. 
8. Coordinate to ensure ongoing communication with the local project sponsor. 
9. Notify the Local Government that the match, betterment or other funding to UDOT is due. 
10. Assist the Local Agency in preparing and executing UDOT Standard Utility Reimbursement Agreements 

as required.   
11. Coordinate betterment items and finalize agreements prior to construction advertising. 
12. Assist with the federally-approved construction advertising and award processes through the UDOT 

construction advertising and award process. 
13. Coordinate with the Local Project Manager to review and recommend change orders for approval. 
14. Coordinate the UDOT project closeout process. 

 
III. Local Agency Roles and Responsibilities on a Federally Funded Local Government Project. 

 
The Local Agency shall manage the Project in compliance with federal and state laws and regulations.  The 

Local Agency shall monitor the quality of work being performed on the Project and daily activities and issues with 
the consultants.   

 
A. The Local Agency shall assign a representative to serve as the Local Project Manager to: 

 
1. Research, understand, and take responsibility for federal requirements by its acceptance of federal funds. 
2. Coordinate with the UDOT Project Manager concerning the funding.  
3. Work with organizations (MPO’s, etc.) for funding and expenditure time-frames, scope issues and delivery 

schedule. 
4. Manage the day-to-day activities of the Project as follows: 

a. Consultant and professional services used on the Project.  
b. The Local Agency shall recommend and approve consultant pay requests. 
c. Project scope, schedule, budget, and quality. 
d. Coordination of details, decisions and impacts with the local jurisdiction’s community councils, 

commissions, legal counsel, department heads, political leads, engineering and public works 
departments, etc. 

e. Coordination with the assigned UDOT Project Manager. 
f. Project risk monitoring by reviewing and discussing identified risks and mitigation efforts. 
g. Monitor project schedule and progress of all project tasks- to ensure a timely delivery of the project.   
h. Schedule discussion should be held in all preconstruction and construction project progress meeting. 
i. Oversee project compliance with federal and state transportation project processes.  These 

responsibilities include (but are not limited to): 
 



 
 

 

1) Participate in the federally approved UDOT consultant qualifications-based selection, 
negotiation of contract, and contracting process for all phases of the project. 

2) Participate as the active lead in project team meetings as well as all field and plan reviews. 
3) Ensure NEPA Environmental clearances and approvals are obtained. 
4) Ensure current AASHTO, MUTCD, and UDOT design standards are met, or if not, ensure all 

design exceptions, waivers or deviations are obtained from UDOT and have the necessary 
signatures in place. 

5) Ensure and certify that right of way acquisitions follow the federal Uniform Act and comply 
with state right of way acquisition policy, including rules, and meet all Project right of way 
commitments. 

6) Ensure construction standards and specifications are met. 
7) Oversee project construction management operations, progress, documentation and quality 

inspection to meet state and federal contract administration requirements. 
 

j. Coordinate with utilities to minimize project impacts and ensure needed relocations have the proper 
documentation, easements and agreements in place.  The Local Agency shall provide to UDOT 
Region Utility Coordinator the Project utility certification prior to construction advertising.  All utility 
agreements must follow the UDOT standard Utility agreement format and process. 

k. Provide right of way certification verifying all required right of way has been purchased prior to 
advertising. 

l. Ensure required documentation is in place before submitting the advertising package to UDOT for 
advertising through its federally-approved process. 

m. Coordinate with the UDOT Project Manager and Comptroller’s Office to deposit the local match and 
betterment funds as outlined below in Section IV.   

n. Approve the final advertising package and obtain local signature approval advertisement. 
o. Review the abstract of bids and recommend to the UDOT Project Manager award of the project.  

The Local Agency may decline to recommend award for the following reasons:  Lack of funding to 
cover project costs as bid, or cancelling the project.     

p. Attend Construction Coordination meetings and coordinate with the Consultant Resident Engineer 
(RE). 

q. Review all construction change orders for approval and submit them to UDOT Project Manager for 
review and processing. 

r. Review the project budget for changes related to change orders, quantity overruns, incentives, fuel 
and asphalt adjustments, etc. 

s. Ensure materials comply with the current UDOT Materials Testing and Acceptance Manual and the 
UDOT Minimum Sampling and Testing Requirements. 

t. Assist to provide all documentation needed for construction project close out including Buy America 
certification. 

u. Coordinate the project close out process by timely closing all open contracts and agreements. 
 

This list of roles and responsibilities is not comprehensive but describes the general roles of the Local Agency. 
           

IV. Funding.  Upon signing this agreement, the Local Agency agrees to pay its estimated matching share in 
phases when requested by UDOT within 30 days. Phases typically include environmental, design, right of way 
and construction. The local match for this project is represented by the percentages of the Total Project Value 
shown below. In addition the Local Agency agrees to pay 100% of the overruns that exceed $12,737,360 and any 
ineligible costs to UDOT.  

 
The Local Agency shall be responsible for all costs associated with the project which are not reimbursed 

by the federal government. For a Joint Highway Committee project, the federal participation for construction 
engineering costs is limited to 20 percent of the construction contract costs.  No costs are eligible for federal aid 
reimbursement until authorized by the FHWA through Form R-709, Request for Federal Aid Project Approval, 
separate from this Local Agency Agreement.  

 
Local Agency betterments are ineligible for Federal Funding. The Federal Aid Agreement must be 

modified to incorporate the additional funding for the betterments that are included after the execution of this 
Agreement. The Local Agency will advance the funds for the betterments to UDOT prior to the construction 
award.   



 
 

 

Flexible match (soft match) will only be utilized on this project if the flexible match is approved by the 
UDOT Local Government Programs Engineer and the flexible match is included in this agreement prior to 
execution.  Flexible match will not be added to the project after this agreement has been executed.   

 
For the specific funding for the project, see page 1, Statewide Transportation Improvement Program 

(STIP). 
UDOT will request payment of matching shares and overruns through an email that will be sent to 

Madeline Francisco-Galang at MFRANCISCO-GALANG@SLCO.ORG, the Local Agency Contact. The Local 
Agency shall pay within 30 days after each payment request. The Local Agency shall make the check payable to 
the Utah Department of Transportation referencing the project number above and mail to UDOT Comptroller's 
Office, 4501 South 2700 West, Box 1415010, Salt Lake City, Utah 84114-1510. 

  
Funds requested beyond the amount described in this Agreement will require execution of a Federal Aid 

Agreement Modification by the parties. 
 

If the project has cost overruns, the Local Agency shall pay the additional amount to UDOT within 30 
days of receiving the invoice.  Should the Local Agency fail to reimburse UDOT for costs that exceed the federal 
reimbursement, federal funding for other Local Agency projects or B&C road funds may be withheld until payment 
is made in addition to any other remedies available. 

 
If the Local Agency’s advanced amount exceeds its share of project cost, UDOT will return the amount of 

overpayment to the Local Agency upon financial closure of the project.  
 
If there are any unexpended Federal Funds remaining on the project, the funds will be returned to the 

funding source that they originated (MPO, etc) and reprogrammed. 
 

UDOT Comptroller shall provide the Local Agency with a quarterly statement reflecting a cost summary 
for the project. 

 
V. Local Agency’s Reimbursement Claims.  The Local Agency shall bill UDOT for eligible federal aid project 
cost incurred after FHWA phased approval for authorization to proceed (form R709) and in conformity with 
applicable federal and state laws.   Authorized Local Agency reimbursement claims should be submitted to UDOT 
Project Manager within 30 days of cost incurrence. Reimbursements to the Local Agency for right of way claims 
are classified as a pass-through of Federal funds from UDOT to the Local Agency.  Expenditures by the Local 
Agency for general administration, supervision, and other overhead shall not be eligible for federal participation 
unless an indirect cost plan has been approved annually by the Federal government. The Local Agency shall 
certify to UDOT that it has conformed to all the requirements of applicable state and federal law, Consultant 
Services Manual of Instruction, Local Public Agency Guide, and all the provisions of the contract, as a condition of 
and prior to receiving payment under the contract. 

 
The Local Agency shall comply with 23 CFR Section 710.203 for FHWA reimbursement requests of real 

property acquisitions.  A Local Agency shall not request reimbursement for excess acquisitions which are not 
eligible for FHWA reimbursement under 23 CFR Section 710.203 http://www.gpoaccess.gov/cfr/retrieve.html. 

  
VI. Federal Aid Project Compliance.  Local Agency shall comply with Title 23, USC, 23 CFR, 2 CFR Part 200, ,  
UDOT Local Government and State Aid Project Guide, UDOT’s Right of Way Operational Manual and the Federal 
Aid Project Agreement between UDOT and Federal Highway Administration concerning federal aid projects.  
They will also follow the Local Government Design and Process Manuals. 

 
VII. Project Authorization for Federal Aid.  The Local Agency, through UDOT, must obtain an Authorization to 
proceed from FHWA before beginning work on any federal aid project.  Federal funds shall not participate in costs 
incurred prior to the date of authorization. The Local Agency will work with the Project Manager to establish a 
project end date.  Any expenses incurred after the FMIS Close Out End Date  will not be eligible for Federal 
reimbursement and the Local Agency will be required to pay 100% of those costs.  This end date can be 
found on the UDOT website at the following link:  Local Government Close Out Dates. FHWA authorizes the 
funding in separate phases including environmental, design, ROW, and construction.   

 

http://www.gpoaccess.gov/cfr/retrieve.html
https://reports.udot.utah.gov/cognos/cgi-bin/cognos.cgi?b_action=cognosViewer&ui.action=run&ui.object=%2fcontent%2ffolder%5b%40name%3d%27ePM%27%5d%2ffolder%5b%40name%3d%27Consultant%20Services%27%5d%2freport%5b%40name%3d%27Local%20Government%20Close%20Out%20Dates%27%5d&ui.name=Shortcut%20to%20Local%20Government%20Close%20Out%20Dates&run.outputFormat=&run.prompt=true&ui.backURL=%2fcognos%2fcgi-bin%2fcognos.cgi%3fb_action%3dxts.run%26m%3dportal%2fcc.xts%26m_folder%3di9CA2629A9C084718BC9E07EB9E1588FB


 
 

 

VIII.  Indemnity clause.  UDOT and Local Agency are both governmental entities subject to the Utah 
Governmental Immunity Act (“Act”).  Each party agrees to indemnify, defend, and save harmless the other party 
from and against all claims, suits, and costs, including attorney’s fees for injury or damage of any kind, arising out 
its negligent acts, errors or omissions of its officers, agents, contractors or employees in the performance of this 
Agreement.  Nothing in this paragraph is intended to create additional rights to third parties or to waiver any of the 
provisions of the Act.   The obligation to indemnify is limited to the dollars amounts set forth in the Act.  The 
indemnification in this paragraph shall survive the expiration or termination of this Agreement. 
 
IX. Single Audit Act.  The Local Agency, as a sub-recipient of federal funds, shall adhere to 2 CFR 200 Uniform 
Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards. A sub-recipient who 
expends $750,000 or more in federal awards from all sources during a given fiscal year shall have a single or 
program-specific audit performed for that year in accordance with 2 CFR 200.  Upon conclusion of the 2 CFR 200 
audit, the Local Agency shall be responsible for ensuring that a copy of the report is transmitted to the Utah 
Department of Transportation, Internal Audit, 4501 S 2700 W, Box 148230, Salt Lake City, Utah 84114-8230. 

 
X. Maintenance. The Local Agency shall properly maintain and restore each type of roadway, structure and 
facility as nearly as possible in its original condition as constructed or improved in accordance with state and 
federal requirements.   

 
XI. Utilities.  The Local Agency shall notify and cooperate with utility companies having facilities in the project 
limits in accordance with Utah Code Section 54-3-29.    The Local Agency shall follow the standard UDOT utility 
agreement process including signatures by UDOT, utility, and the Local Agency. 

 
The Local Agency shall certify, in accordance with 23 CFR Section 645.107(c), that utility relocation 

reimbursements to be made in accordance with the provisions of 23 CFR Section 645.107(a) do not violate the 
terms of a use and occupancy agreement, or legal contract, between the utility and the Local Agency, or are 
solely for the purpose of implementing safety corrective measures to reduce the roadside hazards of utility 
facilities to the highway use as provided in 23 CFR Section 645.107(k). 

 
The Local Agency shall determine reimbursement eligibility for identified relocations based on Local 

Agency Franchise Agreement or Ordinance.  If not reimbursable, submit a written statement to UDOT that the 
Local Agency is "legally unable to reimburse the utilities" for relocation or protection work as part of the project.  
Utility relocations deemed to be reimbursable will be performed in accordance with 23 CFR Section 645, Utilities, 
Subpart A, and are subject to 23 CFR Section 635.410, Buy America Requirements. 

 
In accordance with 23 CFR Section 645.209 (g), the Local Agency will provide a degree of protection to 

the highway that is equivalent to or more protective than Utah Administrative Rule 930-7, Utility Accommodation 
Rule. 

 
XII.  Availability of Records.  For a period not less than three (3) years from the date of final voucher, the Local 
Agency accounting records pertaining to the federal aid project are to be kept available for inspection and audit by 
the state and federal government, or furnished upon request. 

 
XIII.   Right of Way.  The Local Agency shall acquire all the required right of way for the Project in compliance 
with 23 CFR Section 710.309, 49 CFR Part 24 and UDOT Right of Way Operations Manual, including the 
procurement process for contracting with consultants.  The Local Agency shall use the right of way module in 
ePM for acquisitions.  The Local Agency shall utilize UDOT’s contracting processes to hire consultants to provide 
Right of Way services.  This requirement includes selection methods, consultants being on the approved pool, 
and the contracts going through UDOT Consultant Services.  Noncompliance with these requirements may result 
in UDOT withholding federal funds. Once all the necessary right of way is acquired, the Local Agency shall obtain 
UDOT’s certification.  All the necessary right-of-way must be obtained before the project is advertised.  No 
limitations concerning right-of- way shall be allowed.  For UDOT right-of-way certifications required for advertising 
access the following: http://www.udot.utah.gov/main/f?p=100:pg::::1:T,V:808,34728. 
 

For real property disposals the Local Agency shall comply with 23 CFR Sections 710.409 and 710.403.  
The Local Agency should have property management records, which identify inventories of real property 
considered excess to project needs.  If a Local Agency determines that real property initially acquired as part of 
the project is declared excess and disposed of the Local Agency must comply with 23 CFR Sections 710.409 and 
710.403.  These sections require that the Federal share of net income from the sale or lease of real property 

http://www.udot.utah.gov/main/f?p=100:pg::::1:T,V:808,34728


 
 

 

acquired with Federal assistance be used for Title 23 eligible projects.  Refer to 
http://www.gpoaccess.gov/cfr/retrieve.html for additional information.  The Local Agency shall deposit the net 
proceeds from the sale or lease with UDOT to be applied towards a Title 23 eligible project as authorized by the 
appropriate metropolitan planning organization or the Joint Highway Committee. 

 
XIV. Change in Scope and Schedule.  Local Agency recognizes that if a project scope changes from the 
original intent of the project application, the project will need to be re-evaluated by the responsible agency that 
programmed the project (i.e, MPO, JHC).  Such a review may result in approval of the scope change, removal 
from the program, or adjustment in the federal aid funds programmed for the project. 

 
Local Agency is responsible for the schedule of the project.  If the project cannot progress as 

programmed, the responsible programming agency may advance other projects and require the project to wait for 
next available funding.  

 
Any change orders required to meet the terms and conditions of the construction contract will be initiated 

by UDOT. UDOT will notify the Local Agency of any such change orders and obtain the Local Agency’s consent if 
the change order increases the cost of the project.  The Local Agency shall be responsible for 100% of the costs 
of all change orders on the Project not reimbursed by FHWA. 

 
XV.   UDOT Service Costs.  UDOT may provide expertise in project management, contract preparation, design 
plan reviews, advertising, construction materials verification/certification, technical assistance, engineering 
services or other services as needed.  This includes costs for auditing consultant contracts that can be up to 0.5% 
of the contract costs.   Appropriate charges for these costs will be incurred by the project and included in the 
overall project costs.  

 
XVI. Additional Contracting Party. If the Local Agency desires to be an additional contracting party and an 
additional bondholder or obligee on the performance bond for Class B and C roads, a signed letter on official 
letterhead by the governing body of the Local Agency shall be an attachment to this Federal Aid Agreement.  This 
provision applies only to federally funded projects and only on B and C roads.   

 
XVII. Termination.  This agreement may be terminated as follows: 

 
1. By mutual agreement of the parties, in writing. 
2. By either UDOT or the Local Agency for failure of the other party to fulfill their obligations as set forth in the 

provisions of this agreement.  Thirty day written notice to terminate the Agreement will be provided to the 
other party describing the noncompliance of the Agreement.  If the noncompliance is not remedied within 
the thirty day period, the Agreement shall terminate.  However, if UDOT believes that the Local Agency is 
violating the Agreement that may result in harm to the public, inappropriate use of federal funds or if the 
Federal Highway Administration requests immediate termination, UDOT may terminate the Agreement 
without giving the thirty day notice. 

3. By UDOT for the convenience of the state upon written notice to the Local Agency. 
4. By UDOT, in the event that construction of the project for which this design engineering is undertaken is 

not started by the close of the fifth fiscal year following the fiscal year in which this agreement is executed. 
 

In the event of termination, the Local Agency shall pay all of UDOT’s costs referenced in paragraph XV regardless 
of whether the Project is constructed.   

 
XVIII. Miscellaneous.    

 
1. This Agreement cannot be altered or amended, except pursuant to an instrument in writing signed by each 

of the parties. 
2. If any term or provision of this Agreement or application to any person or circumstance shall, to any extent, 

be invalid or unenforceable, then the remainder of this Agreement shall not be affected and each term, 
condition and provision of this Agreement shall be valid and enforced to the fullest extent permitted by law, 
so long as removing the severed portion does not materially alter the overall intent of this Agreement. 

3. The failure of a party to insist upon strict performance of any provisions of this Agreement shall not be 
construed as a waiver for future purposes with respect to any such provision or portion. No provision of this 
Agreement shall be waived unless such waiver is in writing and signed by the party alleged to have waived 
its rights.   

http://www.gpoaccess.gov/cfr/retrieve.html


 
 

 

4. Each undersigned represents and warrants that each has been duly authorized for all necessary action, as 
appropriate, to execute this Agreement for and on behalf of the respective parties 

5. The parties shall not, by this Agreement nor by any act of either party, be deemed principal and agent, 
limited or general partners, joint ventures or to have any other similar relationship to each other in the 
conduct of their entities. 

 
XIX. Content Review 

  Language content was reviewed and approved by the Utah AG’s office on August 16, 2018. 
 
 

 
 
 
 
 

LOCAL AGENCY      Utah Department of Transportation 
 
By    _____________________________________   By    ____________________________________ 
          Region Director 
 
Date _____________________________________   Date ____________________________________ 

Greater Salt Lake Municipal Services District Official 
 

Approved As To Form      UDOT Comptroller 
 
By    ____________________________________   By    ____________________________________ 
          Comptroller’s Office  
 
Date ____________________________________   Date ____________________________________ 
 

  
  



 
 

 

 
 

Consultant Services 
Federal Aid Agreement Review/Approval Routing Form 

 

STATE OF UTAH  TODAY’S DATE 6/26/2019 
UTAH DEPARTMENT OF TRANSPORTATION  PM REQUEST DATE 6/26/2019 
ENGINEERING SERVICES    
  FEDERAL AID 

AGREEMENT NO. 
  

      
 

Project No.: F-2240(2)0 PIN No.: 11085 

PIN Description: 4700 South; 4000 West to 5600 West FINET Prog Code No.: 53867 

 
UDOT Project Manager UDOT Contract Administrator 

John Montoya Michael R. Butler (Acting as UDOT) 
2010 South 2760 West PO Box 148490 
Salt Lake City, UT  84104 Salt Lake City Utah 84114-8490 
(801)910-2500 (801)965-4419 
johnmontoya@utah.gov michaelbutler@utah.gov 

 
Local Government 

Greater Salt Lake Municipal Services District 
2001 S STATE STREET 
Salt Lake City, UT  84190 
Madeline Francisco-Galang, (385) 468-6600 
MFRANCISCO-GALANG@SLCO.ORG 

 
Project Value $12,737,360 
Federal Match $11,875,040 
Local Government Match $862,319 
State Match $0 

 
This Federal Aid Agreement will follow the current Consultant Services electronic signature process.  Please follow the 
email instructions for processing the Federal Aid Agreement.  If legal reviews are required by your entity, the contract will 
still need to ultimately follow the electronic signature process.   
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