
PROJECT ESTIMATE                                                                             CONSTRUCTION CONTROL CORPORATION 12/8/2023

PROJECT NAME……...…..SLCMAD PHASE TWO PROGRAM

ARCHITECT…..….….…..…MHTN
STAGE OF DESIGN…..…..SCHEMATIC DESIGN SF 19,000                     3,600                       3,600                       250,000                   

Cost/ SF 325.70                     711.59                     273.24                     9.62                         

CSI #  HANGAR  LAB BUILDING  ABC CAGES  SITE 
 TOTAL CONST. 

COST 

02 EXISTING CONDITIONS -$                         -$                         -$                         32,720$                   32,720$                   
03 CONCRETE 416,157$                 103,052$                 55,432$                   -$                         574,642$                 
04 MASONRY -$                         176,848$                 -$                         -$                         176,848$                 
05 METALS 1,509,694$              511,368$                 -$                         -$                         2,021,062$              
06 WOODS & PLASTICS 46,394$                   73,620$                   -$                         -$                         120,014$                 
07 THERMAL & MOISTURE PROTECTION 25,110$                   105,659$                 2,340$                     -$                         133,109$                 
08 DOORS & WINDOWS 277,360$                 113,460$                 6,600$                     -$                         397,420$                 
09 FINISHES 376,323$                 256,646$                 10,800$                   -$                         643,769$                 
10 SPECIALTIES 95,000$                   18,000$                   -$                         -$                         113,000$                 
11 EQUIPMENT 78,500$                   -$                         -$                         -$                         78,500$                   
12 FURNISHINGS 1,500$                     2,115$                     -$                         -$                         3,615$                     
13 SPECIAL CONSTRUCTION -$                         -$                         540,000$                 -$                         540,000$                 
14 CONVEYING SYSTEMS -$                         -$                         -$                         -$                         -$                         
21 FIRE SUPPRESSION 123,500$                 23,400$                   -$                         -$                         146,900$                 
22 PLUMBING 190,000$                 54,000$                   28,800$                   -$                         272,800$                 
23 HVAC 722,000$                 288,000$                 -$                         -$                         1,010,000$              
26 ELECTRICAL 494,000$                 151,200$                 63,000$                   92,500$                   800,700$                 
27 COMMUNICATION 76,000$                   36,000$                   -$                         -$                         112,000$                 
28 ELECTRONIC SAFETY & SECURITY 76,000$                   21,600$                   -$                         -$                         97,600$                   
31 EARTHWORK 308,084$                 58,500$                   58,500$                   575,556$                 1,000,639$              
32 EXTERIOR IMPROVEMENTS -$                         -$                         -$                         852,702$                 852,702$                 
33 UTILITIES -$                         -$                         -$                         317,500$                 317,500$                 

SUBTOTAL 4,815,622$              1,993,467$              765,472$                 1,870,978$              9,445,539$              

   GENERAL CONDITIONS 7% 337,094$                 139,543$                 53,583$                   130,968$                 661,188$                 

   BONDS & INSURANCE 2% 103,054$                 42,660$                   16,381$                   40,039$                   202,135$                 

   OVERHEAD & PROFIT 4.0% 210,231$                 87,027$                   33,417$                   81,679$                   412,354$                 

   DESIGN CONTINGENCY 15% 722,343$                 299,020$                 114,821$                 280,647$                 1,416,831$              

TOTAL CONSTRUCTION COST 6,188,344$         2,561,717$         983,674$            2,404,311$         12,138,047$       

Building Permit 101,952$                 
Plan Check Fees 66,269$                   
1% State Permit Fee 1,682$                     
Utility Connection Fees and Impact Fees -$                         
Furniture Fixtures & Equipment 3.0% 364,141$                 
A/E Fees 6% 728,283$                 
Reimbursables 29,131$                   
Geotechnical 15,000$                   
Commissioning Agent 20,000$                   
Survey 5,000$                     
Owner's Representative Fees - State Contract Rate 3.53% 428,473$                 
Owner's Construction Contingency      5% 606,902$                 
Special Inspections & Testing                  0.75% 91,035$                   

TOTAL PROJECT COST 14,595,916$       

LOCATION……….…..……..SALT LAKE CITY, UT

BUILDING COST SUMMARY

DESCRIPTION
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PROJECT ESTIMATE                        CONSTRUCTION CONTROL CORPORATION 12/8/2023

PROJECT NAME……...…..SLCMAD PHASE TWO PROGRAM HANGAR

ARCHITECT…..….….…..…MHTN 19,000                SF
STAGE OF DESIGN…..…..SCHEMATIC DESIGN

CSI # DESCRIPTION QTY UNIT UNIT COST TOTAL

                             

02 EXISTING CONDITIONS -$                    -$                      

03 CONCRETE 21.90$                416,157$              

04 MASONRY -$                    -$                      

05 METALS 79.46$                1,509,694$           

06 WOODS & PLASTICS 2.44$                  46,394$                

07 THERMAL & MOISTURE PROTECTION 1.32$                  25,110$                

08 DOORS & WINDOWS 14.60$                277,360$              

09 FINISHES 19.81$                376,323$              

10 SPECIALTIES 5.00$                  95,000$                

11 EQUIPMENT 4.13$                  78,500$                

12 FURNISHINGS 0.08$                  1,500$                  

13 SPECIAL CONSTRUCTION -$                    -$                      

14 CONVEYING SYSTEMS -$                    -$                      

21 FIRE SUPPRESSION 6.50$                  123,500$              

22 PLUMBING 10.00$                190,000$              

23 HVAC 38.00$                722,000$              

26 ELECTRICAL 26.00$                494,000$              

27 COMMUNICATION 4.00$                  76,000$                

28 ELECTRONIC SAFETY & SECURITY 4.00$                  76,000$                

31 EARTHWORK 16.21$                308,084$              

32 EXTERIOR IMPROVEMENTS -$                    -$                      

33 UTILITIES -$                    -$                      

SUBTOTAL 253.45$              4,815,622$           

   GENERAL CONDITIONS 7% 17.74$                337,094$              

   BONDS & INSURANCE 2.0% 5.42$                  103,054$              

   OVERHEAD & PROFIT 4.0% 11.06$                210,231$              

   DESIGN CONTINGENCY 15% 38.02$                722,343$              

TOTAL CONSTRUCTION COST 325.70$           6,188,344$        
Building Perimeter 580             
Slab on Grade 18,959        
Floor Structure area 3,172          
Floor to Floor Height 15               
Level 2                 
CIP Concrete Tilt Panel 0.0%
Glass 10.0%

LOCATION……….…..……..SALT LAKE CITY, UT

BUILDING COST SUMMARY

Page 2



PROJECT ESTIMATE                        CONSTRUCTION CONTROL CORPORATION 12/8/2023

PROJECT NAME……...…..SLCMAD PHASE TWO PROGRAM HANGAR

ARCHITECT…..….….…..…MHTN 19,000                SF
STAGE OF DESIGN…..…..SCHEMATIC DESIGN

CSI # DESCRIPTION QTY UNIT UNIT COST TOTAL

LOCATION……….…..……..SALT LAKE CITY, UT

02 EXISTING CONDITIONS
Site Clearing Included w/ Site

  TOTAL EXISTING CONDITIONS -$                      

03 CONCRETE
Continuous Footing 86               CY 582.00$              50,021$                
Spot Footing 86               CY 594.00$              51,052$                
Topping Slab 3,172          SF 8.50$                  26,965$                
Slab on Grade 18,959        SF 9.00$                  170,631$              
Foundation Wall/ Thickened Slab 1,740          SF 65.00$                113,127$              
Vapor Barrier 18,959        SF 0.23$                  4,361$                  

 
  TOTAL CONCRETE  416,157$              

 
04 MASONRY  

 
   TOTAL MASONRY  -$                      

 
05 METALS  

Pre Manufactured Metal Building 19,000        SF 55.00$                1,045,000$           
Metal Building Erection 19,000        SF 9.50$                  180,500$              
Metal Floor Deck 3,172          SF 7.95$                  25,220$                
Floor Structural Steel 44,413        LB 3.96$                  175,875$              
Miscellaneous Metals 1,900          LB 5.00$                  9,500$                  
Hoist Beam 100             LF 275.00$              27,500$                
Metal Pan Stairs 60               SF 115.00$              6,900$                  
Freestanding Railing 165             LF 195.00$              32,130$                
Wall Railing 19               LF 115.00$              2,134$                  
Mezzanine Double Security Gate 1                 EA 1,685.00$           1,685$                  
Mezzanine Rolling Gate - 15' 1                 EA 3,250.00$           3,250$                  

 
  TOTAL METALS  1,509,694$           

 
06 WOOD & PLASTICS  

Carpentry  
Wood Plates & Blocking 5,986          SF 0.75$                  4,490$                  
     Subtotal for Carpentry  4,490$                  

 
Millwork 5,986          SF 7.00$                  41,904$                

 
  TOTAL WOOD & PLASTICS  46,394$                

 
07 THERMAL & MOISTURE PROTECTION  

Roof Membrane - Included W/ PFMB SF -$                    -$                      
Rigid Roof Insulation - Included W/ PFMB -              SF -$                    -$                      
Roof Protection Board - Included W/ PFMB -              SF -$                    -$                      
Roof Vapor Barrier - Included W/ PFMB -              SF -$                    -$                      
Sound Batt 8,507          SF 1.50$                  12,760$                
Metal Roof Cap - Included W/ PFMB -              LF -$                    -$                      
Flashing & Sheet Metal - Included W/ PFMB -              SF -$                    -$                      
Caulking & Sealing 19,000        SF 0.65$                  12,350$                

 
  TOTAL THERMAL & MOISTURE PROTECTION  25,110$                

 
08 DOORS & WINDOWS  

80' Hangar Door 1                 EA 175,000.00$       175,000$              
Exterior Single Door 6                 EA 1,685.00$           10,110$                
Interior Single Door 6                 EA 1,850.00$           11,100$                
Interior Double Door 3                 EA 2,650.00$           7,950$                  

Page 3



PROJECT ESTIMATE                        CONSTRUCTION CONTROL CORPORATION 12/8/2023

PROJECT NAME……...…..SLCMAD PHASE TWO PROGRAM HANGAR

ARCHITECT…..….….…..…MHTN 19,000                SF
STAGE OF DESIGN…..…..SCHEMATIC DESIGN

CSI # DESCRIPTION QTY UNIT UNIT COST TOTAL

LOCATION……….…..……..SALT LAKE CITY, UT

12' Overhead Door 5                 EA 9,850.00$           49,250$                
Interior Glazing 410             SF 45.00$                18,450$                
Exterior Glazing 100             SF 55.00$                5,500$                  

 
  TOTAL DOORS & WINDOWS  277,360$              

 
09 FINISHES  

Interior Partition Framing 8,507          SF 7.00$                  59,549$                
Gyp. Wallboard 17,014        SF 3.25$                  55,295$                
Painted Exposed Ceiling 17,248        SF 2.00$                  34,495$                
ACT - 2x2 1,268          SF 7.50$                  9,507$                  
Gyp. Board Ceiling 485             SF 6.00$                  2,909$                  
Special Treated Concrete Areas 4,234          SF 7.50$                  31,754$                
Sealed Concrete 13,697        SF 2.00$                  27,394$                
Breakroom Flooring 690             SF 7.50$                  5,174$                  
Restroom Floor Tile 380             SF 20.00$                7,590$                  
Restroom Wall Tile 1,660          SF 20.00$                33,200$                
Base 284             LF 5.00$                  1,418$                  
Paint Gyp. Wallboard 17,014        SF 1.35$                  22,969$                
Wall Finishes / Protections 17,014        SF 5.00$                  85,070$                

 
  TOTAL FINISHES  376,323$              

 
 

10 SPECIALTIES 19,000        SF 5.00$                  95,000$                
 

11 EQUIPMENT  
Gantry Crane - 5 Ton 1                 EA 50,000.00$         50,000$                
Hangar Equipment 19,000        SF 1.50$                  28,500$                

   TOTAL EQUIPMENT  78,500$                
 

12 FURNISHINGS  
Roller Shades 100             SF 15.00$                1,500$                  

 
    TOTAL FURNISHINGS  1,500$                  

 
13 SPECIAL CONSTRUCTION  

 
    TOTAL SPECIAL CONSTRUCTION  -$                      

 
14 CONVEYING SYSTEMS  

 
    TOTAL CONVEYING SYSTEMS  -$                      

 
21 FIRE SUPPRESSION  

Fire Suppression System 19,000        SF 6.50$                  123,500$              
 

   TOTAL FIRE SUPPRESSION  123,500$              
 

22 PLUMBING 19,000        SF 10.00$                190,000$              
 

23 HVAC 19,000        SF 38.00$                722,000$              
 

26 ELECTRICAL  
Service & Distribution 19,000        SF 12.00$                228,000$              

 
Power 19,000        SF 6.00$                  114,000$              

 
Lighting 19,000        SF 8.00$                  152,000$              

 
  TOTAL ELECTRICAL  494,000$              

 

Page 4



PROJECT ESTIMATE                        CONSTRUCTION CONTROL CORPORATION 12/8/2023

PROJECT NAME……...…..SLCMAD PHASE TWO PROGRAM HANGAR

ARCHITECT…..….….…..…MHTN 19,000                SF
STAGE OF DESIGN…..…..SCHEMATIC DESIGN

CSI # DESCRIPTION QTY UNIT UNIT COST TOTAL

LOCATION……….…..……..SALT LAKE CITY, UT

27 COMMUNICATIONS  
 

Telecommunications 19,000        SF 2.00$                  38,000$                
 

A/V 19,000        SF 2.00$                  38,000$                
 

   TOTAL COMMUNICATIONS  76,000$                
 

28 ELECTRONIC SAFETY & SECURITY  
 

Fire/Smoke System 19,000        SF 2.35$                  44,650$                
 

Security System, Surveillance 19,000        SF 1.65$                  31,350$                
 

   TOTAL ELECTRONIC SAFETY & SECURITY  76,000$                
 

31 EARTHWORK  
Excavation 2,107          CY 15.00$                31,598$                
Overexcavation 1,404          CY 15.00$                21,066$                
Backfill & Compaction w/ Imported Fill 1,826          CY 75.00$                136,926$              
Haul Away Excess 3,511          CY 15.00$                52,664$                
Building Grading 18,959        SF 1.25$                  23,699$                
Gravel Under Slab 562             Ton 75.00$                42,131$                

  TOTAL EARTHWORK 308,084$              
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PROJECT ESTIMATE                        CONSTRUCTION CONTROL CORPORATION 12/8/2023

PROJECT NAME……...…..SLCMAD PHASE TWO PROGRAM LAB BUILDING

ARCHITECT…..….….…..…MHTN 3,600                  SF
STAGE OF DESIGN…..…..SCHEMATIC DESIGN

CSI # DESCRIPTION QTY UNIT UNIT COST TOTAL

                             

02 EXISTING CONDITIONS -$                    -$                      

03 CONCRETE 28.63$                103,052$              

04 MASONRY 49.12$                176,848$              

05 METALS 142.05$              511,368$              

06 WOODS & PLASTICS 20.45$                73,620$                

07 THERMAL & MOISTURE PROTECTION 29.35$                105,659$              

08 DOORS & WINDOWS 31.52$                113,460$              

09 FINISHES 71.29$                256,646$              

10 SPECIALTIES 5.00$                  18,000$                

11 EQUIPMENT -$                    -$                      

12 FURNISHINGS 0.59$                  2,115$                  

13 SPECIAL CONSTRUCTION -$                    -$                      

14 CONVEYING SYSTEMS -$                    -$                      

21 FIRE SUPPRESSION 6.50$                  23,400$                

22 PLUMBING 15.00$                54,000$                

23 HVAC 80.00$                288,000$              

26 ELECTRICAL 42.00$                151,200$              

27 COMMUNICATION 10.00$                36,000$                

28 ELECTRONIC SAFETY & SECURITY 6.00$                  21,600$                

31 EARTHWORK 16.25$                58,500$                

32 EXTERIOR IMPROVEMENTS -$                    -$                      

33 UTILITIES -$                    -$                      

SUBTOTAL 553.74$              1,993,467$           

   GENERAL CONDITIONS 7% 38.76$                139,543$              

   BONDS & INSURANCE 2% 11.85$                42,660$                

   OVERHEAD & PROFIT 4.0% 24.17$                87,027$                

   DESIGN CONTINGENCY 15% 83.06$                299,020$              

TOTAL CONSTRUCTION COST 711.59$           2,561,717$        

Building Perimeter 262             
Slab on Grade 3,600          
Floor Structure area -              
Floor to Floor Height 15               
Level 1                 

LOCATION……….…..……..SALT LAKE CITY, UT

BUILDING COST SUMMARY
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PROJECT ESTIMATE                        CONSTRUCTION CONTROL CORPORATION 12/8/2023

PROJECT NAME……...…..SLCMAD PHASE TWO PROGRAM LAB BUILDING

ARCHITECT…..….….…..…MHTN 3,600                  SF
STAGE OF DESIGN…..…..SCHEMATIC DESIGN

CSI # DESCRIPTION QTY UNIT UNIT COST TOTAL

LOCATION……….…..……..SALT LAKE CITY, UT

02 EXISTING CONDITIONS
Site Clearing Included w/ Site

  TOTAL EXISTING CONDITIONS -$                      

03 CONCRETE
Continuous Footing 39               CY 582.00$              22,595$                
Spot Footing 39               CY 594.00$              23,061$                
Foundation Wall 524             SF 65.00$                34,068$                
Slab on Grade 3,600          SF 6.25$                  22,500$                
Vapor Barrier 3,600          SF 0.23$                  828$                     

 
  TOTAL CONCRETE  103,052$              

 
04 MASONRY  

Honed CMU Exterior Wall 4,421          SF 40.00$                176,848$              
 

   TOTAL MASONRY  176,848$              
 

05 METALS  
Metal Roof Deck 5,574          SF 7.75$                  43,199$                
Roof Structural Steel (7#/SF) 39,018        LB 3.96$                  154,511$              
Exterior Canopy - Complete System 1,974          SF 150.00$              296,100$              
Miscellaneous Metals 3,512          LB 5.00$                  17,558$                

 
  TOTAL METALS  511,368$              

 
06 WOOD & PLASTICS  

Carpentry  
Wood Plates & Blocking 3,600          SF 0.45$                  1,620$                  
     Subtotal for Carpentry  1,620$                  

 
Millwork 3,600          SF 20.00$                72,000$                

 
  TOTAL WOOD & PLASTICS  73,620$                

 
07 THERMAL & MOISTURE PROTECTION  

Roof Membrane 3,600          SF 7.75$                  27,900$                
Rigid Roof Insulation 3,600          SF 7.50$                  27,000$                
Roof Protection Board 3,600          SF 3.00$                  10,800$                
Roof Vapor Barrier 3,600          SF 3.84$                  13,824$                
Sound Batt 9,574          SF 1.50$                  14,360$                
Metal Roof Cap 262             LF 20.00$                5,241$                  
Flashing & Sheet Metal 524             SF 8.00$                  4,193$                  
Caulking & Sealing 3,600          SF 0.65$                  2,340$                  

 
  TOTAL THERMAL & MOISTURE PROTECTION  105,659$              

 
08 DOORS & WINDOWS  

Exterior Single Door 4                 EA 1,685.00$           6,740$                  
Exterior Double Door 3                 EA 2,965.00$           8,895$                  
Interior Single Door 13               EA 1,850.00$           24,050$                
Interior Double Door 3                 EA 2,650.00$           7,950$                  
12' Overhead Door 5                 EA 9,850.00$           49,250$                
Exterior Glazing 141             SF 55.00$                7,755$                  
Interior Glazing 196             SF 45.00$                8,820$                  

 
  TOTAL DOORS & WINDOWS  113,460$              

 
09 FINISHES  
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PROJECT ESTIMATE                        CONSTRUCTION CONTROL CORPORATION 12/8/2023

PROJECT NAME……...…..SLCMAD PHASE TWO PROGRAM LAB BUILDING

ARCHITECT…..….….…..…MHTN 3,600                  SF
STAGE OF DESIGN…..…..SCHEMATIC DESIGN

CSI # DESCRIPTION QTY UNIT UNIT COST TOTAL

LOCATION……….…..……..SALT LAKE CITY, UT

Interior Partition Framing 5,775          SF 7.00$                  40,424$                
Interior Furring Framing 3,799          SF 7.00$                  26,591$                
Gyp. Wallboard 15,348        SF 3.25$                  49,882$                
Painted Exposed Ceiling 2,867          SF 2.00$                  5,734$                  
Epoxy Painted Gyp. Board Ceiling 547             SF 8.50$                  4,645$                  
Painted Gyp. Board Ceiling 186             SF 2.00$                  373$                     
Sealed Concrete 1,169          SF 2.00$                  2,338$                  
Special Treated Concrete 2,358          SF 7.50$                  17,684$                
Restroom Floor Tile 73               SF 20.00$                1,462$                  
Restroom Wall Tile 343             SF 20.00$                6,858$                  
Base 638             LF 5.00$                  3,191$                  
Paint Gyp. Wallboard 15,348        SF 1.35$                  20,720$                
Wall Finishes / Protections 15,348        SF 5.00$                  76,742$                

 
  TOTAL FINISHES  256,646$              

 
10 SPECIALTIES 3,600          SF 5.00$                  18,000$                

 
12 FURNISHINGS  

Roller Shades 141             SF 15.00$                2,115$                  
 

    TOTAL FURNISHINGS  2,115$                  
 

21 FIRE SUPPRESSION  
Fire Suppression System 3,600          SF 6.50$                  23,400$                

 
   TOTAL FIRE SUPPRESSION  23,400$                

 
22 PLUMBING 3,600          SF 15.00$                54,000$                

 
23 HVAC 3,600          SF 80.00$                288,000$              

 
26 ELECTRICAL  

Service & Distribution 3,600          SF 12.00$                43,200$                
 

Power 3,600          SF 15.00$                54,000$                
 

Lighting 3,600          SF 15.00$                54,000$                
 

  TOTAL ELECTRICAL  151,200$              
 

27 COMMUNICATIONS  
 

Telecommunications 3,600          SF 5.00$                  18,000$                
 

A/V 3,600          SF 5.00$                  18,000$                
 

   TOTAL COMMUNICATIONS  36,000$                
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PROJECT ESTIMATE                        CONSTRUCTION CONTROL CORPORATION 12/8/2023

PROJECT NAME……...…..SLCMAD PHASE TWO PROGRAM LAB BUILDING

ARCHITECT…..….….…..…MHTN 3,600                  SF
STAGE OF DESIGN…..…..SCHEMATIC DESIGN

CSI # DESCRIPTION QTY UNIT UNIT COST TOTAL

LOCATION……….…..……..SALT LAKE CITY, UT

28 ELECTRONIC SAFETY & SECURITY  
 

Fire/Smoke System 3,600          SF 3.00$                  10,800$                
 

Security System, Surveillance 3,600          SF 3.00$                  10,800$                
 

   TOTAL ELECTRONIC SAFETY & SECURITY  21,600$                
 

31 EARTHWORK  
Excavation 400             CY 15.00$                6,000$                  
Overexcavation 267             CY 15.00$                4,000$                  
Backfill & Compaction w/ Imported Fill 347             CY 75.00$                26,000$                
Haul Away Excess 667             CY 15.00$                10,000$                
Building Grading 3,600          SF 1.25$                  4,500$                  
Gravel Under Slab 107             Ton 75.00$                8,000$                  

  TOTAL EARTHWORK 58,500$                
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PROJECT ESTIMATE                        CONSTRUCTION CONTROL CORPORATION 12/8/2023

PROJECT NAME……...…..SLCMAD PHASE TWO PROGRAM ABC CAGE (4 EA)

ARCHITECT…..….….…..…MHTN 3,600                  SF
STAGE OF DESIGN…..…..SCHEMATIC DESIGN

CSI # DESCRIPTION QTY UNIT UNIT COST TOTAL

                             

02 EXISTING CONDITIONS -$                    -$                      

03 CONCRETE 15.40$                55,432$                

04 MASONRY -$                    -$                      

05 METALS -$                    -$                      

06 WOODS & PLASTICS -$                    -$                      

07 THERMAL & MOISTURE PROTECTION 0.65$                  2,340$                  

08 DOORS & WINDOWS 1.83$                  6,600$                  

09 FINISHES 3.00$                  10,800$                

10 SPECIALTIES -$                    -$                      

11 EQUIPMENT -$                    -$                      

12 FURNISHINGS -$                    -$                      

13 SPECIAL CONSTRUCTION 150.00$              540,000$              

14 CONVEYING SYSTEMS -$                    -$                      

21 FIRE SUPPRESSION -$                    -$                      

22 PLUMBING 8.00$                  28,800$                

23 HVAC -$                    -$                      

26 ELECTRICAL 17.50$                63,000$                

27 COMMUNICATION -$                    -$                      

28 ELECTRONIC SAFETY & SECURITY -$                    -$                      

31 EARTHWORK 16.25$                58,500$                

32 EXTERIOR IMPROVEMENTS -$                    -$                      

33 UTILITIES -$                    -$                      

SUBTOTAL 212.63$              765,472$              

   GENERAL CONDITIONS 7% 14.88$                53,583$                

   BONDS & INSURANCE 2% 4.55$                  16,381$                

   OVERHEAD & PROFIT 4.0% 9.28$                  33,417$                

   DESIGN CONTINGENCY 15% 31.89$                114,821$              

TOTAL CONSTRUCTION COST 273.24$           983,674$           
Building Perimeter 288             
Slab on Grade 3,600          
Floor Structure area -              
Floor to Floor Height 15               
Level 1                 

LOCATION……….…..……..SALT LAKE CITY, UT

BUILDING COST SUMMARY
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PROJECT ESTIMATE                        CONSTRUCTION CONTROL CORPORATION 12/8/2023

PROJECT NAME……...…..SLCMAD PHASE TWO PROGRAM ABC CAGE (4 EA)

ARCHITECT…..….….…..…MHTN 3,600                  SF
STAGE OF DESIGN…..…..SCHEMATIC DESIGN

CSI # DESCRIPTION QTY UNIT UNIT COST TOTAL

LOCATION……….…..……..SALT LAKE CITY, UT

02 EXISTING CONDITIONS
Site Clearing Included w/ Site

  TOTAL EXISTING CONDITIONS -$                      

03 CONCRETE
Continuous Footing 43               CY 582.00$              24,832$                
Slab on Grade 3,600          SF 8.50$                  30,600$                

 
  TOTAL CONCRETE  55,432$                

 
04 MASONRY  

 
   TOTAL MASONRY  -$                      

 
05 METALS  

 
  TOTAL METALS  -$                      

 
06 WOOD & PLASTICS  

Carpentry  
     Subtotal for Carpentry  -$                      

 
Millwork -$                      

 
  TOTAL WOOD & PLASTICS  -$                      

 
07 THERMAL & MOISTURE PROTECTION  

Caulking & Sealing 3,600          SF 0.65$                  2,340$                  
 

  TOTAL THERMAL & MOISTURE PROTECTION  2,340$                  
 

08 DOORS & WINDOWS  
Exterior Access Doors 4                 EA 1,650.00$           6,600$                  

 
  TOTAL DOORS & WINDOWS  6,600$                  

 
09 FINISHES  

Paint Exposed Structure 3,600          SF 3.00$                  10,800$                
 

  TOTAL FINISHES  10,800$                
 

13 SPECIAL CONSTRUCTION  
Bioassay Enclosure System 3,600          SF 150.00$              540,000$              

 
    TOTAL SPECIAL CONSTRUCTION  540,000$              

 
22 PLUMBING 3,600          SF 8.00$                  28,800$                
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PROJECT ESTIMATE                        CONSTRUCTION CONTROL CORPORATION 12/8/2023

PROJECT NAME……...…..SLCMAD PHASE TWO PROGRAM ABC CAGE (4 EA)

ARCHITECT…..….….…..…MHTN 3,600                  SF
STAGE OF DESIGN…..…..SCHEMATIC DESIGN

CSI # DESCRIPTION QTY UNIT UNIT COST TOTAL

LOCATION……….…..……..SALT LAKE CITY, UT

26 ELECTRICAL  
Service & Distribution 3,600          SF 7.50$                  27,000$                

 
Power 3,600          SF 5.00$                  18,000$                

 
Lighting 3,600          SF 5.00$                  18,000$                

 
  TOTAL ELECTRICAL  63,000$                

 
31 EARTHWORK  

Excavation 400             CY 15.00$                6,000$                  
Overexcavation 267             CY 15.00$                4,000$                  
Backfill & Compaction w/ Imported Fill 347             CY 75.00$                26,000$                
Haul Away Excess 667             CY 15.00$                10,000$                
Building Grading 3,600          SF 1.25$                  4,500$                  
Gravel Under Slab 107             Ton 75.00$                8,000$                  

  TOTAL EARTHWORK 58,500$                
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PROJECT ESTIMATE                        CONSTRUCTION CONTROL CORPORATION 12/8/2023

PROJECT NAME……...…..SLCMAD PHASE TWO PROGRAM SITE

ARCHITECT…..….….…..…MHTN 250,000              SF
STAGE OF DESIGN…..…..SCHEMATIC DESIGN

CSI # DESCRIPTION QTY UNIT UNIT COST TOTAL

                             

02 EXISTING CONDITIONS 0.13$                  32,720$                

03 CONCRETE -$                    -$                      

04 MASONRY -$                    -$                      

05 METALS -$                    -$                      

06 WOODS & PLASTICS -$                    -$                      

07 THERMAL & MOISTURE PROTECTION -$                    -$                      

08 DOORS & WINDOWS -$                    -$                      

09 FINISHES -$                    -$                      

10 SPECIALTIES -$                    -$                      

11 EQUIPMENT -$                    -$                      

12 FURNISHINGS -$                    -$                      

13 SPECIAL CONSTRUCTION -$                    -$                      

14 CONVEYING SYSTEMS -$                    -$                      

21 FIRE SUPPRESSION -$                    -$                      

22 PLUMBING -$                    -$                      

23 HVAC -$                    -$                      

26 ELECTRICAL 0.37$                  92,500$                

27 COMMUNICATION -$                    -$                      

28 ELECTRONIC SAFETY & SECURITY -$                    -$                      

31 EARTHWORK 2.30$                  575,556$              

32 EXTERIOR IMPROVEMENTS 3.41$                  852,702$              

33 UTILITIES 1.27$                  317,500$              

SUBTOTAL 7.48$                  1,870,978$           

   GENERAL CONDITIONS 7% 0.52$                  130,968$              

   BONDS & INSURANCE 2% 0.16$                  40,039$                

   OVERHEAD & PROFIT 4.0% 0.33$                  81,679$                

   DESIGN CONTINGENCY 15% 1.12$                  280,647$              

TOTAL CONSTRUCTION COST 9.62$               2,404,311$        

LOCATION……….…..……..SALT LAKE CITY, UT

BUILDING COST SUMMARY
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PROJECT ESTIMATE                        CONSTRUCTION CONTROL CORPORATION 12/8/2023

PROJECT NAME……...…..SLCMAD PHASE TWO PROGRAM SITE

ARCHITECT…..….….…..…MHTN 250,000              SF
STAGE OF DESIGN…..…..SCHEMATIC DESIGN

CSI # DESCRIPTION QTY UNIT UNIT COST TOTAL

LOCATION……….…..……..SALT LAKE CITY, UT

02 EXISTING CONDITIONS
Site Clearing 250,000      SF 0.12$                  30,000$                
Demo Curb & Gutter 40               LF 12.00$                480$                     
Remove Fence at Rear Property Line 560             LF 4.00$                  2,240$                  

  TOTAL EXISTING CONDITIONS 32,720$                

03 CONCRETE

  TOTAL CONCRETE -$                      

26 ELECTRICAL
Site Electrical 250,000      SF 0.25$                  62,500$                
Helipad Lighting 1                 LS 30,000.00$         30,000$                

  TOTAL ELECTRICAL 92,500$                

31 EARTHWORK
Site Excavation 5,000          CY 15.00$                75,000$                
Site Backfill & Compacation 5,000          CY 15.00$                75,000$                
Overexcavation 1,481          SF 15.00$                22,222$                
Backfill & Compaction w/ Imported Fill 1,481          CY 75.00$                111,111$              
Haul Away Excess 1,481          CY 15.00$                22,222$                
Site Grading 250,000      SF 1.00$                  250,000$              
SWPPP 1                 Allow 20,000.00$         20,000$                

  TOTAL EARTHWORK 575,556$              

32 SITE IMPROVEMENTS
Larval Vault Foundation Wall 1,000          SF 65.00$                65,000$                
Larval Vault Pad 4,000          SF 9.00$                  36,000$                
Fuel Island Equipment 1                 LS 75,000.00$         75,000$                
Asphalt Paving 40,000        SF 3.00$                  120,000$              
Curb & Gutter 2,112          LF 32.68$                69,020$                
Concrete Helipad & Driveway 12,900        SF 20.00$                258,000$              
Landscaping Area 179,788      SF 1.50$                  269,682$              
Misc. Site Improvements 1                 Allow 25,000.00$         25,000$                

   TOTAL SITE IMPROVEMENTS 852,702$              

33 UTILITIES
Larval Vault Drains 25               EA 650.00$              16,250$                
Larval Vault Water Supply 25               EA 1,250.00$           31,250$                
Sewer Service 1                 LS 75,000.00$         75,000$                
Water Distribution/ Service 1                 LS 75,000.00$         75,000$                
Telecommunication Distribution 1                 LS 15,000.00$         15,000$                
Gas Distribution 1                 LS 30,000.00$         30,000$                
Storm-Tec System 1                 LS 75,000.00$         75,000$                

   TOTAL UTILITIES 317,500$              
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