PROJECT ESTIMATE CONSTRUCTION CONTROL CORPORATION 12/8/2023|
PROJECT NAME.............. SLCMAD PHASE TWO PROGRAM
LOCATION.......oeevvniinannne SALT LAKE CITY, UT
ARCHITECT ........ovveevvnnen. MHTN
STAGE OF DESIGN........... SCHEMATIC DESIGN SF 19,000 3,600 3,600 250,000
Cost/ SF 325.70 711.59 273.24 9.62
CSI # DESCRIPTION HANGAR LAB BUILDING ABC CAGES SITE TOTA(\:I;)g-IC_)NST.
BUILDING COST SUMMARY
02 EXISTING CONDITIONS $ - $ - $ - $ 32,720 | $ 32,720
03 CONCRETE $ 416,157 | $ 103,052 | $ 55,432 | $ - $ 574,642
04 MASONRY $ - $ 176,848 | $ - $ - $ 176,848
05 METALS $ 1,509,694 | $ 511,368 | $ - $ - $ 2,021,062
06 WOODS & PLASTICS $ 46,394 | $ 73,620 | $ - $ - $ 120,014
07 THERMAL & MOISTURE PROTECTION $ 25110 | $ 105,659 | $ 2,340 | $ - $ 133,109
08 DOORS & WINDOWS $ 277,360 | $ 113,460 | $ 6,600 | $ - $ 397,420
09 FINISHES $ 376,323 | $ 256,646 | $ 10,800 | $ - $ 643,769
10 SPECIALTIES $ 95,000 | $ 18,000 | $ - $ - $ 113,000
11 EQUIPMENT $ 78,500 | $ - $ - $ - $ 78,500
12 FURNISHINGS $ 1,500 | $ 2115 ( $ - $ - $ 3,615
13 SPECIAL CONSTRUCTION $ - $ - $ 540,000 | $ - $ 540,000
14 CONVEYING SYSTEMS $ - $ - $ - $ - $ -
21 FIRE SUPPRESSION $ 123,500 | $ 23,400 | $ - $ - $ 146,900
22 PLUMBING $ 190,000 | $ 54,000 | $ 28,800 | $ - $ 272,800
23 HVAC $ 722,000 | $ 288,000 | $ - $ - $ 1,010,000
26 ELECTRICAL $ 494,000 | $ 151,200 | $ 63,000 | $ 92,500 | $ 800,700
27 COMMUNICATION $ 76,000 | $ 36,000 | $ - $ - $ 112,000
28 ELECTRONIC SAFETY & SECURITY $ 76,000 | $ 21,600 | $ - $ - $ 97,600
31 EARTHWORK $ 308,084 | $ 58,500 | $ 58,500 | $ 575,556 | $ 1,000,639
32 EXTERIOR IMPROVEMENTS $ - $ - $ - $ 852,702 | $ 852,702
33 UTILITIES $ - $ - $ - $ 317,500 | $ 317,500
SUBTOTAL $ 4,815,622 | $ 1,993,467 | $ 765,472 | $ 1,870,978 | $ 9,445,539
GENERAL CONDITIONS 7% $ 337,094 | $ 139,543 | $ 53,583 | $ 130,968 | $ 661,188
BONDS & INSURANCE 2% $ 103,054 | $ 42,660 | $ 16,381 | $ 40,039 | $ 202,135
OVERHEAD & PROFIT 4.0% $ 210,231 | $ 87,027 | $ 33,417 ( $ 81,679 | $ 412,354
DESIGN CONTINGENCY 15% $ 722,343 | $ 299,020 | $ 114,821 ( $ 280,647 | $ 1,416,831
TOTAL CONSTRUCTION COST $ 6,188,344 $ 2,561,717 $ 983,674 $ 2,404,311 $ 12,138,047
Building Permit $ 101,952
Plan Check Fees $ 66,269
1% State Permit Fee $ 1,682
Utility Connection Fees and Impact Fees $ -
Furniture Fixtures & Equipment 3.0% $ 364,141
AE Fees 6% $ 728,283
Reimbursables $ 29,131
Geotechnical $ 15,000
Commissioning Agent $ 20,000
Survey $ 5,000
Owner's Representative Fees - State Contract Rate 3.53% $ 428,473
Owner's Construction Contingency 5% $ 606,902
Special Inspections & Testing 0.75% $ 91,035
TOTAL PROJECT COST $ 14,595,916
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PROJECT ESTIMATE CONSTRUCTION CONTROL CORPORATION 12/8/2023
PROJECT NAME.............. SLCMAD PHASE TWO PROGRAM HANGAR
LOCATION.......cevnvienne. SALT LAKE CITY, UT
ARCHITECT........cveenne MHTN 19,000 SF
STAGE OF DESIGN.......... SCHEMATIC DESIGN
CSI # | DESCRIPTION | QTY UNIT UNIT COST TOTAL
BUILDING COST SUMMARY
02 EXISTING CONDITIONS $ - $ -
03 CONCRETE $ 2190 | $ 416,157
04 MASONRY $ - $ -
05 METALS $ 79.46 | $ 1,509,694
06 WOODS & PLASTICS $ 244 | $ 46,394
07 THERMAL & MOISTURE PROTECTION $ 132 | $ 25,110
08 DOORS & WINDOWS $ 1460 | $ 277,360
09 FINISHES $ 1981 | $ 376,323
10 SPECIALTIES $ 5.00 | $ 95,000
11 EQUIPMENT $ 413 ( $ 78,500
12 FURNISHINGS $ 0.08|$ 1,500
13 SPECIAL CONSTRUCTION $ - $ -
14 CONVEYING SYSTEMS $ - $ -
21 FIRE SUPPRESSION $ 6.50 | $ 123,500
22 PLUMBING $ 10.00 | $ 190,000
23 HVAC $ 38.00 | $ 722,000
26 ELECTRICAL $ 26.00 | $ 494,000
27 COMMUNICATION $ 4.00 ( $ 76,000
28 ELECTRONIC SAFETY & SECURITY $ 400 | $ 76,000
31 EARTHWORK $ 16.21 | $ 308,084
32 EXTERIOR IMPROVEMENTS $ - $ -
33 UTILITIES $ - $ -
SUBTOTAL $ 25345 $ 4,815,622
GENERAL CONDITIONS 7% $ 17.74 | $ 337,094
BONDS & INSURANCE 2.0% $ 542 | $ 103,054
OVERHEAD & PROFIT 4.0% $ 11.06 | $ 210,231
DESIGN CONTINGENCY 15% $ 38.02 | $ 722,343
TOTAL CONSTRUCTION COST $ 325.70 $ 6,188,344
Building Perimeter 580
Slab on Grade 18,959
Floor Structure area 3,172
Floor to Floor Height 15
Level 2
CIP Concrete Tilt Panel 0.0%
Glass 10.0%
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PROJECT ESTIMATE CONSTRUCTION CONTROL CORPORATION 12/8/2023
PROJECT NAME.............. SLCMAD PHASE TWO PROGRAM HANGAR
LOCATION.........ccvvnienns SALT LAKE CITY, UT
ARCHITECT........ccvveeeeenn MHTN 19,000 SF
STAGE OF DESIGN.......... SCHEMATIC DESIGN
CSI # DESCRIPTION QTY UNIT UNIT COST TOTAL
02 [EXISTING CONDITIONS
Site Clearing Included w/ Site
TOTAL EXISTING CONDITIONS $ -
03 [CONCRETE
Continuous Footing 86 CY $ 582.00 | $ 50,021
Spot Footing 86 CY $ 594.00 | $ 51,052
Topping Slab 3,172 SF $ 850 |$% 26,965
Slab on Grade 18,959 SF $ 9.00|$ 170,631
Foundation Wall/ Thickened Slab 1,740 SF $ 65.00 | $ 113,127
Vapor Barrier 18,959 SF $ 0231[9% 4,361
TOTAL CONCRETE $ 416,157
04 [MASONRY
TOTAL MASONRY $ -
05 [METALS
Pre Manufactured Metal Building 19,000 SF $ 55.00 | $ 1,045,000
Metal Building Erection 19,000 SF $ 950  $ 180,500
Metal Floor Deck 3,172 SF $ 795(9% 25,220
Floor Structural Steel 44,413 LB $ 396 % 175,875
Miscellaneous Metals 1,900 LB $ 500(9% 9,500
Hoist Beam 100 LF $ 275.00 | $ 27,500
Metal Pan Stairs 60 SF $ 115.00 | $ 6,900
Freestanding Railing 165 LF $ 195.00 | $ 32,130
Wall Railing 19 LF $ 115.00 | $ 2,134
Mezzanine Double Security Gate 1 EA $ 1,685.00 | $ 1,685
Mezzanine Rolling Gate - 15' 1 EA $ 3,250.00 | $ 3,250
TOTAL METALS $ 1,509,694
06 (WOOD & PLASTICS
Carpentry
Wood Plates & Blocking 5,986 SF $ 075 % 4,490
Subtotal for Carpentry $ 4,490
Millwork 5,986 SF $ 7.00|$ 41,904
TOTAL WOOD & PLASTICS $ 46,394
07 (THERMAL & MOISTURE PROTECTION
Roof Membrane - Included W/ PFMB SF $ - $ -
Rigid Roof Insulation - Included W/ PFMB - SF $ - $ -
Roof Protection Board - Included W/ PFMB - SF $ - $ -
Roof Vapor Barrier - Included W/ PFMB - SF $ - $ -
Sound Batt 8,507 SF $ 150 | $ 12,760
Metal Roof Cap - Included W/ PFMB - LF $ - $ -
Flashing & Sheet Metal - Included W/ PFMB - SF $ - $ -
Caulking & Sealing 19,000 SF $ 065 (9% 12,350
TOTAL THERMAL & MOISTURE PROTECTION $ 25,110
08 [DOORS & WINDOWS
80' Hangar Door 1 EA $ 175,000.00 | $ 175,000
Exterior Single Door 6 EA $ 1,685.00 | $ 10,110
Interior Single Door 6 EA $ 1,850.00 | $ 11,100
Interior Double Door 3 EA $ 2,650.00 | $ 7,950
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PROJECT ESTIMATE CONSTRUCTION CONTROL CORPORATION 12/8/2023

PROJECT NAME.............. SLCMAD PHASE TWO PROGRAM HANGAR
LOCATION.......coeeeinnen. SALT LAKE CITY, UT
ARCHITECT........cveenne MHTN 19,000 SF
STAGE OF DESIGN.......... SCHEMATIC DESIGN
CSI# DESCRIPTION QTY UNIT UNIT COST TOTAL
12' Overhead Door 5 EA $ 9,850.00 | $ 49,250
Interior Glazing 410 SF $ 4500 | $ 18,450
Exterior Glazing 100 SF $ 55.00 | $ 5,500
TOTAL DOORS & WINDOWS $ 277,360
09 |FINISHES
Interior Partition Framing 8,507 SF $ 700(9% 59,549
Gyp. Wallboard 17,014 SF $ 325(% 55,295
Painted Exposed Ceiling 17,248 SF $ 200 (9% 34,495
ACT - 2x2 1,268 SF $ 750 (% 9,507
Gyp. Board Ceiling 485 SF $ 6.00 | $ 2,909
Special Treated Concrete Areas 4,234 SF $ 750 (9% 31,754
Sealed Concrete 13,697 SF $ 200($ 27,394
Breakroom Flooring 690 SF $ 750 9% 5,174
Restroom Floor Tile 380 SF $ 20.00 | $ 7,590
Restroom Wall Tile 1,660 SF $ 20.00 | $ 33,200
Base 284 LF $ 500 (% 1,418
Paint Gyp. Wallboard 17,014 SF $ 135 $% 22,969
Wall Finishes / Protections 17,014 SF $ 500 (% 85,070
TOTAL FINISHES $ 376,323
10 |SPECIALTIES 19,000 SF $ 500 ($ 95,000
11 |EQUIPMENT
Gantry Crane - 5 Ton 1 EA $ 50,000.00 | $ 50,000
Hangar Equipment 19,000 SF $ 150 | $ 28,500
TOTAL EQUIPMENT $ 78,500
12 |EURNISHINGS
Roller Shades 100 SF $ 15.00 | $ 1,500
TOTAL FURNISHINGS $ 1,500
13 |SPECIAL CONSTRUCTION
TOTAL SPECIAL CONSTRUCTION $ -
14 [CONVEYING SYSTEMS
TOTAL CONVEYING SYSTEMS $ -
21 |FIRE SUPPRESSION
Fire Suppression System 19,000 SF $ 6.50|$ 123,500
TOTAL FIRE SUPPRESSION $ 123,500
22 |PLUMBING 19,000 SF $ 10.00 | $ 190,000
23 |HVAC 19,000 SF $ 38.00 | $ 722,000
26 |ELECTRICAL
Service & Distribution 19,000 SF $ 12.00 | $ 228,000
Power 19,000 SF $ 6.00($ 114,000
Lighting 19,000 SF $ 8.00($ 152,000
TOTAL ELECTRICAL $ 494,000
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PROJECT ESTIMATE CONSTRUCTION CONTROL CORPORATION 12/8/2023
PROJECT NAME.............. SLCMAD PHASE TWO PROGRAM HANGAR
LOCATION.......cevnvienne. SALT LAKE CITY, UT
ARCHITECT........cveenne MHTN 19,000 SF
STAGE OF DESIGN.......... SCHEMATIC DESIGN
CSI# DESCRIPTION QTY UNIT UNIT COST TOTAL
27 [COMMUNICATIONS
Telecommunications 19,000 SF 2.00 38,000
ANV 19,000 SF $ 2.00 38,000
TOTAL COMMUNICATIONS $ 76,000
28 |ELECTRONIC SAFETY & SECURITY
Fire/Smoke System 19,000 SF $ 235($ 44,650
Security System, Surveillance 19,000 SF $ 1.65 31,350
TOTAL ELECTRONIC SAFETY & SECURITY $ 76,000
31 |EARTHWORK
Excavation 2,107 CY $ 15.00 | $ 31,598
Overexcavation 1,404 CY $ 15.00 | $ 21,066
Backfill & Compaction w/ Imported Fill 1,826 CY $ 75.00 | $ 136,926
Haul Away Excess 3,511 CY $ 15.00 | $ 52,664
Building Grading 18,959 SF $ 1251 9% 23,699
Gravel Under Slab 562 Ton $ 75.00 | $ 42,131
TOTAL EARTHWORK $ 308,084
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PROJECT ESTIMATE CONSTRUCTION CONTROL CORPORATION 12/8/2023

PROJECT NAME.............. SLCMAD PHASE TWO PROGRAM LAB BUILDING
LOCATION.........ccovniens SALT LAKE CITY, UT
ARCHITECT........coe. MHTN 3,600 SF
STAGE OF DESIGN.......... SCHEMATIC DESIGN
CSI# | DESCRIPTION [ QTY UNIT UNIT COST TOTAL
BUILDING COST SUMMARY
02 EXISTING CONDITIONS $ - $ -
03 CONCRETE $ 28.63 | $ 103,052
04 MASONRY $ 4912 $ 176,848
05 METALS $ 142.05 | $ 511,368
06 WOODS & PLASTICS $ 2045 ( $ 73,620
07 THERMAL & MOISTURE PROTECTION $ 2935 $ 105,659
08 DOORS & WINDOWS $ 3152 | $ 113,460
09 FINISHES $ 7129 | $ 256,646
10 SPECIALTIES $ 500 $ 18,000
11  EQUIPMENT $ - $ -
12 FURNISHINGS $ 059 $ 2,115
13 SPECIAL CONSTRUCTION $ - $ -
14 CONVEYING SYSTEMS $ - $ -
21 FIRE SUPPRESSION $ 6.50 | $ 23,400
22 PLUMBING $ 15.00 | $ 54,000
23 HVAC $ 80.00 | $ 288,000
26 ELECTRICAL $ 42.00 | $ 151,200
27 COMMUNICATION $ 10.00 | $ 36,000
28 ELECTRONIC SAFETY & SECURITY $ 6.00 | $ 21,600
31 EARTHWORK $ 16.25 | $ 58,500
32 EXTERIOR IMPROVEMENTS $ - $ -
33 UTILITIES $ - $ -
SUBTOTAL $ 553.74 [ $ 1,993,467
GENERAL CONDITIONS 7% $ 38.76 | $ 139,543
BONDS & INSURANCE 2% $ 1185 | $ 42,660
OVERHEAD & PROFIT 4.0% $ 2417 | $ 87,027
DESIGN CONTINGENCY 15% $ 83.06 | $ 299,020
TOTAL CONSTRUCTION COST $ 71159 $ 2,561,717

Building Perimeter 262
Slab on Grade 3,600
Floor Structure area -

Floor to Floor Height 15
Level 1
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PROJECT ESTIMATE CONSTRUCTION CONTROL CORPORATION 12/8/2023
PROJECT NAME.............. SLCMAD PHASE TWO PROGRAM LAB BUILDING
LOCATION.......coeeeinnen. SALT LAKE CITY, UT
ARCHITECT........cveenne MHTN 3,600 SF
STAGE OF DESIGN.......... SCHEMATIC DESIGN
CSI# DESCRIPTION QTY UNIT UNIT COST TOTAL
02 [EXISTING CONDITIONS
Site Clearing Included w/ Site
TOTAL EXISTING CONDITIONS $ -
03 |CONCRETE
Continuous Footing 39 CY $ 582.00 | $ 22,595
Spot Footing 39 CY $ 594.00 | $ 23,061
Foundation Wall 524 SF $ 65.00 | $ 34,068
Slab on Grade 3,600 SF $ 6.25($ 22,500
Vapor Barrier 3,600 SF $ 023(9% 828
TOTAL CONCRETE $ 103,052
04 |MASONRY
Honed CMU Exterior Wall 4,421 SF $ 40.00 | $ 176,848
TOTAL MASONRY $ 176,848
05 |METALS
Metal Roof Deck 5,574 SF $ 77519% 43,199
Roof Structural Steel (7#/SF) 39,018 LB $ 396 [ $ 154,511
Exterior Canopy - Complete System 1,974 SF $ 150.00 | $ 296,100
Miscellaneous Metals 3,512 LB $ 500 (9% 17,558
TOTAL METALS $ 511,368
06 |[WOOD & PLASTICS
Carpentry
Wood Plates & Blocking 3,600 SF $ 045 (% 1,620
Subtotal for Carpentry $ 1,620
Millwork 3,600 SF $ 20.00 | $ 72,000
TOTAL WOOD & PLASTICS $ 73,620
07 |THERMAL & MOISTURE PROTECTION
Roof Membrane 3,600 SF $ 77519% 27,900
Rigid Roof Insulation 3,600 SF $ 750 (% 27,000
Roof Protection Board 3,600 SF $ 3.00(9% 10,800
Roof Vapor Barrier 3,600 SF $ 384 (% 13,824
Sound Batt 9,574 SF $ 150 | $ 14,360
Metal Roof Cap 262 LF $ 20.00 [ $ 5,241
Flashing & Sheet Metal 524 SF $ 8.00 9% 4,193
Caulking & Sealing 3,600 SF $ 065(9% 2,340
TOTAL THERMAL & MOISTURE PROTECTION $ 105,659
08 [DOORS & WINDOWS
Exterior Single Door 4 EA $ 1,685.00 | $ 6,740
Exterior Double Door 3 EA $ 2,965.00 | $ 8,895
Interior Single Door 13 EA $ 1,850.00 | $ 24,050
Interior Double Door 3 EA $ 2,650.00 | $ 7,950
12' Overhead Door 5 EA $ 9,850.00 | $ 49,250
Exterior Glazing 141 SF $ 55.00 | $ 7,755
Interior Glazing 196 SF $ 4500 | $ 8,820
TOTAL DOORS & WINDOWS $ 113,460
09 |FINISHES
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PROJECT ESTIMATE CONSTRUCTION CONTROL CORPORATION 12/8/2023
PROJECT NAME.............. SLCMAD PHASE TWO PROGRAM LAB BUILDING
LOCATION.......coeeeinnen. SALT LAKE CITY, UT
ARCHITECT........cveenne MHTN 3,600 SF
STAGE OF DESIGN.......... SCHEMATIC DESIGN
CSI# DESCRIPTION QTY UNIT UNIT COST TOTAL
Interior Partition Framing 5,775 SF $ 7.00|$% 40,424
Interior Furring Framing 3,799 SF $ 700(9% 26,591
Gyp. Wallboard 15,348 SF $ 325(% 49,882
Painted Exposed Ceiling 2,867 SF $ 200 (9% 5,734
Epoxy Painted Gyp. Board Ceiling 547 SF $ 8509 4,645
Painted Gyp. Board Ceiling 186 SF $ 200 (9% 373
Sealed Concrete 1,169 SF $ 200($ 2,338
Special Treated Concrete 2,358 SF $ 750 (% 17,684
Restroom Floor Tile 73 SF $ 20.00 | $ 1,462
Restroom Wall Tile 343 SF $ 20.00 | $ 6,858
Base 638 LF $ 5.00 (9% 3,191
Paint Gyp. Wallboard 15,348 SF $ 135 9% 20,720
Wall Finishes / Protections 15,348 SF $ 500(9% 76,742
TOTAL FINISHES $ 256,646
10 [SPECIALTIES 3,600 SF $ 5.00($ 18,000
12 [FURNISHINGS
Roller Shades 141 SF $ 15.00 | $ 2,115
TOTAL FURNISHINGS $ 2,115
21 |FIRE SUPPRESSION
Fire Suppression System 3,600 SF $ 650 (9% 23,400
TOTAL FIRE SUPPRESSION $ 23,400
22 |(PLUMBING 3,600 SF $ 15.00 | $ 54,000
23 |HVAC 3,600 SF $ 80.00 | $ 288,000
26 |ELECTRICAL
Service & Distribution 3,600 SF 12.00 | $ 43,200
Power 3,600 SF 15.00 | $ 54,000
Lighting 3,600 SF 15.00 | $ 54,000
TOTAL ELECTRICAL $ 151,200
27 |COMMUNICATIONS
Telecommunications 3,600 SF $ 500($ 18,000
AV 3,600 SF $ 5.00($ 18,000
TOTAL COMMUNICATIONS $ 36,000
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PROJECT ESTIMATE CONSTRUCTION CONTROL CORPORATION 12/8/2023
PROJECT NAME.............. SLCMAD PHASE TWO PROGRAM LAB BUILDING
LOCATION.......cevnvienne. SALT LAKE CITY, UT
ARCHITECT........cveenne MHTN 3,600 SF
STAGE OF DESIGN.......... SCHEMATIC DESIGN
CSI# DESCRIPTION QTY UNIT UNIT COST TOTAL
28 |ELECTRONIC SAFETY & SECURITY
Fire/Smoke System 3,600 SF $ 3.00($ 10,800
Security System, Surveillance 3,600 SF $ 3.00 10,800
TOTAL ELECTRONIC SAFETY & SECURITY $ 21,600
31 |EARTHWORK
Excavation 400 CY $ 15.00 | $ 6,000
Overexcavation 267 CY $ 15.00 | $ 4,000
Backfill & Compaction w/ Imported Fill 347 CY $ 75.00 | $ 26,000
Haul Away Excess 667 CY $ 15.00 | $ 10,000
Building Grading 3,600 SF $ 1251 9% 4,500
Gravel Under Slab 107 Ton $ 75.00 | $ 8,000
TOTAL EARTHWORK $ 58,500
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PROJECT ESTIMATE CONSTRUCTION CONTROL CORPORATION 12/8/2023
PROJECT NAME.............. SLCMAD PHASE TWO PROGRAM ABC CAGE (4 EA)
LOCATION......ccvvvvriinn, SALT LAKE CITY, UT
ARCHITECT ... MHTN 3,600 SF
STAGE OF DESIGN.......... SCHEMATIC DESIGN
CSI# | DESCRIPTION [ ary UNIT UNIT COST TOTAL
BUILDING COST SUMMARY
02 EXISTING CONDITIONS $ - $ -
03 CONCRETE $ 15.40 | $ 55,432
04 MASONRY $ - $ -
05 METALS $ - $ -
06 WOODS & PLASTICS $ - $ -
07 THERMAL & MOISTURE PROTECTION $ 065 $ 2,340
08 DOORS & WINDOWS $ 183 | $ 6,600
09 FINISHES $ 3.00| % 10,800
10 SPECIALTIES $ - $ -
11  EQUIPMENT $ - $ -
12 FURNISHINGS $ - $ -
13 SPECIAL CONSTRUCTION $ 150.00 | $ 540,000
14 CONVEYING SYSTEMS $ - $ -
21 FIRE SUPPRESSION $ - $ -
22 PLUMBING $ 8.00 | $ 28,800
23 HVAC $ - $ -
26 ELECTRICAL $ 17.50 | $ 63,000
27 COMMUNICATION $ - $ -
28 ELECTRONIC SAFETY & SECURITY $ - $ -
31 EARTHWORK $ 16.25 | $ 58,500
32 EXTERIOR IMPROVEMENTS $ - $ -
33 UTILITIES $ - $ -
SUBTOTAL $ 21263 | $ 765,472
GENERAL CONDITIONS 7% $ 14.88 | $ 53,583
BONDS & INSURANCE 2% $ 455 (% 16,381
OVERHEAD & PROFIT 4.0% $ 9.28 | $ 33,417
DESIGN CONTINGENCY 15% $ 31.89 | $ 114,821
TOTAL CONSTRUCTION COST $ 273.24 $ 983,674
Building Perimeter 288
Slab on Grade 3,600
Floor Structure area -
Floor to Floor Height 15

Level
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PROJECT ESTIMATE CONSTRUCTION CONTROL CORPORATION 12/8/2023
PROJECT NAME.............. SLCMAD PHASE TWO PROGRAM ABC CAGE (4 EA)
LOCATION.......cevnvienne. SALT LAKE CITY, UT
ARCHITECT........cveenne MHTN 3,600 SF
STAGE OF DESIGN.......... SCHEMATIC DESIGN
CSI# DESCRIPTION QTY UNIT UNIT COST TOTAL
02 [EXISTING CONDITIONS
Site Clearing Included w/ Site
TOTAL EXISTING CONDITIONS $ -
03 [CONCRETE
Continuous Footing 43 CY $ 582.00 | $ 24,832
Slab on Grade 3,600 SF $ 850 (% 30,600
TOTAL CONCRETE $ 55,432
04 |[MASONRY
TOTAL MASONRY $ -
05 [METALS
TOTAL METALS $ -
06 |WOOD & PLASTICS
Carpentry
Subtotal for Carpentry -
Millwork -
TOTAL WOOD & PLASTICS $ -
07 |THERMAL & MOISTURE PROTECTION
Caulking & Sealing 3,600 SF $ 0.65 2,340
TOTAL THERMAL & MOISTURE PROTECTION 2,340
08 [DOORS & WINDOWS
Exterior Access Doors 4 EA $ 1,650.00 6,600
TOTAL DOORS & WINDOWS $ 6,600
09 |FINISHES
Paint Exposed Structure 3,600 SF $ 3.00 10,800
TOTAL FINISHES 10,800
13 |SPECIAL CONSTRUCTION
Bioassay Enclosure System 3,600 SF $ 150.00 540,000
TOTAL SPECIAL CONSTRUCTION 540,000
22 (PLUMBING 3,600 SF $ 8.00|% 28,800
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PROJECT ESTIMATE CONSTRUCTION CONTROL CORPORATION 12/8/2023
PROJECT NAME.............. SLCMAD PHASE TWO PROGRAM ABC CAGE (4 EA)
LOCATION.......coeeeinnen. SALT LAKE CITY, UT
ARCHITECT........cveenne MHTN 3,600 SF
STAGE OF DESIGN.......... SCHEMATIC DESIGN
CSI# DESCRIPTION QTY UNIT UNIT COST TOTAL
26 |ELECTRICAL
Service & Distribution 3,600 SF $ 750 $ 27,000
Power 3,600 SF $ 500 ($ 18,000
Lighting 3,600 SF $ 500 ($ 18,000
TOTAL ELECTRICAL $ 63,000
31 |EARTHWORK
Excavation 400 CY $ 15.00 | $ 6,000
Overexcavation 267 CY $ 15.00 | $ 4,000
Backfill & Compaction w/ Imported Fill 347 CY $ 75.00 | $ 26,000
Haul Away Excess 667 CY $ 15.00 | $ 10,000
Building Grading 3,600 SF $ 1251 9% 4,500
Gravel Under Slab 107 Ton $ 75.00 | $ 8,000
TOTAL EARTHWORK $ 58,500
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PROJECT ESTIMATE

CONSTRUCTION CONTROL CORPORATION

12/8/2023

PROJECT NAME.............. SLCMAD PHASE TWO PROGRAM
LOCATION.........ccovniens SALT LAKE CITY, UT
ARCHITECT........coe. MHTN

STAGE OF DESIGN.......... SCHEMATIC DESIGN

SITE

250,000 SF

CSI#]

DESCRIPTION [ QTY UNIT

UNIT COST

TOTAL

02
03
04
05
06
07
08
09
10
1
12
13
14
21
22
23
26
27
28
31
32
33

BUILDING COST SUMMARY

EXISTING CONDITIONS
CONCRETE

MASONRY

METALS

WOODS & PLASTICS
THERMAL & MOISTURE PROTECTION
DOORS & WINDOWS
FINISHES

SPECIALTIES

EQUIPMENT

FURNISHINGS

SPECIAL CONSTRUCTION
CONVEYING SYSTEMS
FIRE SUPPRESSION
PLUMBING

HVAC

ELECTRICAL
COMMUNICATION
ELECTRONIC SAFETY & SECURITY
EARTHWORK

EXTERIOR IMPROVEMENTS
UTILITIES

0.13

2.30
3.41
1.27

32,720

575,556
852,702
317,500

SUBTOTAL

GENERAL CONDITIONS 7%
BONDS & INSURANCE 2%
OVERHEAD & PROFIT 4.0%
DESIGN CONTINGENCY 15%

R A P P P P P P P O B B PO P P B B H P P B B

©¥ &N N

7.48

0.52
0.16

0.33

1,870,978

130,968
40,039
81,679

280,647

TOTAL CONSTRUCTION COST

©»

9.62

2,404,311
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PROJECT ESTIMATE CONSTRUCTION CONTROL CORPORATION 12/8/2023
PROJECT NAME.............. SLCMAD PHASE TWO PROGRAM SITE
LOCATION.......coeeeinnen. SALT LAKE CITY, UT
ARCHITECT........cveenne MHTN 250,000 SF
STAGE OF DESIGN.......... SCHEMATIC DESIGN
CSI# DESCRIPTION QTY UNIT UNIT COST TOTAL
02 [EXISTING CONDITIONS
Site Clearing 250,000 SF $ 012 $ 30,000
Demo Curb & Gutter 40 LF $ 12.00 | $ 480
Remove Fence at Rear Property Line 560 LF $ 400 (9% 2,240
TOTAL EXISTING CONDITIONS $ 32,720
03 [CONCRETE
TOTAL CONCRETE $ -
26 |ELECTRICAL
Site Electrical 250,000 SF $ 025(9% 62,500
Helipad Lighting 1 LS $ 30,000.00 [ $ 30,000
TOTAL ELECTRICAL $ 92,500
31 |EARTHWORK
Site Excavation 5,000 CY $ 15.00 | $ 75,000
Site Backfill & Compacation 5,000 CY $ 15.00 | $ 75,000
Overexcavation 1,481 SF $ 15.00 | $ 22,222
Backfill & Compaction w/ Imported Fill 1,481 CY $ 75.00 | $ 111,111
Haul Away Excess 1,481 CY $ 15.00 | $ 22,222
Site Grading 250,000 SF $ 1.00 | $ 250,000
SWPPP 1 Allow $ 20,000.00 [ $ 20,000
TOTAL EARTHWORK $ 575,556
32 |SITE IMPROVEMENTS
Larval Vault Foundation Wall 1,000 SF $ 65.00 | $ 65,000
Larval Vault Pad 4,000 SF $ 9.00($ 36,000
Fuel Island Equipment 1 LS $ 75,000.00 | $ 75,000
Asphalt Paving 40,000 SF $ 3.00($ 120,000
Curb & Gutter 2,112 LF $ 3268 | $ 69,020
Concrete Helipad & Driveway 12,900 SF $ 20.00 | $ 258,000
Landscaping Area 179,788 SF $ 150 | $ 269,682
Misc. Site Improvements 1 Allow $ 25,000.00 [ $ 25,000
TOTAL SITE IMPROVEMENTS $ 852,702
33 |UTILITIES
Larval Vault Drains 25 EA $ 650.00 | $ 16,250
Larval Vault Water Supply 25 EA $ 1,250.00 | $ 31,250
Sewer Service 1 LS $ 75,000.00 | $ 75,000
Water Distribution/ Service 1 LS $ 75,000.00 | $ 75,000
Telecommunication Distribution 1 LS $ 15,000.00 | $ 15,000
Gas Distribution 1 LS $ 30,000.00 | $ 30,000
Storm-Tec System 1 LS $ 75,000.00 | $ 75,000
TOTAL UTILITIES $ 317,500
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