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PROJECT ESTIMATE CONSTRUCTION CONTROL CORPORATION 3/13/2024
PROJECT NAME.............. SLCMAD PHASE TWO
LOCATION.......oeevvniinannne SALT LAKE CITY, UT
ARCHITECT ........ovveevvnnen. MHTN
STAGE OF DESIGN........... DESIGN DEVELOPMENT SF 19,000 3,600 10,924 250,000
Cost/ SF 302.42 631.67 207.48 16.13
CSI # DESCRIPTION HANGAR LAB BUILDING ABC CAGES SITE TOTA(\:I;)g-IC_)NST.
BUILDING COST SUMMARY
02 EXISTING CONDITIONS $ - $ - $ - $ 67,815 | $ 67,815
03 CONCRETE $ 542,622 | $ 97,470 | $ 349,199 | $ - $ 989,290
04 MASONRY $ - $ 205,840 | $ - $ - $ 205,840
05 METALS $ 1,509,694 | $ 152,402 | $ 641,710 | $ - $ 2,303,807
06 WOODS & PLASTICS $ 31,902 | § 60,382 | $ 32,356 | $ - $ 124,640
07 THERMAL & MOISTURE PROTECTION $ 22,850 | $ 171,366 | $ 356,724 | $ - $ 550,941
08 DOORS & WINDOWS $ 275,552 | $ 64,645 | $ 31,800 | $ - $ 371,997
09 FINISHES $ 366,723 | $ 264,696 | $ 32,772 | $ - $ 664,191
10 SPECIALTIES $ 95,000 | $ 18,000 | $ - $ - $ 113,000
11 EQUIPMENT $ 78,500 | $ - $ - $ - $ 78,500
12 FURNISHINGS $ 1,804 | $ 2,580 | $ - $ - $ 4,384
13 SPECIAL CONSTRUCTION $ - $ - $ - $ - $ -
14 CONVEYING SYSTEMS $ - $ - $ - $ - $ -
21 FIRE SUPPRESSION $ 123,500 | $ 23,400 | $ - $ - $ 146,900
22 PLUMBING $ 35,595 | $ 70,300 | $ - $ - $ 105,895
23 HVAC $ 570,453 | $ 296,171 | $ - $ - $ 866,624
26 ELECTRICAL $ 458,040 | $ 266,195 | $ 171,618 | $ 805,000 | $ 1,700,853
27 COMMUNICATION $ 76,000 | $ 36,000 | $ - $ - $ 112,000
28 ELECTRONIC SAFETY & SECURITY $ 76,000 | $ 21,600 | $ - $ - $ 97,600
31 EARTHWORK $ 308,084 | $ 58,500 | $ 187,418 | $ 515,406 | $ 1,069,408
32 EXTERIOR IMPROVEMENTS $ - $ - $ - $ 1,119,777 | $ 1,119,777
33 UTILITIES $ - $ - $ - $ 700,933 | $ 700,933
SUBTOTAL $ 4,572,319 | $ 1,809,547 | $ 1,803,598 | $ 3,208,931 | $ 11,394,395
GENERAL CONDITIONS 8% $ 365,786 | $ 144,764 | $ 144,288 | $ 256,714 | $ 911,552
BONDS & INSURANCE 2% $ 98,762 | $ 39,086 | $ 38,958 | $ 69,313 | $ 246,119
OVERHEAD & PROFIT 5.0% $ 251,843 | $ 99,670 | $ 99,342 | $ 176,748 | $ 627,603
DESIGN CONTINGENCY 10% $ 457,232 | $ 180,955 | $ 180,360 | $ 320,893 | $ 1,139,440
TOTAL CONSTRUCTION COST $ 5,745,942 $ 2,274,022 $ 2,266,545 $ 4,032,600 $ 14,319,109
Building Permit $ 119,073
Plan Check Fees $ 77.398
1% State Permit Fee $ 1,965
Utility Connection Fees and Impact Fees $ -
Furniture Fixtures & Equipment 3.0% $ 429,573
AE Fees 6% $ 859,147
Reimbursables $ 34,366
Geotechnical $ 15,000
Commissioning Agent $ 20,000
Survey $ 5,000
Owner's Representative Fees - State Contract Rate 3.53% $ 505,465
Owner's Construction Contingency 5% $ 715,955
Special Inspections & Testing 0.75% $ 107,393
TOTAL PROJECT COST $ 17,209,443
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