

ADDENDUM NO. 1

DATE: 10 May 2024
TO: Contract Documents, Construction Specifications and Drawings
PROJECT: 4350 South Sewer Improvements
FOR: Riverdale City
ATTN: All Potential Bidders, Material Suppliers and Interested Parties.

DOCUMENT 00400 - BID PROPOSAL ITEM NO. 11.

The Furnish and install 4-foot diameter sanitary sewer manhole has quantity has been changed to 3 each

- | | |
|-----|---|
| 11. | Furnish and install 4-foot diameter sanitary sewer manhole. |
| 3 | ea. \$ _____ \$ _____ |
| 17. | Furnish and install 4-inch PVC sanitary sewer lateral. |
| 75 | lf. \$ _____ \$ _____ |
| 23. | Adjust manhole ring and cover to finish grade. |
| 8 | ea. \$ _____ \$ _____ |

DRAWINGS – SHEETS 3 OF 6 and 4 OF 6

Between station 9+56 and Station 12+71 in the plan view the line label was corrected to “EX SS” from “pwr.” The existing sewer pipe will be removed and replaced with a new 8” pipe designed to improve the sewer flow.

Interested parties shall submit the bid on the revised bid proposal (see attachment).

This addendum is hereby attached to and made apart of the Contract Documents, Construction Specifications and Drawings; and each bidder shall acknowledge receipt of this addendum in his bid.

Sincerely,
CEC, Civil Engineering Consultants, PLLC

A handwritten signature in black ink that reads "R. Todd Freedman". The signature is written in a cursive, flowing style.

R. Todd Freedman, S.E., PE.
City Engineer

Attachments: Bid proposal in Excel and PDF format and drawing sheets 3 & 4.