PROJECT ESTIMATE CONSTRUCTION CONTROL CORPORATION 5/17/2024
PROJECT NAME.............. SLCMAD PHASE TWO
LOCATION.......oeevvniinannne SALT LAKE CITY, UT
ARCHITECT ........ovveevvnnen. MHTN
STAGE OF DESIGN........... CONSTRUCTION DOCUMENTS SF 19,000 3,600 10,924 250,000
Cost/ SF $ 300 $ 617 $ 220 $ 17
CSl # DESCRIPTION HANGAR LAB BUILDING ABC CAGES SITE TOTI::Log?NST'
BUILDING COST SUMMARY
02 EXISTING CONDITIONS $ - $ - $ - $ 74,762 | $ 74,762
03 CONCRETE $ 611,634 | $ 112,636 | $ 370,029 | $ - $ 1,094,298
04 MASONRY $ - $ 205,840 | $ - $ - $ 205,840
05 METALS $ 1,557,194 | $ 181,850 | $ 716,847 | $ - $ 2,455,892
06 WOODS & PLASTICS $ 41,829 | § 60,382 | $ 32,356 | $ - $ 134,567
07 THERMAL & MOISTURE PROTECTION $ 22,850 | $ 170,616 | $ 464,817 | $ - $ 658,284
08 DOORS & WINDOWS $ 274,962 | $ 63,325 | $ 31,800 | $ - $ 370,087
09 FINISHES $ 431,028 | $ 277,535 | $ 32,772 | $ - $ 741,335
10 SPECIALTIES $ 95,000 | $ 18,000 | $ - $ - $ 113,000
11 EQUIPMENT $ 103,500 | $ - $ - $ - $ 103,500
12 FURNISHINGS $ 1,453 | $ 2,220 | $ - $ - $ 3,673
13 SPECIAL CONSTRUCTION $ - $ - $ - $ - $ -
14 CONVEYING SYSTEMS $ - $ - $ - $ - $ -
21 FIRE SUPPRESSION $ 123,500 | $ 23,400 | $ - $ - $ 146,900
22 PLUMBING $ 36,895 | $ 46,855 | $ - $ - $ 83,750
23 HVAC $ 575,678 | $ 296,681 | $ - $ - $ 872,359
26 ELECTRICAL $ 394,950 | $ 264,550 | $ 151,098 | $ 805,000 | $ 1,615,598
27 COMMUNICATION $ 76,000 | $ 36,000 | $ - $ - $ 112,000
28 ELECTRONIC SAFETY & SECURITY $ 76,000 | $ 21,600 | $ - $ - $ 97,600
31 EARTHWORK $ 308,084 | $ 58,500 | $ 187,418 | $ 646,940 | $ 1,200,942
32 EXTERIOR IMPROVEMENTS $ - $ - $ - $ 1,173,607 | $ 1,173,607
33 UTILITIES $ - $ - $ - $ 809,263 | $ 809,263
SUBTOTAL $ 4,730,556 | $ 1,839,990 | $ 1,987,137 | $ 3,509,572 | $ 12,067,256
GENERAL CONDITIONS 8% $ 378,445 | $ 147,199 | $ 158,971 | $ 280,766 | $ 965,380
BONDS & INSURANCE 2% $ 102,180 | $ 39,744 | $ 42,922 | $ 75,807 | $ 260,653
OVERHEAD & PROFIT 5.0% $ 260,559 | $ 101,347 | $ 109,452 | $ 193,307 | $ 664,664
DESIGN CONTINGENCY 5% $ 236,528 | $ 92,000 | $ 99,357 | $ 175,479 | $ 603,363
TOTAL CONSTRUCTION COST $ 5,708,268 $ 2,220,279 $ 2,397,839 $ 4,234930 $ 14,561,316
Buildina Permit $ 120,975
Plan Check Fees $ 78.634
1% State Permit Fee $ 1,996
Utility Connection Fees and Impact Fees $ -
Furniture Fixtures & Equipment 3.0% $ 436.839
AJE Fees 6% $ 873.679
Reimbursables $ 34,947
Geotechnical $ 15,000
Commissionina Agent $ 20,000
Survey $ 5.000
Owner's Representative Fees - State Contract Rate 3.53% $ 514,014
Owner's Construction Continaency 5% $ 728,066
Special Inspections & Testing 0.75% $ 109.210
TOTAL PROJECT COST $ 17,499,677
ALTERNATE 01 - SITE PAVING $ 67,803
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ARCHITECTURE

MHTN ARCHITECTS, INC.
280 SOUTH 400 WEST

SUITE 250

SALT LAKE CITY, UTAH 84111
PHONE: (801) 595-6700

SLC MOSQUITO ABATEMENT DISTRICT

CIVIL

GREAT BASIN ENGINEERING
5746 SOUTH 1475 EAST
OGDEN, UTAH 84403

Phone: (801) 394-4515
www.greatbasineng.com

PHASE 2

2215 NORTH 2200 WEST
SALT LAKE CITY, UT 84116

BOARD APPROVAL SET

LANDSCAPE

MHTN ARCHITECTS, INC.
280 SOUTH 400 WEST

SUITE 250

SALT LAKE CITY, UTAH 84111
PHONE: (801) 595-6700

05/20/2024

STRUCTURAL

REAVELEY ENGINEERS

515 EAST 100 SOUTH - SUITE 1200
SALT LAKE CITY, UTAH 84102
Phone: (801) 486-3883
www.reaveley.com

MECHANICAL

VBFA

181 EAST 5600 SOUTH

SALT LAKE CITY, UTAH 84107
Phone: (801) 530 - 3148
www.vbfa.com

ELECTRICAL

ENVISION ENGINEERING

240 E. MORRIS AVENUE - SUITE 200
SALT LAKE CITY, UTAH 84115
Phone: (801) 534-1130
WWWw.envisioneng.com

MHTN Architects, Inc.

280 South 400 West

Suite 250

Salt Lake City, Utah 84101
Telephone (801) 595-6700
www.mhtn.com
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ABC CAGE /LARVAL VAULTS - PROJECT DATA

CIVIL RIGHTS
ADA Standards for Accessible Design, 2010

APPLICABLE CODES & STANDARDS

International Building Code, including Appendices C & J (IBC), 2021 ed.

International Mechanical Code (IMC), 2021 ed.
International Plumbing Code (IPC), 2021 ed.

National Electrical Code (NEC), 2020 ed.

International Energy Conservation Code (IECC), 2021 ed.,
ICC/ANSI A117.1, 2017 ed.

ABC CAGES - PROJECT DATA

CIVIL RIGHTS
ADA Standards for Accessible Design, 2010

APPLICABLE CODES & STANDARDS

International Building Code, including Appendices C & J (IBC), 2021 ed.
International Mechanical Code (IMC), 2021 ed.

International Plumbing Code (IPC), 2021 ed.

National Electrical Code (NEC), 2020 ed.

International Energy Conservation Code (IECC), 2021 ed.,

ICC/ANSI A117.1, 2017 ed.

LAB BUILDING PROJECT DATA

CIVIL RIGHTS
ADA Standards for Accessible Design, 2010

APPLICABLE CODES & STANDARDS

International Building Code, including Appendices C & J (IBC), 2021 ed.
International Mechanical Code (IMC), 2021 ed.

International Plumbing Code (IPC), 2021 ed.

National Electrical Code (NEC), 2020 ed.

International Energy Conservation Code (IECC), 2021 ed., Prescriptive

HANGAR PROJECT DATA

CIVIL RIGHTS
ADA Standards for Accessible Design, 2010

APPLICABLE CODES & STANDARDS

International Building Code, including Appendices C & J (IBC), 2021 ed.
International Mechanical Code (IMC), 2021 ed.

International Plumbing Code (IPC), 2021 ed.

National Electrical Code (NEC), 2020 ed.

International Energy Conservation Code (IECC), 2021 ed., Prescriptive

MHTN

ARCHITECTS

MHTN Architects, Inc.

280 South 400 West

Suite 250

Salt Lake City, Utah 84101
Telephone (801) 595-6700
www.mhtn.com

International Fire Code (IFC), 2021 ed. International Fire Code (IFC), 2021 ed. International Fire Code (IFC), 2021 ed. International Fire Code (IFC), 2021 ed.
International Fuel Gas Code (IFGC), 2021 ed. International Fuel Gas Code (IFGC), 2021 ed. International Fuel Gas Code (IFGC), 2021 ed. International Fuel Gas Code (IFGC), 2021 ed.
Occupancy Classification U Occupancy Classification U Occupancy Classification B Occupancy Classification S-1,8-2, H-4
Separation of Occupancies No separation required Separation of Occupancies No separation required
Separation of Occupancies Non-separated Separation of Occupancies Non-separated
Construction Type VB Construction Type VB S =l P H-4/S-2 2-hour
Construction T \V-B B/S-1  No separation required
Sprinkled No Sprinkled No onstruction Type
Sprinkled Yes Construction Type VB
Building Height Building Height Bﬁillding Height
Allowable Height (Stories/Feet) 2/40 Allowable Height (Stories/Feet) 2/40 Allowable Height (Stories/Feet) 3/60 Sprinkled Yes |
Actual Building Height (Stories/Feet) 1/ Actual Building Height (Stories/Feet) 1/ Actual Building Height (Stories/Feet)  1/17 e
o , -l , Building Height e\ AKE -\
Building Area (insert floors as needed) Building Area (insert floors as needed) Building Area (insert floors as needed) Allowable Height (Stories/Feet) 2/60 A g ¢ / A\
1st Floor 5,974 1st Floor 2,668 1st Floor 3,696 Actual Building Height (Stories/Feet)  1/39 / ;A}‘//ﬁ? o g‘)\\ A \\
i / AN % \ \
Total 5,974 Total 2,668 Total 3,696 Building Area (insert floors as needed) | [ == !
Allowable Building Area Calcul Allowable Building Area Calcul Tt Floor 19,000 \=z\ &) | =
owable Building Area Calculation owable Building Area Calculation Allowable Building Area Calculation \o \ VU /2
Building Perimeter (P) 322 Building Perimeter (P) 208 Not Applicable (Existing building with no increase in square Total 19,000 \\"';'}, \V\// g \\;‘/ \3“:" /I
Building Perimeter on 20" min Public Way (F) 219 Building Perimeter on 20" min Public Way (F) 208 footage and no change in Occupancy) NSy — O/
Width of Public Way or Open Space (W) 20 Width of Public Way or Open Space (W) 20 Building Perimeter (P) 256 Allowable Building Area Calculation Nl 4 bafm‘ﬁ‘?—(“\}//
Building Perimeter on 20’ min Public Way (F) 180 Building Perimeter (P) 580 S—
Frontage Increase If = (F/P - 0.25)W/30 = .45 Frontage Increase If = (F/P - 0.25)W/30 = .67 Width of Public Way or Open Space (W) 30 Building Perimeter on 20" min Public Way (F) 563
219/322°20/30 208/208°20/30 Width of Public Way or Open Space (W) X
, : Frontage Increase If = (F/P - 0.25)W/30 = .67
Single Occupancy, One Story Single Occupancy, One Story Frontage Increase If = (F/P - 0.25)W/30 = .60
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At= 5,500 At= 5,500 -
‘ ! Single Occupancy, One Story
NS= 5,500 NS= 5,500 At = 36,000 Single Occupancy, One Story
Allowable Area Aa = At + (NS x If) = 7,975 Allowable Area Aa = At + (NS x If) = 9,185 NS= 9.000 At = 36,000
Allowable Area Aa = At + (NS x If) = 40,050 NS= 9,000
Allowable Area Aa = At + (NS x If) = 36,000 + (9,000x.60) = 41,400
Fire-Resistance Ratings for Building Elements (IBC Table 601
Fire-Resistance Ratings for Building Elements (IBC Table 601) Fire-Resistance Ratings for Building Elements (IBC Table 601) Construction Type: e g ( VB)
Construction Type: VB Construction Type: VB Primary Structural Frame 0 Fire-Resistance Ratings for Building Elements (IBC Table 601)
Primary Structural Frame 0 Primary Structural Frame 0 Exterior Bearing Walls 0 Construction Type: VB
Exterior Bearing Walls 0 Exterior Bearing Walls 0 Interior Bearing Walls 0 Primary Structural Frame 0
Interlgr Bearing ngls 0 Interlqr Bearing ngls 0 Exterior Non-Bearing Walls 0 Exterior Bearing Walls 0
Exterlor Non-Bearlng Walls 0 Exterlor Non-Bearlng Walls 0 Interior Non-Bearing Walls 0 Interior Bearing Walls 0
Interior Non-Bearing Walls 0 Interior Non-Bearing Walls 0 Floor Construction & Associated Secondary Members 0 Exterior Non-Bearing Walls 0
Floor Construction & Associated Secondary Members 0 Floor Construction & Associated Secondary Members 0 Roof Construction & Associates Secondary Members 0 Interior Non-Bearing Walls 0
Roof Construction & Associates Secondary Members 0 Roof Construction & Associates Secondary Members 0 Floor Construction & Associated Secondary Members 0
Interior Exit Stai IBC Sec. 1023 NA Roof Construction & Associates Secondary Members 0
Interior Exit Stairway (IBC Sec. 1023) NA Interior Exit Stairway (IBC Sec. 1023) NA e e e NA
Exit Access Stairway (IBC Sec. 1019) NA Exit Access Stairway (IBC Sec. 1019) NA Two Story Vertical Openings (IBC Sec. 712.1.9) NA Interior Exit Stairway (IBC Sec. 1023) NA
Two Story Vertical Openings (IBC Sec. 712.1.9) NA Two Story Vertical Openings (IBC Sec. 712.1.9) NA Shafts (IBC Sec. 713.4) NA Exit Access Stairway (IBC Sec. 1019) NA
Shafts (IBC Sec. 713.4) NA Shafts (IBC Sec. 713.4) NA Two Story Vertical Openings (IBC Sec. 712.1.9) NA
Shafts (IBC Sec. 713.4) NA
Climate Zone: 5 Climate Zone: 5

Climate Zone: 5

Climate Zone: 5
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