



ADDENDUM No 2
NORTH OGDEN CITY CORPORATION
1700 NORTH WATERLINE PROJECT

The following clarification is hereby made to the Contract Documents for the above-referenced project:

1. **Clarification** - The earlier measurement and payment form incorrectly referred to owner furnished pipe. This was corrected in the measurement and payment form provided with Addendum No. 1. However, the change wasn't pointed out in the summary. The only owner furnished materials for this project are meter boxes, which will be furnished by North Ogden City if the existing box is in poor condition. All other materials will be contractor furnished.

By: John Bjerregaard
John Bjerregaard, P.E.

Date: January 14, 2025