



Russ Allen
Estimator/Project Manager

Wasatch Electric
PO BOX 26588 (84126)
2455 West 1500 South, Suite A
Salt Lake City, UT 84104

Phone: 801.487-4511
Mobile: 801-580-9809
Fax: 801.487.5032

rallen@wasatchelectric.com

Reference No. SD

July 17, 2024

Andrew Dewsnap

SLC Mosquito Abatement District
2215 N 2200 W
SLC, UT, 84116
Phone: 801-889-1705
Email: andrew@slcmad.org

Subject:

Andrew

We are pleased to provide you with the following electrical quotation, scope of work and terms for the referenced project. Our proposal covers furnishing and installation of all normally anticipated labor, material, and equipment to complete the work as described in and as shown on the electrical drawings as clarified herein.

Our Light circuits Fishery price \$900.00.
Our Change breaker in shop price \$500.00.
Our emergency circuit in dormitory price \$2,350.00.

Our quotation *includes* the following:

Fishery

1. Pull additional circuit and divide lights on to 2 circuits

Shop

1. Install new breaker, take reading to see if there are possible problems.

Dormitory

1. Take measure and investigate circuits to change to an emergency panel.
2. Move up to 6 circuits from main panel to emergency panel.

Our quotation *excludes* the following:

1. Patching and painting

The following general clarifications and conditions also apply to the pricing.

1. **We feel this project can be done during normal business hours. We have not included overtime hours.**
2. Our proposal is valid for 30 days from the date of submission.
3. **Tariff & Market Conditions.** Currently, we are experiencing significant price increases from material and equipment suppliers because of either tariffs, or price increases in copper and steel being imposed. **We bid on this project with the copper price at 3.7995 per pound. Copper price is due to escalate. Due to the instability of these markets, Wasatch Electric will not assume the risk of severe price escalation. If copper escalates more than 5%, Wasatch reserves the right to pass on the cost.** Once the contract or notice to proceed is given, we will be able to lock in pricing. The length of time between bid and award will stipulate whether there will be a change in price for these items.
4. This proposal, including but not limited to pricing and schedule, is made contingent upon the work addressed herein not being adversely affected, either directly or indirectly, by the COVID-19 pandemic and/or the Corona virus. This proposal is further conditioned upon the parties agreeing, prior to beginning of any work and in writing as part of any contract/subcontract, that any (i) schedule issues (including, but not limited to, delay, acceleration, compression, interference, hindrance), (ii) overtime hours or added resources to perform work, (iii) shortages (whether as to labor, subcontracted services, materials, or supplies), (iv) change orders, extra work, or extra costs, or (v) inefficiency and impacts relating to the foregoing, that arise as a result of the COVID-19 pandemic or Corona virus will entitle contractor to a change order equitably addressing impacts to its time for performance and costs

We have enjoyed working on this project and appreciate your asking us to participate. If you have any technical questions, please contact us.

Sincerely,

