

Public Notice
9/17/2025

Torrey Town is extending its deadline on Invitation to Bid: Walking Path Phase I. Central Town with Solar System Path. With this extension, potential suppliers are also requested to provide bids in a common format.

Adjusted Deadline and Project Schedule:

The adjusted schedule is:

Bids Due: September 26, 2025
Award: October 4, 2025
Work Kickoff: October 9, 2025
Completion: November 18, 2025

Bid Format:

Bidders are requested to provide bids in the following format:

<u>Materials/ Services</u>	<u>Item/Service</u>	<u># of Units</u>	<u>Cost Per Unit</u>	<u>Extended Cost</u>
Materials	Roadbase (4"-5" deep), in yards			
Materials	Edging, stakes, weed barrier, landscape staples, and other materials required to prepare pathway			
Materials	Twelve 12" sono tubes and concrete			
Services	Installation (excavation, soil removal, path installation)			
Services	Installation of sono tubes, signage, benches, & waste receptacles			
Materials	<Additional Materials, repeat as needed>			
Services	<Additional Services, repeat as needed>			
Total Bid				

Additional rows may be added as necessary. Bids that exceed budget, with justification, may be considered.

Note:

Torrey Town reserves the right to not accept any bid. Torrey Town also reserves the right to adjust the location (but not the length) of the path to accommodate local stakeholder needs and to avoid any potential damage to trees, wildlife, and property.