
Utah Project Summary 

City Name Total $ Average 
Annual $ 

Saved 

Total 
Projected $ 

Saved 

Simple 
Payback in 

Years 

Salt Lake City 
Corp 

$17,696,914 $1,179,794 $20,838,555 15 

Washington 
City 

$1,571,363 $158,372 $2,103,799 10 

Syracuse City $519,036 $56,736 $737,568 9 

South Ogden 
City 

$361,223 $41,939 $377,452 9 

Farmington 
City 

$547,588 $49,780 $741,527 11 

Total $20,696,124 $1,490,080 $24,798,901 14 



Facility Improvement  
Measure (FIM) Summary 

Siemens Energy Project Proposal Updated: January 7, 2016       

City of Orem, Utah 
Implementation 

Cost 

Energy 

Savings 

Simple 

Payback 

Operational 

Savings FIM Data 
M&V 

Option 
FIM ID Building FIM Description ($) ($) Years ($) 

1.1  CC  Elevator Upgrades  $              157,327   $               -    5.7  $         27,817* FIM Data E 

1.2  FS2  Increased Cooling Capacity  $                  3,290   $            (42) N/A   FIM Data E 

1.3  SC  Boiler Replacement  $                61,570   $            819  55.0  $              300 FIM Data E 

1.4  CL  Solar Shading  $                21,935   $         1,215  18.1   FIM Data E 

1.5  RC  Boiler Room Air Barrier  $                  1,301   $            202  6.4   FIM Data E 

2.1  All  BAS Upgrade/Expansion, Automation   $              222,100   $       66,438  3.3   FIM Data A 

3.1  RC  Pool Evaporation Control  $                  9,462   $       18,415  0.9  $         (7,444) FIM Data A 

3.3  RC  Pool Circulation Pump VFD  $                33,549   $         3,778  8.9   FIM Data E 

3.4  RC, SCERA  On-Site Hypochlorite Generator  $              262,543   $               -    11.7  $         22,508  FIM Data E 

3.6  RC  Leisure Pool Pump Switch  $                     813   $            603  1.3   FIM Data E 

4.2  CC  Data Center, Hot Aisle Containment  $                14,188   $            396  8.9  $           1,200  FIM Data E 

7.1  RC, SC, CL  C.V. to V.V. Pumping  $                41,837   $         3,563  11.7   FIM Data E 

8.1  RC, SC  Fan Speed VFD Control  $                21,469   $         7,287  2.9   FIM Data A 

10.1  All  Bldg Lighting, Controls  $           1,085,972   $       85,035  9.7  $         29,244  FIM Data A 

11.1  Street Lights  Street Lighting Upgrades  $           3,195,939   $     181,862  10.2  $       132,753  FIM Data A 

13.1  All  Bldg Envelope and Mech. Insulation  $              240,471   $       14,391  16.7   FIM Data E 

14.1  All  Retro-Commissioning  $              166,280   $       14,849  11.2   FIM Data E 

16.1  RC  De-Stratification Fans  $                34,473   $         2,555  13.5   FIM Data E 

18.1  CL, SC, RC  Motor Replacements  $                19,041   $            457  41.7   FIM Data A 

  Construction Management     $               856,434            

  Contingency  $               119,000            

  Design and Contract Development  $                 88,001            

  Audit  $                 42,000            

Bond  $                 39,785 

  Total  $           6,738,778   $     401,824              11.1   $       206,378      

*$27,817 is capital cost avoidance savings, not operational savings 


