PAYSON CITY

Water Bond Excess Funds Projects
Engineer's Preliminary Opinion of Probable Construction Costs

Project Location: Payson City July-13
BPA
No. | | Cost
1 |Patterson Tank / Riley Dr. Water Pressure
2 1,748 C900 Culinary Water Line
3 8 - Culinary Water Gate Valves
4 2 - Culinary Water Fire Hydrants
5 Pressure Regulating Station
6 [$ 175,296.24
7 1400 South Waterline Upgrade
8 2,627' C900 Culinary Water Line
9 8 - Culinary Water Gate Valves
10 26 - 1" Culinary Water Service Laterial
11 1 - Culinary Water Fire Hydrants
12 |$  260,913.84
13 |Culinary Water Meter ERT's
14 Residential - Bad ERT - Register, ERT (438) $ 35,040.00
15 Residential - No ERT - Meter, Register, ERT (356) $ 103,240.00
16 Commercial - Bad ERT - Register, ERT (16) $ 1,280.00
17 Commercial - No ERT - Meter, Register, ERT (173) $ 50,170.00
18
19 |$  189,730.00
20 |Culinary Well Drilling - Well House
21 Irrigation Well Drilling - 16" Casing, 500 Ft $ 125,000.00
22 Irrigation Well House $ 185,000.00
23 Culinary Well Drilling - 20" Casing, 500 Ft $ 400,000.00
24 Culinary Well House $ 525,000.00
25
26 *Culinary Well [ $  925,000.00
27
28 |Total Culinary Water Projects [$ 1,550,940.08
29
30 |Total Culinary Water Projects Minus Culinary Well | $ 625,940.08




