








































































































































































































































































































































AVAILABILITY OF STAFF

The Park Avenue Improvement Project is a top priority for our team. We are allocating our top resources and dedicating our best professionals to this project from inception 
to completion. Your project manager, Tiffany Carlson is fully committed to actively managing the project and leading the team through every step. Avenue’s PI team is 
comprised of 13 individuals, including public engagement specialists, visual graphics and video staff, and website/GIS experts giving us plenty of resources for any need that 
should arise on this project. We have several construction projects that will be wrapping up at the end of the summer and will allow extra availability from our staff. 

Avenue’s offices are located in Taylorsville which is a short distance from to the project area in Park City. Our team will be available to attend any project meetings and public 
events in person for the duration of the project.

Tiffany is currently the Public Engagement Lead for the 2100 South Concept Design Project in Salt Lake City, with most of the work expected to be complete in October. She 
is also leading the public outreach for the 1600 North State Environmental Study, ending in September, and mentoring her team of public involvement specialists at Avenue. 
Tiffany will dedicate the time needed for the Park Avenue project.

Duke is currently the Public Engagement Lead for Salt Lake City Public Utilities’ State Street Waterline project, scheduled for substantial completion in August, leaving 
plenty of availability to prioritize the Park Avenue Improvement Project. Duke is also supporting various efforts in different capacities at Avenue.

Laura is currently completing the public engagement for UDOT’s 24th Street EA in Ogden which will not have any major outreach efforts from August to October, allowing 
her full availability for the Park Avenue Improvements Project.

Thomas is currently managing Kearns-Magna ATP which will be completed by the end of September and providing planning support to the 2100 South Concept Design 
which will have most work completed by October. He will be fully available to facilitate planned meetings for the Park Avenue Improvements Project.

Blair is currently the PM for the Taylorsville Active Communities Plan which will be completed by the end of July. She is also providing concept design for the 2100 South 
Concept Design in Salt Lake City which will have most deliverable completed by October. She fully available to commit time to the Park Avenue Improvements Project.

CAPABILITIES

Avenue’s Public Involvement Team was ranked #1 in Park City’s General Transportation Services for Public Engagement. Our team has managed outreach projects big and small 
throughout the state for local municipalities. 

At the start of each project, we create a public outreach program that includes project goals and a strategic vision on how to communicate and connect with stakeholders. 
We build a framework that includes outreach methods, stakeholder demographics, tactics to use, and action items to be completed. We develop project branding, including 
logos and templates. We develop interactive tools to share project information and collect feedback. We have successfully scheduled and hosted hundreds of public 
outreach events, as we would do for this Park Avenue project. Our staff is excellent at being flexible and adjusting the outreach plan based on stakeholder feedback. We track 
all PI efforts and communications in a database, including contact information, issues presented and associated resolutions. This information is compiled to be able to share 
easily with stakeholders, project staff, and elected officials. 
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SIMILAR PROJECTS

Mid-Valley Active Transportation Plan
Start & End Date:
2019-2021

Owner:
Wasatch Front Regional 
Council (WFRC)

Reference:
Alex Roy 
former WFRC PM 
801-541-5628

Project Team:
Tiffany Carlson 
(Public Outreach) 
Laura Ingersoll 
(Public Outreach) 
Blair Tomten 
(Concept Design) 
Megan Jacques 
(PI Support) 
Emilie Jordao 
(Interactive Website) 
Jessica Tracy 
(GIS) 
Adam Pitcher 
(Graphics)

Project Requirements: 
	» Brought together the cities of Cottonwood Heights, 

Holladay, Midvale, Millcreek, Murray, and Taylorsville to 
establish better active transportation options across 
the region. As a result of the study, over 240 active 
transportation projects were proposed throughout the 6 
cities.

	» An early bike tour for Steering Committee members of 
existing active transportation facilities to be considered 
allowed project team members to better understand the 
potential options and the benefits/trade-offs for each.

	» This project took into account bike/pedestrian access 
to transit and the connectivity of trails, sidewalks, and 
community access to transit locations, optimizing access to 
increase residents’ ease-of-use and proximity.

	» This project involved numerous stakeholders and a robust 
public involvement approach, to ensure inclusion of all 
jurisdiction’s concerns and desires. The team developed 
graphics and an interactive online story map that had over 
5,000 views. We worked with the cities to identify the most 
productive way to engage all of the communities. General 
community and public outreach options included social 
media presence, open houses, and an online survey. We 
produced a user-friendly interactive map and six cohesive, 
community-specific Active Transportation Plans that tie to a 
regional network, delivered in digital PDF format, including 
GIS mapping and other files.

3300 South Concept Study
Start & End Date:
2020-2021

Owner:
Wasatch Front Regional 
Council (WFRC)

Reference:
John Miller 
Millcreek City Engineer 
801-688-8610

Project Team:
Laura Ingersoll 
(Public Outreach) 
Stacee Adams 
(Public Outreach) 
Blair Tomten 
(Concept Design) 
Emilie Jordao 
(Interactive Website) 
Jessica Tracy 
(GIS) 
Adam Pitcher 
(Graphics)

Project Requirements: 
	» Context-sensitive community and corridor study spanning 

4 major cities, documenting the visions, goals, and 
objectives to guide the study.

	» Collaborated with steering committee and key stakeholders 
to identify corridor goals and objectives based on existing 
conditions and expected deficiencies and hosted an 
interactive Lego Brainstorm with the project team and 
community stakeholders to develop possible solutions that 
met the vision and goals.

	» Reviewed prior studies (including transit component of 
LocalLink), collected traffic data (e.g., traffic volumes, turn 
movement counts at key intersections, crash data), and 
transit data.

	» Worked with UTA to scope bus system needs, explored 
innovative transit solutions, and involved UTA in the 
development of screening criteria.

Avenue led a bike tour with the project team to experience constraints and opportunities of the 
existing AT infrastructure. Avenue led Lego Brainstorm with Stakeholder Group
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Highland Drive / 1100 East Concept Design
Start & End Date:
2021-2022

Owner:
Salt Lake City

Reference:
Lynn Jacobs 
Project Manager 
801-367-3358

Project Team:
Tiffany Carlson 
(Public Outreach) 
Laura Ingersoll 
(Public Outreach) 
Blair Tomten 
(Concept Design) 
Megan Jacques 
(PI Support) 
Matt Bates 
(Graphics)

Project Requirements: 
	» Provided our Team with a thorough understanding of the 

Sugar House character, existing issues, strengths of and 
gaps in active transportation and walkable, infrastructure, 
current traffic patterns, and opposing political interests.

	» Developed current relationships with residents, business 
owners, developers, Sugar House Chamber of Commerce, 
and the Sugar House Community Council, allowing the 
project to better understand their unique needs and 
develop a vision for the corridor that reflected the unique 
character of the Sugar House area.

	» Implemented an extensive community engagement plan 
including a business and property owner workshop, a 3D 
open house to show potential concept designs, project 
website, Facebook Live event, door-to-door canvasing, a 
pop-up event at Yappy Hour, and graphics (infographics, 
cross sections, renderings), materials and other collateral as 
part of “boots-on-the-ground” public engagement.

Jeremy Ranch Roundabouts Construction
Start & End Date:
2019-2020

Owner:
Summit County 
Public Works

Reference:
Derek Radke 
Public Works Director 
435-336-3978

Project Team:
Duke R. 
(Public Involvement Services, 
at another firm) 

Project Requirements: 
	» Developed an educational campaign on the unique 

benefits and intended uses of less traditional transportation 
solutions, such as roundabouts, in response to initial public 
skepticism. 

	» Established and maintained regular communication with 
extensive stakeholder list, featuring adjacent residents, local 
businesses, and interested members of the public. 

	» Helped the public understand the level of effort, 
coordination, and funding sources required for significant 
infrastructure improvements. 

	» Improved active transportation safety and connectivity 
in the area with a separated bike lane, dedicated trail, and 
pedestrian undercrossing. 

	» Attended multiple community events, school district 
meetings, HOA meetings, etc. ahead of construction to 
ensure the public was fully aware of the work to come. 

SIMILAR PROJECTS CONT.

Avenue led a bike tour with the project team to experience constraints and opportunities of the 
existing AT infrastructure.

Duke attended local community event, Running with Ed, to provide interested stakeholders project 
information on the Jeremy Ranch Roundabouts.
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With Park City Engagement, we know MORE is LESS. MORE involvement from the public on the front 
end leads to LESS frustration and pushback at the end of a productive project. Street reconstruction is 
expensive, and the community lives with the results for decades, so it’s important it’s done right. The 
previous Pilot Program on Park Avenue showed that the residents involved supported a reprioritization of 
values – showing a desire to create neighborhood-centric streetscapes with a focus on pedestrian safety, 
walkability, increased cyclist and public transit access, and overall offering a more welcoming environment 
in their community. 

The alternative selected during the Park Avenue Redesign Pilot Program (fig. 1) has been in place for a 
year now and this Park Avenue Improvements project offers a unique opportunity to check back in with 
the public, to see what’s working and what isn’t, in hopes of finding a long-term solution that meets the 
community’s needs.

To address a wide variety of needs, interests, and impacted stakeholders, we have phased our 
engagement plan to align with the overall project needs and schedule. Each phase includes specific goals 
to support the study and implementation process, summarized in the subsequent tasks.

Phase 1: Develop Public Outreach Program (August)
Goals

1.	 Distill feedback gathered in the Pilot Program. 

2.	 Develop a strategic public outreach program.

3.	 Assemble an advisory committees to consult on solutions and provide feedback throughout. 
The first step of our process will be to distill the feedback gathered in the Pilot Program into key takeaways 
and common themes. Because we aren’t starting at ground zero, but rather building off the previous work 
the City has done, we want to show the public that we are good stewards of their feedback and that when 
they provide input, it’s not going into a vacuum and is actually being used to inform the process. Members 
of the public and key stakeholders will be involved early and often, and their input will play a vital role in 
reaching a solution that meets the needs of all users. The flexibility of our team allows for a level of fluidity 
in the process, creating space for adjustments to outreach methods and materials based on feedback 
received at each stage. 

Once we have a good handle on the feedback received both during and since the Pilot Program, we will 
have a clearer picture of our starting point so that we can develop a strategic outreach plan that will give 
shape to the process and clearly define what input is needed at which step and how that input can best be 
gathered. 

During this phase, in an effort to reach the best possible outcome for this process, we plan to assemble 
three distinct advisory groups whose local knowledge and expertise will serve as a guide to the end 
product, a sustainable solution accepted by the community. These groups will include: 

Core Project Team (CPT) | Comprised of Park City staff and City Council liaison to help guide the 
project and provide input on technical analysis, deliverables, and community engagement tactics. 

Technical Advisory Committee (TAC) | Made up of leaders from key divisions within Park City and 
additional agency partners who we will unify toward a single vision leading to implementable and 
sustainable solutions. TAC members have the technical expertise to ensure solutions are 
implementable. Stanley Consultants will be included in this group to ensure a seamless transition to 
future design and construction. 

Stakeholder Committee (SC) | Comprised of key stakeholders previously identified by the City, 
including representatives of the Historic Park City Alliance (HPCA), with the addition of 
recommendations from our team, this group will provide us with the perspective of those who live, 
work, and travel on Park Avenue every day. 

In addition to this plan (and just as important), we will set expectations with the public about how their 
input will be used, building trust in the process, and leading to higher acceptance. The IAP2 Spectrum 
of Public Participation (fig. 2) was designed to assist with the selection of the appropriate level of 
participation that defines the public’s role in any public participation process. Based on our understanding 
of this effort, we feel the “Involve” level is the most appropriate for the broader public. 

Involve:

	» Public Participation Goal | To work directly with the public throughout the process to ensure 
that public concerns and aspirations are consistently understood and considered. 

	» Promise to the Public | We will work with you to ensure that your concerns and aspirations are 
directly reflected in the alternatives developed and provide feedback on how public input 
influenced the decision. 

We will ensure that our process utilizes best practices to educate, engage, and receive input from the 
public at this level, consistent with the highly involved, passionate nature of this community. A solid 
planning stage will allow us to develop the best Public Outreach Program possible as we move forward 
into Phase 2 (I Implementation).

APPROACH TO SCOPE OF WORK

Fig 1: The previous Pilot Program identified this concept for Park Avenue based on public feedback.

Fig 2: Our team uses the IAP2 Spectrum of Public Participation as a foundational piece of all public outreach processes.
This map shows the current active transportation and transit features 
of Park Avenue.
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Phase 2: Implement Public Outreach Program (September & October)
Goals

1.	 Verify results of Pilot Program and adjust as necessary to confirm 
community vision. 

2.	 Develop public survey with input from committees. 

3.	 Gather recommendations on previous Pilot Program solutions. 

4.	 Recommend a final concept that meets community needs. 

As we move from 
development to 
implementation, our first 
steps will be to verify the 
results of the Pilot Program 
with the Stakeholder 
Committee (SC) during a 
Vision Workshop. During 
this workshop we’ll review 
the key takeaways and 
alternatives from the Pilot 
Program, gathering feedback 
from the group to give the 
team a better understanding 

of what modifications can be made to reach a final solution that meets the needs 
and is representative of the community’s vision. 

We’ll also use this time with the SC to gather feedback on the survey created to 
gather broad public feedback. Our team will present the draft survey to the group 
and see what adjustments they’d recommend – with a goal of achieving a concise, 
user-friendly survey that gives our CPT the data needed to ensure we’re on the right 
track to broader community acceptance. The information gathered during this Vision 
Workshop will then be brought back to the Technical Advisory Committee (TAC) and 
the Core Project Team (CPT) to gather their technical expertise on the suggested 
modifications, offer additional survey input, and to confirm the direction of the 
vision. With the survey dialed in, we can begin the broader public outreach portion 
of the process. We have used this process on several municipal projects (see project 
table) and have proven its success.

To capture input from residents, pedestrians, cyclists, shoppers, and other visitors, 
we plan to attend up to three existing Park City Events where team members will 
share the project goals and solicit feedback via the survey. We will save time and 
resources, while getting robust feedback, by meeting people where they are – 
participating in regularly well attended meetings and events in the community 
rather than hosting our own. 

	» Park Silly Sunday Market | This event is a staple in the area and will allow 
our team to gather feedback from all walks of Park City life. 

	» City Council Meeting | In addition to a formal presentation to the council, 
we will have a table outside a meeting to solicit feedback from attendees. 

	» Miners Festival | This large-scale community celebration is a perfect 
opportunity to solicit feedback. 

In addition to these in-person events, we will also capitalize on existing social media 
outreach channels – channels from the City, from members of the SC, and from 
any other area channels that make sense. We’ll post flyers with project information 
and a QR code to the survey at key locations around town including the library, 
public transit stops, city 
buildings, and in adjacent 
businesses. The feedback 
gathered in the survey, 
with a target of at least 500 
respondents, will give the 
CPT an indication of what 
the public would like to see 
where they work and live, 
and will provide information 
needed to produce data-
driven solutions. 

With the data gathered, the strategic committee input, and the advice of City staff, 
our team will delve into the technical analysis of the possible solutions. Our team 
will screen the alternatives to determine what is realistic and what isn’t – thoroughly 
vetting each option to determine what is most reasonable, feasible, and most likely to 
receive widespread public acceptance. The final deliverables produced will include a 
robust summary of the outreach steps taken, and the feedback collected at each step, 
as well as a final Recommended Concept – taking the process one step further, from 
theoretical ideas to an implementable solution to deliver to Stanley for full design.

With any public process, one of the most crucial steps is to close the feedback loop 
with those who provided input along the way. We want the public to understand 
how their concerns and aspirations are directly reflected in the alternatives 
developed and provide feedback on how public input influenced the decision. Our 
team will produce a final summary report that will be presented to City Council and 
delivered for final community review with emphasis on the ways that the public’s 
input was used to influence the process. People are much more likely to accept 
changes that they had a hand in creating. Because we brought the public and key 
stakeholders along with us throughout this effort, success will mean there are no 
surprises once we’ve reached this final step. 

APPROACH TO SCOPE OF WORK CONT.

Avenue has extensive experience facilitating large group 
meetings to reach a shared vision.

New Improvements

Width
Varies

Width
Varies

NEW
TREES

WHERE
POSSIBLE

(Sustainable)

6′10′ 10′ 5’5’2.5′ 2.5′6′

Sidewalk

New Bike Lanes
(Inviting)

Sidewalk

This sample cross-section shows a possible "Concept Design".
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COMPLIANCE

Avenue Consultants was selected for the 2020 Park City Transportation Project Management and General Transportation Services Request for Qualifications. Avenue will 
comply with Park City's standard contract terms and conditions.

Statement of Acknowledgment
Insurance
Avenue Consultants will comply with the insurance requirements outlined in the sample Design Professional Services Agreement for all aspects of the Project. (See 
certificate of liability insurance on next page.)

Equal Opportunity Employment
Avenue Consultants, Inc. is an Equal Opportunity/Reasonable Accommodation employer and does not unlawfully discriminate against employees or applicants for 
employment on the basis of an individual’s race, color, religion, national origin, gender, age, marital status, disability, veteran status, or any other status protected by 
applicable law.

Drug/Alcohol Free Workplace
Avenue Consultants employees are prohibited from consuming, distributing, possessing, selling, manufacturing, or using controlled substances (i.e. alcohol, drugs, 
prescription medications, etc.) or drug paraphernalia while at work. In addition, employees may not be under the influence of any controlled substance, such as drugs or 
alcohol, while at work, on company premises, or engaged in company business. Prescription drugs or over-the-counter medications, taken as prescribed, are an exception to 
this policy. Compliance with this substance abuse policy is a required condition of employment.

Contract Acceptance
Avenue Consultants is willing to enter into a Professional Services Agreement with Park City if awarded a contract.
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6605 South Redwood Road, Suite 200 •  Taylorsville, UT 84123  •  801-207-7660 
www.avenueconsultants.com 

Tiffany Carlson 
Public Involvement 

 
 EXPERIENCE  

Tiffany leads the Public Involvement Group at Avenue. She is a trusted PI 
professional bringing more than 17 years of experience managing PI 
through all phases of transportation projects for UDOT, including 
coordination with engineers, contractors, and local governments. Her 
experience includes communicating with affected commercial and 
residential stakeholders, participating in design and construction meetings, 
and facilitating stakeholder working groups and public meetings.  
 
Tiffany’s background in environmental planning gives her the distinct 
ability to translate the technical aspects of a project into easy-to-understand 
terms for the public. Because she knows the environmental process, she is 
able to anticipate schedule impacts and seek mitigation strategies within 
the public engagement process to overcome potential delays. 
 
Local Municipality Agency 
• SLC Vine Street Waterline Replacement, Murray, UT (2022) 
• SLC 1100 East; 2100 S to Ramona, SLC, UT (2021) 
• SLC Highland Drive Canal Replacement, SLC, UT (2021) 
• SLC Highland Drive, 2700 S to Driggs, SLC, UT (2021) 
• 4700 South; 4000 W to 5600 W, West Valley, UT (2019-current) 
• Sandy/Draper Active Transportation Plan, Sandy and Draper, UT (2020) 
• Mid-Valley Active Transportation Plan, Salt Lake County, UT (2020) 
• SR-248 Environmental Assessment, Park City, UT (2019) 
• Camp Kearns, Salt Lake County, UT (2018)  
• North Temple Street and Bike Plan, Salt Lake City (2016) 

Utah Department of Transportation 
• Coal Creek Bridge Replacement, Cedar City, UT (2022) 
• SR-68; 6200 South/1900 West, Taylorsville, UT (2022) 
• 3800 S Skyline Roundabout, Millcreek, UT (2021) 
• PG Area Capacity Improvements, Pleasant Grove, UT (2021) 
• SR-67; Cable Barrier PI, Bountiful, UT (2020) 
• Garden City Turn Lanes, Garden City, UT (2020) 
• Garden City Signal, Garden City, UT (2020) 
• Garden City Truck Escape Ramp, Garden City, UT (2020) 
• Bear Lake Marina Access PI, Garden City, UT (2020) 
• SR-30; I-15 to Logan, Logan, UT (2019-current) 
• SR-193; 4500 West to 3000 West, West Davis County, UT (2019) 
• SR-127; 4500 West to 2000 West, Syracuse, UT (2019) 
• SR-106 (Main Street); 400 North to 1700 South, Centerville, UT (2019) 
• Shepard Lane Environmental Assessment, Kaysville, UT (2019) 
• SR-172 (5600 West); 2100 South to I-80, Salt Lake City, UT (2019) 
• I-15; SR-97 (5600 South) Environmental Assessment, Roy, UT (2019) 
• US-89 (500 West); Center Street to Bulldog Blvd., Provo, UT (2019) 
• SR-209 (9000 South); State Street to 700 East, Sandy, UT (2019) 
• I-15; 10600 South Interchange, Sandy, UT (2018) 
• SR-37 Widening; SR-108 to 5100 South, West Haven, UT (2018) 
• I-80; Milepost 18.7-32 Median Cable Barrier, Tooele County, UT (2018) 
• 4 Locations on Bangerter Highway and Aqueduct Relocation at 5400 South,  

West Jordan, UT (2018) 

 

 

 

 
 
 
 
EDUCATION  
Bachelor of Science in 
Environmental Studies, 
University of Utah 

 
REFERENCES 
Joseph Walker, UDOT 
385-223-5233 
 
Tom Roylance, UDOT 
801-648-8966 

 
Natalie Moore, SLC 
801-483-6737 
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6575 South Redwood Road, Suite 101 •  Taylorsville, UT 84123  •  801-207-7660 
www.avenueconsultants.com 

Duke Richardson 
Public Involvement 

 
 EXPERIENCE  

With nearly ten years of professional experience working in various concentrations 
of communication, Duke brings a fresh perspective to the Avenue PI team with a 
unique skillset that has proven useful in the wide variety of work that PI deals with 
daily. His PI experience includes design, construction, and environmental projects for 
both UDOT and municipalities/organizations including West Valley City, Price City, 
Salt Lake City, South Salt Lake City, Central Utah Water Conservancy District 
(CUWCD), and the Natural Resources Conservation Service (NRCS). Leveraging his 
background in technical writing and business marketing, Duke has a keen ability to 
distill highly technical information into easily understandable public-facing 
materials.  
 
Local Municipality Agency 

• State Street Waterline, Salt Lake City 
• 300 W Reconstruction, Salt Lake City 
• 700 W Environmental Study, South Salt Lake  
• Upper Price River Watershed Plan-EIS, Price City & NRCS  
• Jeremy Ranch Roundabouts, Summit County & UDOT  
• Local Link Transit Study, South Salt Lake, Millcreek, City of Holladay  
• Utah County Grid Study, Mountainland Association of Governments (MAG) 
• Wells at Vineyard (Wells 8,9, & 10 – Wells 16 & 17), Central Utah Water 

Conservancy District (CUWCD) 
• Bridal Veil Falls Flow Restoration, CUWCD 
• Westside Interceptor, Timpanogos Special Service District (TSSD) 
• 4100 South Reconstruction; Bangerter to 5460 W, West Valley City & UDOT  

 

Utah Department of Transportation 
• 1600 N State Environmental Study (ongoing) 
• Bangerter 12 Environmental (ongoing)  
• Bangerter 3 Construction 
• I-80 Wildlife Overpass / Climbing Lane 
• Raised Median Toolkit 
• Autonomous Shuttle  
• Northbound I-15 
• I-15 Technology Corridor  
• S.R. 150; Samak to Soapstone 

 

Utah Transit Authority 

• Autonomous Shuttle  
 

 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

EDUCATION  
Bachelor of Science in Business 
Marketing Communication, 
Florida Institute of Technology 

Master of Science in      
Strategic Communication, 
Florida Institute of Technology  

 
 

REFERENCES 
Dan Johnson 
West Valley City Public 
Works Director 
 
Tyler Allen 
UDOT Central 
Environmental Manager 
 
Derrick Radke  
Summit County Public 
Works Director 
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6605 South Redwood Road, Suite 200 •  Taylorsville, UT 84123  •  801-207-7660 
www.avenueconsultants.com 

Laura Ingersoll 
Public Involvement 

 
 EXPERIENCE  

Laura is a trusted Public Involvement professional with more than 11 years’ 
experience working in communications and stakeholder engagement, 
including work on all phases of transportation projects for local 
municipalities and state agencies. She is skilled at creating communication 
materials for transportation projects thatstranslate the technical aspects of 
project into easy to understand terms for the public. 
 
Laura works implement strategies to ensure the public has extensive 
opportunity to provide feedback throughout the project development 
process. On all projects she uses a hand-on approach to public involvment 
similar to her work on UDOT’s SR-37 project in West Haven, where she 
worked directly with local residents and businesses on a regular basis to 
address concerns, helping the project win a 2018 International Partnering 
Institute (IPI) “Partnered Project of the Year” Award 
 

Utah Department of Transportation 
• I-15, Widening from Exit 6-8 & MP 7 EA, St. George, UT (ongoing) 
• Bangerter Highway Corridor – Environmental, Salt Lake County, UT (2022 
• I-15; Nephi Bridge Rehabilitation, Nephi, UT (ongoing) 
• 3800 South Skyline High School; Virginia Way to Birch Dr, Millcreek, UT (2021) 
• SR-68; 6200 South to I-215, Taylorsville, UT  (2021) 
• SR-30; SR-23 to 1000 West, Logan, UT (2021) 
• US-89; Bear Lake Marina Access Improvements, Garden City, UT (2020) 
• SR-10; 3200 South to 1150 South, Price, UT (2020) 
• SR-106 (Main Street); 400 North to 1700 South, Centerville, UT (2019) 
• SR-172 (5600 West); 2100 South to I-80, Salt Lake City, UT (2019) 
• I-15; SR-97 (5600 South) Environmental Assessment, Roy, UT (2019) 
• US-89 (500 West); Center Street to Bulldog Blvd., Provo, UT (2019) 
• SR-209 (9000 South); State Street to 700 East, Sandy, UT (2019) 
• Payson Interchange EIS; Payson, UT (2019) 
• US-89; SR-126 to 3000 South, Willard, UT (2018) 
• I-15; 10600 South Interchange, Sandy, UT (2018) 
• SR-37 Widening; SR-108 to 5100 South, West Haven, UT (2018) 
• US-40; Culverts in Heber, Heber, UT (2017) 
• US-89; Manti Main Street Public Involvement, Manti, UT (2017) 
• SR 9 Improvements; Rockville to Zion National Park; Washington County, UT (2018) 

 
Local Municipality Agency 

• Utah and Salt Lake Canal; 4700 South at 4080 West, Salt Lake County, UT (2022) 
• 4700 South; 4000 West to 5600 West, Salt Lake County and West Valley, UT (2022) 
• 3300 South Corridor Study, Millcreek and South Salt Lake, UT (2022) 

   
• 3800 South Skyline High School, Millcreek, UT (2020) 
• Sandy/Draper Active Transportation Plan, Sandy and Draper, UT (2020) 
• Mid-Valley Active Transportation Plan, Salt Lake County, UT (2020) 
• Monroe Street & 9000 South Intersection Improvements, Sandy, UT (2019) 
• SR-248 Environmental Assessment, Park City, UT (2019) 
• Camp Kearns, Salt Lake County, UT (2018)  
• 200 East; 2200 N to North Logan Boundary; North Logan, UT (2018) 
• 7200 West Study; SR-201 to 700 North, Salt Lake County, UT (2018) 

 

 

 

 
 

EDUCATION  
Bachelor of Arts in 
Communications, University of 
Utah 
 
Masters of Business 
Administration, University of 
Utah 
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6605 South Redwood Road, Suite 200 •  Taylorsville, UT 84123  •  801-207-7660 
www.avenueconsultants.com 

Thomas McMurtry, AICP, GISP 
Transportation Planner 

 
 EXPERIENCE  

Thomas McMurtry has 17 years of experience leading planning projects. 
Transportation planning is Thomas’s primary expertise, and he has significant 
experience in leading community visions, facilitating workshops, population 
forecasting, transit planning, access management, land use planning, and public 
involvement. Thomas brings a wealth of experience conducting all kinds of analysis 
for community visions, corridor studies, environmental assessments, long range 
plans, land use analysis, master plans, alternative analysis, sub-area plans, transit 
analysis, and multi-modal plans. He is very familiar with all aspects of travel demand 
modeling including all inputs and outputs. Thomas has personally been involved in 
over 20 community visioning processes.   
 
Community Vision and Strategic Plans 

• 3300 South Community Corridor, Millcreek (2021) 
• Salt Lake County West Area Plan, West Jordan (2021) 
• Cedar City/Enoch Area Plan (2021) 
• North Lakeshore Vision, MAG, Lehi (2020) 
• UVU Area Plan (2019) 
• Payson City Comprehensive Plan, Payson (2019) 
 
Regional Plans 
• Montana Records Strategic Plan, MDT Helena Montana (2015) 
• Utah Statewide Unified Plan, UDOT (2011) 
• UDOT Long Range Plan (2010) 
• Cache MPO Regional Transportation Plan Update (2010) 
• Davis Weber East West Transportation Study WFRC (2008) 
• Utah Statewide Unified Plan, UDOT (2007) 

Transportation Master Plans 

• Murray Transportation Master Plan, Murray (2021) 
• Sandy Transportation Master Plan, Sandy (2020) 
• Saratoga Springs Transportation Master Plan, Saratoga Springs (2020) 
• Kearns Transportation Master Plan, Kearns (2019) 
• Custer County Master Transportation Plan, Custer South Dakota (2016) 
• Weston County Transportation Master Plan, Upton Wyoming (2015) 
• Natrona County Master Plan, Casper Wyoming (2013) 
• Brown County Master Transportation Plan, Aberdeen South Dakota (2012) 
• Draper City Master Transportation Plan, Draper Utah (2011) 

Corridor Studies 
• 300 West, Salt Lake City (2019) 
• State Street Mobility Study, Orem (2018) 
• New Bingham Highway, West Jordan (2018) 
• Casper MPO 15th and 21st Streets Study, Casper Wyoming (2013) 

Multi-Modal and Active Transportation 

• West Jordan/South Jordan Active Transportation Plan, WFRC (2019) 
• West Valley City Active Transportation Plan, WFRC (2018) 
• Casper Transit Development Plan, Casper MPO, Wyoming (2015) 
• Glacier Rail Park Plan, Flathead County EDA, Kalispell Montana (2013) 
• UTA On-Call Travel Modeling Support, Utah (2010-2012) 
• Salt Lake City Downtown Transit Plan, Salt Lake City (2010)  

 

 

 

EDUCATION  
Bachelor of Arts in Geography 
Bowling Green State 
University, 2003 
Masters of Business 
Administration University of 
Utah, 2009 

SOFTWARE 
Proficient in the use of 
engineering-related & other 
software packages including: 
• CUBE 
• Synchro/SimTraffic 
• Google Sketchup 
• ArcGIS 
AFFILIATIONS 
• American Planning 

Association (APA) 
• Utah Geographic 

Information Council (UGIC) 
 
CERTIFICATIONS 
• American Institute of 

Certified Planners (AICP) 
#024567 

• Geographic Information 
Systems Professional (GISP) 
#00064857  

 
REFERENCES 
Jon Larson, SLC 
Transportation Director 
(801) 535-6630 
 
Brittney Ward, Sandy 
Traffic Engineer 
(801) 568-2991  
 
Bill Baranowski, West Jordan 
Traffic Engineer 
(801) 569-5047 
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6575 South Redwood Road, Suite 101 •  Taylorsville, UT 84123  •  801-207-7660 
www.avenueconsultants.com 

Blair Tomten, PE 
Roadway and Active Transportation Design, 

 Signing and Striping  
 
 EXPERIENCE  

Blair Tomten has over 12 years of experience delivering a wide range of roadway 
design projects, including an expertise in signing and striping, roadway design, and 
active transportation. Blair is an active transportation expert and the chair of the Salt 
Lake County Bicycle Advisory Committee and a member of the Bicycle Technical 
Committee for the National Committee on Uniform Traffic Control Devices 
(NCUTCD).  
 
 Her committed focus to identify, adopt and implement the right treatment to maximize 
comfort and safety for people walking and biking is a demonstration of her drive, skills 
and abilities. Her extensive experience with signing, striping and roadway design 
provides her with the necessary understanding to incorporate all elements of a 
roadway into the design of a project, enabling it to meet the needs of all users. Blair 
has designed many firsts for active transportation in Utah from the application of NACTO 
concepts to helping the State of Utah get MUTCD Interim Approvals for Green Pavement 
Markings and Two-Stage Turn Boxes. 
 
Active Transportation  
• 300 West; 2100 S to 900 S, Salt Lake City (2019 - Current) 
• Millcreek Bike Lanes, Millcreek Utah (2018) 
• Knudsen’s Corner SR-190, Cottonwood Heights (2018) 
• 500W/700 W Murray Bike Lanes, Murray City (2018) 
• SR-68/SR-145 Redwood Road/Pioneer Crossing CFI, Saratoga Springs (2016 – 

2018) 
• 5900 South; State St to 700 West, Murray City (2016) 
• 2300 East/I-80, Salt Lake County (2015) 
• SR-126; Davis County, (2014) 
• 300 West; 2100 S to 900 S, Salt Lake City (2019 - Current) 
• Bonanza Drive CE & Design, Park City (2008-2009) 
 

Utah Department of Transportation 
• I-215 WB Off-ramp to Redwood Road (2018) 
• US-89; State Street 10600 S to 11400 S (2017) 
• Interchange Ramp Milepost (2017 – 2018) 
• 2300 East/I-80, Salt Lake County (2015) 
• SR-108; 2000 W Region 1 (2014) 
• Provo Westside Connector, I-15 to Provo Airport, Provo (2013-2014) 
• Mountain View Corridor, Redwood Rd to 5400 S CM/GC Design, SLC (2009-2011) 
• I-15 South Layton Interchange Design-Build, Layton (2009 – 2010) 
 

Planning 
• Mid-Valley Active Transportation Plan, Salt Lake County (2020 - Current) 
•  West Jordan, South Jordan Active Transportation Plan (2019) 
• West Valley City Active Transportation Plan (2018) 
• New Bingham Highway Connector Study, West Jordan (2018) 
 

Other 
• Work Zone Variable Speed Limit Implementation (VSL) UT, (2015-2018) 

 
 

 

 

 

 

 

EDUCATION  
Bachelor of Science in Civil 
Engineering - Institute of 
Technology, University of 
Minnesota 

SOFTWARE 
Proficient in the use of 
engineering-related & other 
software packages including: 
• MicroStation 
• ProjectWise 
• Excel 
• Word 
• SignCAD 
• AutoTurn 
• InRoads 

 
CERTIFICATION(s) 
• Professional Engineer – 

State of Utah #8847040-
2202 

 
REFERENCES 
Helen Peters, Salt Lake 
County 
Transportation Program 
Manager  
(385) 468-4860 
 
Glenn Blackwelder, UDOT 
Engineer 
(801) 965-4045 
 
Heidi Goedhart, UDOT 
Active Transportation 
Planner   
(801) 783-8426 
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Agenda Item No: 3.

Council Agenda Item Report
Meeting Date: July 14, 2022 
Submitted by: Michelle Kellogg 
Submitting Department: Executive 
Item Type: Staff Report 
Agenda Section: NEW BUSINESS 

Subject:
Consideration to Approve Ordinance 2022-24, an Ordinance Amending Title 2, Chapter 3, Sections 1-6
of the Municipal Code of Park City
(A) Public Hearing (B) Action

Suggested Action:

 

 

 
Attachments:
Title 2 Code Amendments Staff Report
Exhibit A: Ordinance with Code Redlines
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https://legistarweb-production.s3.amazonaws.com/uploads/attachment/pdf/1455335/Staff_Report_Amending_Title_2_Chapter_3_sections_1-6.pdf
https://legistarweb-production.s3.amazonaws.com/uploads/attachment/pdf/1457117/2022-24_Amending_Title_2_Ch_3_w_Attachment.pdf


City Council 
Staff Report 

 
 
 
 
Subject:  Amendments to City Council Procedure  
Author:   Margaret Plane, City Attorney  
Department:  City Attorney’s Office 
Date:  July 14, 2022 
Type of Item:  Legislative 
 

Recommendation 
Approve clean-up amendments to the Municipal Code of Park City, Title 2, Chapter 3, “City 
Council Procedure,” to conform with state law. 
 
Background 
In 2009, Title 2, Chapter 3 of the Municipal Code of Park City was overhauled to conform to 
changes in state law and the Six-Member Council Form of Municipal Government. Only minor 
amendments have been made since then and sections 1 through 6 have been mostly static. 
These sections largely mirror the 2009 version of the Open and Public Meetings Act in Utah 
Code Title 54, Chapter 2.  
 
To avoid conflicts with state law, and to simplify and modernize the city code, we recommend 
removing the unnecessary sections. These changes do not impact how City Council meetings 
are noticed, conducted, or closed. The change to section 2-3-4, “Quorum,” brings city code in 
line with Utah Code section 10-3-504(3), which states: “The number of council members 
necessary to constitute a quorum is: . . . in a municipality operating under a six-member 
council form of government, three, excluding the mayor.”  
 
These changes are recommended to modernize the Municipal Code, helping the City to be 
more transparent. Now that city codes and state statutes are online and easily accessible, 
there is no need to duplicate what is in state law.  
 
Department Review 
Executive and Legal  
 
Attachments 
Exhibit A:  Ordinance and Code with Redlines 
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https://le.utah.gov/xcode/Title52/Chapter4/52-4.html?v=C52-4_1800010118000101
https://le.utah.gov/xcode/Title52/Chapter4/52-4.html?v=C52-4_1800010118000101
https://le.utah.gov/xcode/Title10/Chapter3/10-3-S504.html?v=C10-3-S504_1800010118000101


Ordinance No. 2022-24 

AN ORDINANCE AMENDING TITLE 2, CHAPTER 3, SECTIONS 1-6  
OF THE MUNICIPAL CODE OF PARK CITY  

 WHEREAS, in 2009, Title 2, Chapter 3 of the Municipal Code of Park City was 
overhauled to conform to changes in state law and the Six-Member Council Form of 
Municipal Government;  

 WHEREAS, the Sections 1-6 mostly duplicated state law from 2009; 

 WHEREAS, these amendments help avoid conflicts with state law and simplify 
and modernize the City Code. 

NOW, THEREFORE BE IT ORDAINED by the City Council of Park City as follows:  

Sections 2-3-1 through 6 of the Municipal Code of Park City are amended and adopted 
to read as outlined in Exhibit A. This Ordinance shall become effective upon publication.  

 PASSED AND ADOPTED this 14th day of July 2022.     

 

PARK CITY MUNICIPAL CORPORATION 

 

      _____________________________________ 
      Nann Worel, Mayor 
 
Attest: 
 
 
 
___________________ 
City Recorder 
 
 
 
Approved as to form: 
 
 
___________________ 
City Attorney’s Office 
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