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Cedar Mtn. Winter Rec. Parking 

 
 

REQUEST FOR PROPOSALS (RFP) 
 

CONTRACTOR SERVICES  
 

Request for written proposals for 1) paving Phase 1 of the Cedar Mountain 
Winter Parking Area (CMWP), 2) SR-14; the approach and alignment to the 
parking area; and 3) Deer Hollow non-motorized parking area. See attached 
Plan Sets. 

 
RFP Application Due: April 13, 2023 at 12:00 PM  

 
CONSTRUCTION DOCUMENTS 
Project Documents can be view by appointment at the Engineer Office, Dixie 
Nation Forest, 820 N Main Street, Cedar City, UT.  

 
BACKGROUND 
Iron County along with the Dixie National Forest Service, Kane County, UDOT, 
Utah Outdoor Recreation Division, Tread Lightly, and other interested parties 
have designed a plan for winter recreation parking adjacent to SR 14 near the 
two county boarders. The project when complete will allow winter recreation 
enthusiasts sites to park for motorized and non-motorized activities. The 
designated parking areas will reduce winter hazards of parking along the 
highway shoulder and further the winter sports enjoyment. 
 
SITE INSPECTION AND QUESTIONS:  
 Site inspections is scheduled for viewing projects: April 4, 2023 at 1:00 PM 

NOTE: Preference given to contractors that attended site inspection 
 
 
PROJECT DESCRIPTION 

1. Cedar Mountain Winter Recreation Parking Lot Paving Phase 1 – 
Motorized Parking Area and Approach. 

 
Location: The project is located in the Cedar City Ranger District of the 
Dixie National Forest, Iron County, UT, in Section 31, T 37 S, R 8 W. It is 
located approximately 21.8 miles East of Cedar City, UT. The project may 
be accessed from State Highway 14 and Forest Road 3438. 
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Paving: Paving prepared parking lot east of the approach per UDOT 
specifications. 
 
Scope of Work: The work includes paving a 3” Bituminous Wear surface. 
The contractor may propose a mix design that shall be approved by the 
Dixie National Forest Engineer.  
 
Optional Work: Optional work that may be awarded includes all work 
described above associated with:  
- Painting parking stall lines and accessible markings and messages as 

shown on the drawings.  
 
Traffic Control: The contractor shall provide any necessary traffic control 
and follow the Manual on Uniform Traffic Control Devices (MUTCD).  
 
Testing: The contractor shall comply with all required testing as outlined 
in the UDOT Specifications. A list of third-party inspectors is available 
upon request. 

 
2. Approach Lane for Phase 1 Parking Lot. 

 
Location: The project is located in the Cedar City Ranger District of the 
Dixie National Forest, Iron County, UT, in Section 31, T 37 S, R 8 W. It is 
located approximately 21.8 miles East of Cedar City, UT. 
 
Paving: This portion of the project entails paving prepared approach for 
the motorized parking area according to UDOT plan set. Reshaping and 
compacting the existing base course according to UDOT’s specification 
are considered incidental to paving. Contractor required to stake approach 
as specified in plans. 
 
Scope of Work: Scope of work is in based on UDOT requirements 
according to the plan set.  
- Painting lines on the approach per UDOT requirements. 
 
Traffic Control: The contractor shall provide any necessary traffic control 
and follow the Manual on Uniform Traffic Control Devices (MUTCD). 
 
Testing: The contractor shall comply with all required testing as outlined 
in the UDOT Specifications. A list of third-party inspectors is available 
upon request. 
 

3. Deer Hollow Parking Lot Paving.  
 
Location: The project is located in the Cedar City Ranger District of the 
Dixie National Forest, Kane County, UT, in Section 06, T 38 S, R 8 W. It is 
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located approximately 22.5 miles East of Cedar City, UT. The project may 
be accessed from State Highway 14.  
 
Scope of Work: The work includes paving a 3” Bituminous Wear surface 
on the exiting base course. The contractor may propose a mix design that 
shall be approved by the Dixie National Forest Engineer.  
 
Optional Work: Optional work that may be awarded includes all work 
described above associated with: 
- Painting Parking stall lines and accessible markings and messages as 

shown on the drawings. 
 
Testing: The contractor shall comply with all required testing as outlined 
in the UDOT Specifications. A list of third-party inspectors is available 
upon request. 

 
Time Line Projects: 
 Start Date – May, 2023 
 Completion Date – End of August, 2024 
 
SCOPE OF WORK 
The scope of work will include, but not be limited to, the following functions: 

 Contractor is responsible for all measurements to determine material 
quantities. 

 Contractor is responsible to transport and disposal of all excess asphalt. 
 Meet and work with Iron County/Forest Service representatives to 

determine and meet the objectives of the project. 
 Any changes to project or products being used from bid documents will 

need to be approved, in writing, by Iron County.  
 There shall be nothing implied in the project that indicates future work for 

the awarded contractor beyond the scope of this single project. 
 The Forest Service has applied and received an Access and 

Encroachment Permit for Traffic Control. The Contractor shall be 
responsible for implementing traffic control and to comply with the 
approved access and encroachment permit. 

 Successful bidder must be able to complete the work in the time that has 
been set.   

 Provide a copy of the company’s Utah State Contractors license number. 
 Provide a copy of the company’s or individual’s business license. 
 Provide proof of liability insurance two million (2,000,000) minimum. 
 Provide evidence of Worker’s Compensation. 

 
INFORMATION REQUIRED FOR PROPOSAL 

 Detailed cost break down showing equipment, operator, labor and 
materials. 

 Name, telephone number, and physical address of Contractor.  
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 Provide an estimated time of completion for the project.
 Provide any information you feel is unique to your company in conducting

this type of work, in regards to value, pricing, etc.
 Successful bidder must be an equal opportunity employer that does not

discriminate against any individual due to race, color, religion, gender, age
or national origin in regards to employment, compensation, promotion and
discipline.

 Provide an explanation of warranties for materials and labor.

Discussions may be conducted with responsible contractors who submit a 
proposal determined by the specified county/forest service representative to be 
reasonably susceptible of being selected for award for the purpose of assuring a 
full understanding of and responsiveness to solicitation requirements.  

Contractors shall be accorded fair and equal treatment with respect to any 
opportunity for discussion and revision of proposals. Revisions may be permitted 
after submission prior to the closing date and time when bids will be accepted. 

In conducting discussions, there shall be no disclosure of any information derived 
from a proposal submitted by competing contractors. 

RFP RESPONSE SCHEDULE 

Release of RFP March 15, 2023 
Site Inspection (Virtual@ 820 N Main)  1:00 PM. April 4, 2023 
Deadline for submission of questions COB Tuesday, April 7, 2023 
RFP bid due COB April 13, 2023 
Review of RFP bids April 18, 2023 
Notification to selected contractor April 20, 2023 

Release of RFP: The RFP will be released to the public on March 15, 2023. 

Questions and Information Regarding Projects: 
Any questions pertaining to the RFP should be directed to Steven O’Neal, Dixie 
National Forest Engineer on or before April 7, 2023: 

Steven O’Neal, PE 
Forest Engineer 
Dixie National Forest 
820 N Main Street, Cedar City, UT 
Office Phone: 435-865-3700 
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Submission of Bid: Bid materials shall be in an 8.5 x 11 format.  All information 
requested in the RFP must be addressed in the proposal.  Proposals are due by 
close of business on April 13, 2023 at:  

 
Iron County Natural Resource Department  
82 North 100 East, Suite 102 
Cedar City Utah 84720 

 
Review of Bids 
Review of bids will commence on April 18, 2023. 
 
Award of Contract: The award of contract shall be made by April 20, 2023, and 
shall be made to the submitter whose bid is determined to be the most 
responsible and advantageous to the County, considering pricing, materials, and 
the evaluation factors set forth in the request for bid. The request for bid is not to 
be considered a commitment of any kind, for payment or costs incurred in the 
submission of a bid or for any cost incurred prior to the execution of a formal 
contract with Iron County 
 
Reserved Rights 
Iron County reserves the right to accept or reject any or all bids or proposals. 
 
 
. 
 
 
 
 
 
 
 


