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SCOPE OF WORK 

What does the project entail? What are the delivery methods? 

Working together with the Uinta-Wasatch-Cache National Forest and with Cottonwood Canyons 
Foundation, the Central Wasatch Commission proposes pooling funding from partner agencies into one, 
consolidated bathroom maintenance contract from the Central Wasatch Commission for year-round 
trailhead bathroom maintenance in Big Cottonwood Canyon, Little Cottonwood Canyon, and Millcreek 

Canyon beginning July 1, 2023. A contract consolidation would decrease inefficiencies and provide 
administrative relief for the Forest Service, which may re-direct its limited staff to specialized work. This project 
is an annual contract to clean designated restrooms in the tri-canyons area. The following restrooms are 

included in the scope of work: 
 

Millcreek Canyon- Rattlesnake, Deso/Thaynes, Maple Grove, Elbow Fork, Lower Big Water, Big Water, 
Terraces Trailhead (Summer only), Church Fork (Summer only), Main Box (Summer only), Upper Box (Summer 
only) 

Big Cottonwood Canyon- BCC Park and Ride, Mill B, Cardiff, Donut, Spruces, Guardsmen, Scotts, Silver Lake 

Little Cottonwood Canyon- Temple Quarry (Summer only), Grit Mill (Summer only) 
 
The selected contractor will be responsible for ensuring restrooms listed above are clean and stocked 
appropriately. The selected contractor will have staff visit each location and clean as necessary.   

 

PROJECT DELIVERABLES 



Note the tangible products / services resulting from this project. 

The selected contractor will ensure restrooms maintain cleanliness and are stocked appropriately. Cleaning 

includes toilets, stalls, floors, sinks, mirrors (if any). Any stocking includes toilet paper and soap. Also included 
is any trash that needs to be removed and new trash bags replaced. Additionally, toilets may plug or clog 
up from time to time. The contractor will also have access to toilet plungers to unclog/unplug toilets. Finally, 
the contractor will have the ability to power-wash or a similar service to provide periodical critical cleaning. 

 
Proposals shall include cost per stall, travel cost, total cost per location, # of days per week, total weekly 
cost per location, and total monthly cost per location.  

 
Proposals should also include a recommended payment schedule.  
 
Toilet paper, trash bags, and hand soap are provided by the United States Forest Service. 

 
The cost proposal will be evaluated independently from the (technical) selection criteria, and as such, must 
be submitted separate from the technical proposal response.  Failure to submit cost or pricing data 

separately may result in your proposal being judged as non-responsive and ineligible for contract award. 

 

MILESTONES 

DELIVERY DATE TASK GOODS REQUIRED SERVICES REQUIRED 

 Weekly starting July 
1, 2023 

 Restroom cleaning  

 Any cleaning 
product that is 
needed. Toilet paper, 
soap, trash bags, etc. 

 Staff time traveling and 
cleaning restrooms 

Anticipated 
October 1, 2023  

 Quarterly Update   

 Brief meeting with 
contractor and key 
stakeholders to review work, 

challenges, and adjustments. 

Anticipated 

January 1, 2024  
 Quarterly Update   

 Brief meeting with 
contractor and key 

stakeholders to review work, 
challenges, and adjustments. 

Anticipated April 1, 
2024 

 Quarterly Update/Begin 
Annual Review 

  

 Brief meeting with 

contractor and key 
stakeholders to review work, 
challenges, and adjustments. 

 

STAKEHOLDERS 

NAME & TITLE ROLE / RESPONSIBILITY   

 Lindsey Nielsen, Executive 

Director of Policy 
Contract oversight  

 Blake Perez, Executive Director 
of Administration  

 Contract oversight, accounts 
receivable/payable  

 Zinnia Wilson, Program 
Manager, United States Forest 

Service 

 Land manager  

 Joanna Wheelton Campbell, 
Executive Director, Cottonwood 

Canyons Foundation 

 Key partner/project oversight 



 

 

PAYMENT TERMS & CONDITIONS 

 The CWC prefers a monthly billing cycle from selected consultant which includes the previous months 
work.  

 Proposals may include other recommended payment terms and conditions. 

  

 

 


