TRI-CANYON RESTROOM CLEANING SCOPE OF
WORK

PROJECT NAME Tri-Canyon Restroom Cleaning
COMPANY NAME Central Wasatch Commission
POINT OF CONTACT Blake Perez

EMAIL blake@cwc.utah.gov

COMPANY MAILING ADDRESS 41 N Rio Grande St. SLC Utah 84101

Millcreek Canyon, Big Cottonwood Canyon, Little

PROJECT LOCATION Cottonwood Canyon

AUTHOR Blake Perez

DATE 4/5/2023
SCOPE OF WORK

What does the project entail? What are the delivery methods?

Working together with the Uinta-Wasatch-Cache National Forest and with Cottonwood Canyons
Foundation, the Central Wasatch Commission proposes pooling funding from partner agencies into one,
consolidated bathroom maintenance contract from the Central Wasatch Commission for year-round
frailhead bathroom maintenance in Big Coftonwood Canyon, Littfle Cottonwood Canyon, and Millcreek
Canyon beginning July 1, 2023. A confract consolidation would decrease inefficiencies and provide
administrative relief for the Forest Service, which may re-direct its limited staff to specialized work. This project
is an annual contract to clean designated restrooms in the tri-canyons area. The following restrooms are
included in the scope of work:

Millcreek Canyon- Raftlesnake, Deso/Thaynes, Maple Grove, Elbow Fork, Lower Big Water, Big Water,
Terraces Trailhead (Summer only), Church Fork (Summer only), Main Box (Summer only), Upper Box (Summer
only)

Big Cottonwood Canyon- BCC Park and Ride, Mill B, Cardiff, Donut, Spruces, Guardsmen, Scofts, Silver Lake
Little Cottonwood Canyon- Temple Quarry (Summer only), Grit Mill (Summer only)

The selected contractor will be responsible for ensuring restrooms listed above are clean and stocked
appropriately. The selected contractor will have staff visit each location and clean as necessary.

PROJECT DELIVERABLES



Note the tangible products / services resulting from this project.

The selected contractor will ensure restrooms maintain cleanliness and are stocked appropriately. Cleaning
includes toilets, stalls, floors, sinks, mirrors (if any). Any stocking includes toilet paper and soap. Also included
is any frash that needs to be removed and new trash bags replaced. Additionally, toilets may plug or clog

up from time to time. The contractor will also have access to toilet plungers to unclog/unplug toilets. Finally,
the contractor will have the ability fo power-wash or a similar service to provide periodical critical cleaning.

Proposals shall include cost per stall, fravel cost, total cost per location, # of days per week, total weekly
cost per location, and total monthly cost per location.

Proposals should also include a recommended payment schedule.
Toilet paper, trash bags, and hand soap are provided by the United States Forest Service.
The cost proposal will be evaluated independently from the (technical) selection criteria, and as such, must

be submitted separate from the technical proposal response. Failure to submit cost or pricing data
separately may result in your proposal being judged as non-responsive and ineligible for contract award.

MILESTONES
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Brief meeting with
Anficipated contractor and key

Quarterly Update stakeholders to review work,

challenges, and adjustments.
Brief meeting with
contractor and key
stakeholders to review work,
challenges, and adjustments.
Brief meeting with
Anticipated April 1, Quarterly Update/Begin contractor and key
2024 Annual Review stakeholders to review work,
challenges, and adjustments.

October 1, 2023

Anficipated

January 1, 2024 Quarterly Update

STAKEHOLDERS

NAME & TITLE ROLE / RESPONSIBILITY

Lindsey Nielsen, Executive

Director of Policy Contract oversight

Blaoke Perez, Executive Director Contract oversight, accounts
of Administration receivable/payable
Zinnia Wilson, Program
Manager, United States Forest Land manager
Service
Joanna Wheelton Campbell,
Executive Director, Cottonwood Key partner/project oversight

Canyons Foundation



PAYMENT TERMS & CONDITIONS

The CWC prefers a monthly billing cycle from selected consultant which includes the previous months
work.

Proposals may include other recommended payment terms and conditions.



